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ADDENDUM NO. 1 
 
PROJECT: YOUTH ACTIVITY CENTER BUILDING DATE: April 6, 2023  
 FIRE ALARM UPGRADE 
 

DSA File No.  43-51      
DSA Application No. 01-120540 
 
  
ADDRESS: Cabrillo Middle School  
 2500 Cabrillo Ave  
 Santa Clara, CA 95051  
 

Notice is hereby given to all prospective bidders that plans and specifications on the subject 
project are modified as hereinafter set forth. This Addendum shall be attached to and form a part 
of the plans and specifications. All bidders must acknowledge receipt of this addendum on the Bid 
Form. In case of difference with previous addenda or communications, this addendum takes 
precedence.  
 
It is the responsibility of all bidders to notify all subcontractors from whom they request bids and 
from whom they accept bids of all changes contained in this addendum. 

 

*NOTE* If ACEE is not the ARCHITECT in charge, remove boxed note above. 

 

PROJECT MANUAL 
 

 
DRAWINGS 
 

ITEM NO. 1.1: DRAWING SHEET FA1.1 – FIRE ALARM NEW SITE PLAN 

Revise: Conduits routing pathway per AD1-FA1.1. 

Revise: Fire alarm connection from building C to building B per AD1-FA1.1. 

Revise: Sheet notes #10 per AD1-FA1.1. 

Add: Sheet notes #11 Thru #13 per AD1-FA1.1. 

Add: Conduit schedules #3 per AD1-FA1.1. 

Add: New in-grade pull box on the plan per AD1-FA1.1. 

Add: Existing trees’ locations per AD1-FA1.1. 

 

 

 

ITEM NO. 1.2: DRAWING SHEET FA3.1 – NEW FIRE ALARM FLOOR PLAN 

Revise: RPS and INX panel location per AD1-FA3.1. 

Add: Sheet notes #11 per AD1-FA3.1. 
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ITEM NO. 1.3: DRAWING SHEET FA3.2 – NEW FIRE ALARM FLOOR PLAN 

Revise: Sheet notes #1 and #8 per AD1-FA3.2. 

Revise: New RPS and INX panel location in the electrical room per AD1-

FA3.2. 

Revise: Conduit routing from underground to electrical room per AD1-FA3.2. 

Revise: Ceiling mounted devices to wall mounted in practice room 204A per 

AD1-FA3.2. 

Add: Sheet notes #10 Thru #12 per AD1-FA3.2. 

Add: Conduit schedules #3 per AD1-FA3.2. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                                         ________________________________  
   Sammy Fernandez, Electrical Engineer 
 American Consulting Engineers Electrical, Inc  
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SECTION 00 11 16 

NOTICE TO CONTRACTORS 

NOTICE IS HEREBY GIVEN that the Santa Clara Unified School District (“District”), acting by 
and through its Board of Education, will receive up to, but not later than Tuesday, June 6, 
2023 at 10:00 am sealed Bid Proposals for Contracts for Bids to construct the Work 
generally described as:  

 Cabrillo YAC Fire Alarm 
Bid# 1144  

  
1. The Work.  New fire alarm system for the Cabrillo Youth Activity Center (YAC) and Teen 

Center. 
 
2. Submittal of Bid Proposals.  Bid Proposals and accompanying documents must be 

submitted to the District by mail or in person prior to the latest time for submission of Bid 
Proposals listed above.     

If submitting by mail, please send to:  
Santa Clara Unified School District  
Attention: Melissa Kersh, Facility Development and Planning  
1889 Lawrence Road  
Santa Clara, CA 95051  
 
If submitting in person on the day of bid opening, please hand deliver to 
Melissa Kersh at the Facility Development and Planning Office located at:  
3350 Brookdale Drive  
Portable P1  
Santa Clara, CA 95051   
 

3. Bid and Contract Documents.  The Bid and Contract Documents will be available on 
Thursday, May 18, 2023 for electronic download. Contact the District’s Project Manager, 
Melissa Kersh, at mkersh@scusd.net for download links.   

4. Prequalification.  Prequalification must be completed through Quality Bidders 10 
business days prior to bid due date at https://www.qualitybidders.com/. 

5. Documents Accompanying Bid Proposal.  Bid Proposals must be accompanied by: (i) 
Bid Security; (ii) Subcontractors List; (iii) Non-Collusion Affidavit.  Incomplete, inaccurate 
or untrue responses or information provided by a Bidder in the Bid Proposal or any 
document accompanying the Bid Proposal shall be grounds for the District to reject such 
Bidder’s Bid Proposal as non-responsive.   

6. Prevailing Wage Rates.  The Contractor and all Subcontractors shall pay not less than 
the applicable prevailing wage rate for the classification of labor provided by their 
respective workers in prosecution and execution of the Work.  Copies of the prevailing 
wage rates in the locality where the Work is to be performed can be accessed at 
http://www.dir.ca.gov/OPRL/Pwd/.  During the Work and pursuant to Labor Code 
§1771.4(a)(4), the Department of Industrial Relations (“DIR”) will monitor compliance 
with prevailing wage rate requirements and enforce the Contractor’s prevailing wage rate 
obligations.  

7. Contractors’ License Classification.  The District requires that Bidders possess a state 
of California Electrical Contractor’s License C-10. Any Bidder not so duly and properly 
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licensed shall be subject to all penalties imposed by law.  No payment will be made until 
the Registrar of Contractors verifies to the District that the Bidder awarded a Bid Package 
Contract is properly and duly licensed to perform the Work.  
 

8. Bidder and Subcontractors DIR Registered Contractor Status.  Each Bidder must 
be a DIR Registered Contractor when submitting a Bid Proposal.  The Bid Proposal of a 
Bidder who is not a DIR Registered Contractor when the Bid Proposal is submitted will be 
rejected as non-responsive.  All Subcontractors identified in a Bidder’s Subcontractors’ 
List must be DIR Registered contractors at the time the Bid Proposal is submitted.  The 
foregoing notwithstanding, a Bid Proposal will not be rejected or deemed non-responsive 
for listing Subcontractor(s) on the Subcontractors List who is/are not DIR Registered 
Contractors if such Subcontractor(s) complete DIR Registration pursuant to Labor Code 
§1771.1(c)(1) or (2).  Further, a Bid Proposal is not subject to rejection if the Bidder 
submitting the Bid Proposal lists any Subcontractor(s) who is/are not DIR Registered 
contractors and such Subcontractor(s) do not become DIR Registered pursuant to Labor 
Code §1771.1(c)(1) or (2); but the Bidder, if awarded a Bid Package Contract, must 
request consent of the District to substitute a Subcontractor who is a DIR Registered 
Contractor for the listed Subcontractor who is not a DIR Registered Subcontractor 
pursuant to Labor Code §1771.1(c)(3), without adjustment of the Contract Price or the 
Contract Time.    

9. Disabled Veteran Business Enterprises.  The District is seeking Disabled Veteran 
Business Enterprises (DVBE) participation.  

10. Contract Time.  Substantial Completion of the Work shall be achieved according to the 
schedule included in the Project Manual and according to the terms of the General and 
Supplementary Conditions.  

11. Bid Security.  Bid Proposals shall be accompanied by Bid Security in an amount not less 
than ten percent (10%) of the price proposed in the Bid Proposal.  Failure of any Bid 
Proposal to be accompanied by Bid Security in the form and in the amount required shall 
render such Bid Proposal to be non-responsive and rejected by the District.  

12. Payment Bond, Performance Bond.  Prior to commencement of the Work, the Bidder 
awarded a Bid Package Contract must deliver to the District a Payment Bond and a 
Performance Bond issued by a California Admitted Surety in the form and content included 
in the Contract Documents in a penal sum equal to 100% of the Contract Price.  Bid 
Proposals must include the premium cost of Payment and Performance Bonds.   

13. Return of Executed Agreement.  If the Bidder submitting a Bid Proposal is awarded the 
Contract for the Bid Package, the Bidder must execute and deliver to the District the 
Agreement in the form included with the Contract Documents within 10 calendar days 
after notification of award of the Contract.  The successful Bidders shall be emailed the 
contract to sign through Adobe Sign and must submit one copy of the Performance Bond 
and Labor & Materials Payment Bond.  Failure to do so is deemed the Bidder’s rejection of 
the award of the Contract and the District’s award of the Contract is deemed rescinded.    

14. Substitute Security.  In accordance with the provisions of California Public Contract Code 
§22300, substitution of eligible and equivalent securities for any monies withheld by the 
District to ensure the Contractor’s performance under the Contract (“Retention”) will be 
permitted at the request and expense of the Contractor if requested by the Contractor 
prior to or concurrently with the Contractor’s submittal of its first Application for Progress 
Payment. If the Contractor requests substitution of securities for the Retention, the form 
and content of the Escrow Agreement shall be as set forth in the Contract Documents.  
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15. No Withdrawal of Bid Proposals.  Bid Proposals shall not be withdrawn by any Bidder 
for a period of 45 days after the opening of Bid Proposals.  During this time, all Bidders 
shall guarantee prices quoted in their respective Bid Proposals.  

16. Pre-Bid Conference/Job-Walk.  The District will conduct a Mandatory job-walk on 
Friday, May 26, 2023 at 10:00 am.  Bidders are to meet in front of the office at Cabrillo 
Middle School, 2550 Cabrillo Ave., Santa Clara, CA, 95051 be conducted by the District’s 
Project Manager, Melissa Kersh. 

17. Award of Contract.  Bid Package Contracts, if awarded, will be by action of the District’s 
Board of Education to the responsible Bidder submitting the lowest priced responsive Bid 
Proposal for a Bid Package.  The District reserves the right to reject any or all Bid Proposals 
or to waive any irregularities or informalities in any Bid Proposal or in the bidding.  

18. Project Cost Estimate.  The total Project Cost Estimate is $336,000. 

 
END OF SECTION 
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SECTION 00 21 13 

INSTRUCTIONS TO BIDDERS 

Bidders shall follow the instructions in this document, and shall submit all documents, 
forms, and information required for consideration of a bid. 

Santa Clara Unified School District (“District”) will evaluate information submitted by the 
apparent low Bidder and, if incomplete or unsatisfactory to District, Bidder’s bid may be 
rejected at the sole discretion of District. 

1. Bids are requested for a general construction contract, or work described in general, 
for the following project (“Project” or “Contract”): 

Cabrillo YAC Fire Alarm 

Bid# 1144 

 
2. A Bidder and its subcontractors must possess the appropriate State of California 

contractors’ license and must maintain the license throughout the duration of the 
project.  Bidders must also be registered as a public works contractor with the 
Department of Industrial Relations pursuant to the Labor Code.  Bids submitted by a 
contractor who is not properly licensed or registered shall be deemed nonresponsive 
and will not be considered. 

3. The District has prequalified bidders pursuant to Public Contract Code section 
20111.5.  Only prequalified bidders will be eligible to submit a bid for this Project.  
Any bid submitted by a bidder who is not prequalified shall be deemed nonresponsive 
and will not be considered.  Prequalification must be completed through Quality 
Bidders. 

4. District will receive sealed bids from bidders as stipulated in the Notice to Bidders. 

a. All bids must be sealed in an envelope, marked with the name and address of 
the Bidder, name of the Project, the Bid Number, and time of bid opening. 

b. Bids must be submitted to the Facility Development and Planning 
Department, 3350 Brookdale Ave, Portable P1, Santa Clara by date and time 
shown in the Notice to Bidders. 

c. Bids must contain all documents as required herein. 

5. Bidders are advised that on the date that bids are opened, telephones will not be 
available at the District Offices for use by bidders or their representatives. 

6. Bids will be opened at or after the time indicated for receipt of bids. 

7. Bidders must submit bids on the documents titled Bid Form and Proposal, and must 
submit all other required District forms.  Bids not submitted on the District's required 
forms shall be deemed nonresponsive and shall not be considered.  Additional sheets 
required to fully respond to requested information are permissible. 
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8. Bidders shall not modify the Bid Form and Proposal or qualify their bids.  Bidders 
shall not submit to the District a re-formatted, re-typed, altered, modified, or 
otherwise recreated version of the Bid Form and Proposal or other District-provided 
document. 

9. Bids shall be clearly written and without erasure or deletions.  District reserves the 
right to reject any bid containing erasures, deletions, or illegible contents. 

10. Bidders must supply all information required by each Bid Document.  Bids must be 
full and complete.  District reserves the right in its sole discretion to reject any bid as 
nonresponsive as a result of any error or omission in the bid.  Bidders must complete 
and submit all of the following documents with the Bid Form and Proposal: 

a. Bid Bond on the District's form, or other security. 

b. Designated Subcontractors List. 

c. Site Visit Certification, if a site visit was required. 

d. Non-Collusion Declaration. 

11. Bidders must submit with their bids cash, a cashier's check or a certified check 
payable to District, or a bid bond by an admitted surety insurer of not less than ten 
percent (10%) of amount of Base Bid, plus all additive alternates (“Bid Bond”).  If 
Bidder chooses to provide a Bid Bond as security, Bidder must use the required form 
of corporate surety provided by District.  The Surety on Bidder’s Bid Bond must be 
an insurer admitted in the State of California and authorized to issue surety bonds in 
the State of California.  Bids submitted without necessary bid security will be deemed 
nonresponsive and will not be considered. 

12. If Bidder to whom the Contract is awarded fails or neglects to enter into the Contract 
and submit required bonds, insurance certificates, and all other required documents, 
within SEVEN (7) calendar days after the date of the Notice of Award, District may 
deposit Bid Bond, cash, cashier's check, or certified check for collection, and 
proceeds thereof may be retained by District as liquidated damages for failure of 
Bidder to enter into Contract, in the sole discretion of District.  It is agreed that 
calculation of damages District may suffer as a result of Bidder's failure to enter into 
the Contract would be extremely difficult and impractical to determine and that the 
amount of the Bidder’s required bid security shall be the agreed and conclusively 
presumed amount of damages. 

13. Bidders must submit with the bid the Designated Subcontractors List for those 
subcontractors who will perform any portion of Work, including labor, rendering of 
service, or specially fabricating and installing a portion of the Work or improvement 
according to detailed drawings contained in the plans and specifications, in excess of 
one half of one percent (0.5%) of total bid.  Failure to submit this list when required 
by law shall result in bid being deemed nonresponsive and the bid will not be 
considered. 

14. All of the listed subcontractors are required to be registered as a public works 
contractor with the Department of Industrial Relations pursuant to the Labor Code. 
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a. An inadvertent error in listing the California contractor license number on the 
Designated Subcontractors List shall not be grounds for filing a bid protest or 
grounds for considering the bid nonresponsive if the correct contractor’s 
license number is submitted to the District within 24 hours after the bid 
opening and the corrected number corresponds with the submitted name and 
location for that subcontractor. 

b. An inadvertent error listing an unregistered subcontractor shall not be 
grounds for filing a bid protest or grounds for considering the bid 
nonresponsive provided that any of the following apply: 

(1) The subcontractor is registered prior to the bid opening. 

(2) The subcontractor is registered and has paid the penalty registration 
fee within 24 hours after the bid opening. 

(3) The subcontractor is replaced by another registered subcontractor 
pursuant to Public Contract Code section 4107. 

15. If a mandatory pre-bid conference and site visit (“Site Visit”) is required as 
referenced in the Notice to Bidders, then Bidders must submit the Site Visit 
Certification with their Bid.  District will transmit to all prospective Bidders of record 
such Addenda as District in its discretion considers necessary in response to 
questions arising at the Site Visit.  Oral statements shall not be relied upon and will 
not be binding or legally effective.  Addenda issued by the District as a result of the 
Site Visit, if any, shall constitute the sole and exclusive record and statement of the 
results of the Site Visit. 

16. Bidders shall submit the Non-Collusion Declaration with their bids.  Bids submitted 
without the Non-Collusion Declaration shall be deemed nonresponsive and will not be 
considered. 

17. The Contractor and all Subcontractors under the Contractor shall pay all workers on 
all work performed pursuant to the Contract not less than the general prevailing rate 
of per diem wages and the general prevailing rate for holiday and overtime work as 
determined by the Director of the Department of Industrial Relations, State of 
California, for the type of work performed and the locality in which the work is to be 
performed within the boundaries of the District, pursuant to sections 1770 et seq. of 
the California Labor Code.  Copies of the general prevailing rates of per diem wages 
for each craft, classification, or type of worker needed to execute the Contract, as 
determined by Director of the Department of Industrial Relations, are available upon 
request at the District’s principal office.  Prevailing wage rates are also available on 
the internet at http://www.dir.ca.gov. 

Since the Project is funded in whole or in part with federal funds, the Contractor and 
all Subcontractors under the Contractor shall comply with the Davis-Bacon Act, 
applicable reporting requirements, and any other applicable requirements for federal 
funding.  If a conflict exists with a state requirement, the more stringent provision 
shall control. 

18. Section 17076.11 of the Education Code requires school districts using funds 
allocated pursuant to the State of California School Facility Program for the 
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construction and/or modernization of school building(s) to have a participation goal 
for disabled veteran business enterprises (“DVBE”) of at least three percent (3%) per 
year of the overall dollar amount expended on projects that receive state funding or 
demonstrate its good faith effort to solicit DVBE participation in this Contract.  In 
order to meet this requirement by demonstrating a good faith effort, Bidder must 
advertise for DVBE-certified subcontractors and suppliers before submitting its Bid.  
For any project that is at least partially state-funded, the lowest responsive 
responsible Bidder awarded the Contract must submit certification of compliance with 
the procedures for implementation of DVBE contracting goals with its signed 
Agreement.  DVBE Certification form is attached.  Do not submit this form with your 
Bid. 

19. Submission of bid signifies careful examination of Contract Documents and complete 
understanding of the nature, extent, and location of Work to be performed.  Bidders 
must complete the tasks listed below as a condition to bidding, and submission of a 
bid shall constitute the Bidder's express representation to District that Bidder has 
fully completed the following: 

a. Bidder has visited the Site, if required, and has examined thoroughly and 
understood the nature and extent of the Contract Documents, Work, Site, 
locality, actual conditions, as-built conditions, and all local conditions and 
federal, state and local laws, and regulations that in any manner may affect 
cost, progress, performance, or furnishing of Work or that relate to any 
aspect of the means, methods, techniques, sequences, or procedures of 
construction to be employed by Bidder and safety precautions and programs 
incident thereto; 

b. Bidder has conducted or obtained and has understood all examinations, 
investigations, explorations, tests, reports, and studies that pertain to the 
subsurface conditions, as-built conditions, underground facilities, and all other 
physical conditions at or contiguous to the Site or otherwise that may affect 
the cost, progress, performance, or furnishing of Work, as Bidder considers 
necessary for the performance or furnishing of Work at the Contract Sum, 
within the Contract Time, and in accordance with the other terms and 
conditions of Contract Documents, including specifically the provisions of the 
General Conditions; and no additional examinations, investigations, 
explorations, tests, reports, studies, or similar information or data are or will 
be required by Bidder for such purposes; 

c. Bidder has correlated its knowledge and the results of all such observations, 
examinations, investigations, explorations, tests, reports, and studies with the 
terms and conditions of the Contract Documents; 

d. Bidder has given the District prompt written notice of all conflicts, errors, 
ambiguities, or discrepancies that it has discovered in or among the Contract 
Documents and the actual conditions, and the written resolution(s) thereof by 
the District is/are acceptable to Bidder; 

e. Bidder has made a complete disclosure in writing to the District of all facts 
bearing upon any possible interest, direct or indirect, that Bidder believes any 
representative of the District or other officer or employee of the District 
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presently has or will have in this Contract or in the performance thereof or in 
any portion of the profits thereof; 

f. Bidder must, prior to bidding, perform the work, investigations, research, and 
analysis required by this document and that Bidder represented in its Bid 
Form and Proposal and the Agreement that it performed prior to bidding.  
Contractor under this Contract is charged with all information and knowledge 
that a reasonable bidder would ascertain from having performed this required 
work, investigation, research, and analysis.  Bid prices must include entire 
cost of all work “incidental” to completion of the Work. 

g. Conditions Shown on the Contract Documents:  Information as to 
underground conditions, as-built conditions, or other conditions or 
obstructions, indicated in the Contract Documents, e.g., on Drawings or in 
Specifications, has been obtained with reasonable care, and has been 
recorded in good faith.  However, District only warrants, and Bidder may only 
rely, on the accuracy of limited types of information. 

(1) As to above-ground conditions or as-built conditions shown or 
indicated in the Contract Documents, there is no warranty, express or 
implied, or any representation express or implied, that such 
information is correctly shown or indicated.  This information is 
verifiable by independent investigation and Bidder is required to make 
such verification as a condition to bidding.  In submitting its Bid, 
Bidder shall rely on the results of its own independent investigation.  
In submitting its Bid, Bidder shall not rely on District-supplied 
information regarding above-ground conditions or as-built conditions. 

(2) As to any subsurface condition shown or indicated in the Contract 
Documents, Bidder may rely only upon the general accuracy of actual 
reported depths, actual reported character of materials, actual 
reported soil types, actual reported water conditions, or actual 
obstructions shown or indicated.  District is not responsible for the 
completeness of such information for bidding or construction; nor is 
District responsible in any way for any conclusions or opinions that the 
Bidder has drawn from such information; nor is the District responsible 
for subsurface conditions that are not specifically shown (for example, 
District is not responsible for soil conditions in areas contiguous to 
areas where a subsurface condition is shown). 

h. Conditions Shown in Reports and Drawings Supplied for Informational 
Purposes: 

(1) Physical Conditions: Those drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to 
the Site that has been utilized by Engineer in preparing the Contract 
Documents. 

(2) These reports and drawings are not Contract Documents and, except 
for any “technical” data regarding subsurface conditions specifically 
identified in Geotechnical Data and Existing Conditions, and 
underground facilities data, Bidder may not in any manner rely on the 
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SECTION 00 11 16 

NOTICE TO CONTRACTORS 

NOTICE IS HEREBY GIVEN that the Santa Clara Unified School District (“District”), acting by 
and through its Board of Education, will receive up to, but not later than Tuesday, June 6, 
2023 at 10:00 am sealed Bid Proposals for Contracts for Bids to construct the Work 
generally described as:  

 Cabrillo YAC Fire Alarm 
Bid# 1144  

  
1. The Work.  New fire alarm system for the Cabrillo Youth Activity Center (YAC) and Teen 

Center. 
 
2. Submittal of Bid Proposals.  Bid Proposals and accompanying documents must be 

submitted to the District by mail or in person prior to the latest time for submission of Bid 
Proposals listed above.     

If submitting by mail, please send to:  
Santa Clara Unified School District  
Attention: Melissa Kersh, Facility Development and Planning  
1889 Lawrence Road  
Santa Clara, CA 95051  
 
If submitting in person on the day of bid opening, please hand deliver to 
Melissa Kersh at the Facility Development and Planning Office located at:  
3350 Brookdale Drive  
Portable P1  
Santa Clara, CA 95051   
 

3. Bid and Contract Documents.  The Bid and Contract Documents will be available on 
Thursday, May 18, 2023 for electronic download. Contact the District’s Project Manager, 
Melissa Kersh, at mkersh@scusd.net for download links.   

4. Prequalification.  Prequalification must be completed through Quality Bidders 10 
business days prior to bid due date at https://www.qualitybidders.com/. 

5. Documents Accompanying Bid Proposal.  Bid Proposals must be accompanied by: (i) 
Bid Security; (ii) Subcontractors List; (iii) Non-Collusion Affidavit.  Incomplete, inaccurate 
or untrue responses or information provided by a Bidder in the Bid Proposal or any 
document accompanying the Bid Proposal shall be grounds for the District to reject such 
Bidder’s Bid Proposal as non-responsive.   

6. Prevailing Wage Rates.  The Contractor and all Subcontractors shall pay not less than 
the applicable prevailing wage rate for the classification of labor provided by their 
respective workers in prosecution and execution of the Work.  Copies of the prevailing 
wage rates in the locality where the Work is to be performed can be accessed at 
http://www.dir.ca.gov/OPRL/Pwd/.  During the Work and pursuant to Labor Code 
§1771.4(a)(4), the Department of Industrial Relations (“DIR”) will monitor compliance 
with prevailing wage rate requirements and enforce the Contractor’s prevailing wage rate 
obligations.  

7. Contractors’ License Classification.  The District requires that Bidders possess a state 
of California Electrical Contractor’s License C-10. Any Bidder not so duly and properly 

https://www.qualitybidders.com/
http://www.dir.ca.gov/OPRL/Pwd/
http://www.dir.ca.gov/OPRL/Pwd/
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licensed shall be subject to all penalties imposed by law.  No payment will be made until 
the Registrar of Contractors verifies to the District that the Bidder awarded a Bid Package 
Contract is properly and duly licensed to perform the Work.  
 

8. Bidder and Subcontractors DIR Registered Contractor Status.  Each Bidder must 
be a DIR Registered Contractor when submitting a Bid Proposal.  The Bid Proposal of a 
Bidder who is not a DIR Registered Contractor when the Bid Proposal is submitted will be 
rejected as non-responsive.  All Subcontractors identified in a Bidder’s Subcontractors’ 
List must be DIR Registered contractors at the time the Bid Proposal is submitted.  The 
foregoing notwithstanding, a Bid Proposal will not be rejected or deemed non-responsive 
for listing Subcontractor(s) on the Subcontractors List who is/are not DIR Registered 
Contractors if such Subcontractor(s) complete DIR Registration pursuant to Labor Code 
§1771.1(c)(1) or (2).  Further, a Bid Proposal is not subject to rejection if the Bidder 
submitting the Bid Proposal lists any Subcontractor(s) who is/are not DIR Registered 
contractors and such Subcontractor(s) do not become DIR Registered pursuant to Labor 
Code §1771.1(c)(1) or (2); but the Bidder, if awarded a Bid Package Contract, must 
request consent of the District to substitute a Subcontractor who is a DIR Registered 
Contractor for the listed Subcontractor who is not a DIR Registered Subcontractor 
pursuant to Labor Code §1771.1(c)(3), without adjustment of the Contract Price or the 
Contract Time.    

9. Disabled Veteran Business Enterprises.  The District is seeking Disabled Veteran 
Business Enterprises (DVBE) participation.  

10. Contract Time.  Substantial Completion of the Work shall be achieved according to the 
schedule included in the Project Manual and according to the terms of the General and 
Supplementary Conditions.  

11. Bid Security.  Bid Proposals shall be accompanied by Bid Security in an amount not less 
than ten percent (10%) of the price proposed in the Bid Proposal.  Failure of any Bid 
Proposal to be accompanied by Bid Security in the form and in the amount required shall 
render such Bid Proposal to be non-responsive and rejected by the District.  

12. Payment Bond, Performance Bond.  Prior to commencement of the Work, the Bidder 
awarded a Bid Package Contract must deliver to the District a Payment Bond and a 
Performance Bond issued by a California Admitted Surety in the form and content included 
in the Contract Documents in a penal sum equal to 100% of the Contract Price.  Bid 
Proposals must include the premium cost of Payment and Performance Bonds.   

13. Return of Executed Agreement.  If the Bidder submitting a Bid Proposal is awarded the 
Contract for the Bid Package, the Bidder must execute and deliver to the District the 
Agreement in the form included with the Contract Documents within 10 calendar days 
after notification of award of the Contract.  The successful Bidders shall be emailed the 
contract to sign through Adobe Sign and must submit one copy of the Performance Bond 
and Labor & Materials Payment Bond.  Failure to do so is deemed the Bidder’s rejection of 
the award of the Contract and the District’s award of the Contract is deemed rescinded.    

14. Substitute Security.  In accordance with the provisions of California Public Contract Code 
§22300, substitution of eligible and equivalent securities for any monies withheld by the 
District to ensure the Contractor’s performance under the Contract (“Retention”) will be 
permitted at the request and expense of the Contractor if requested by the Contractor 
prior to or concurrently with the Contractor’s submittal of its first Application for Progress 
Payment. If the Contractor requests substitution of securities for the Retention, the form 
and content of the Escrow Agreement shall be as set forth in the Contract Documents.  
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15. No Withdrawal of Bid Proposals.  Bid Proposals shall not be withdrawn by any Bidder 
for a period of 45 days after the opening of Bid Proposals.  During this time, all Bidders 
shall guarantee prices quoted in their respective Bid Proposals.  

16. Pre-Bid Conference/Job-Walk.  The District will conduct a Mandatory job-walk on 
Friday, May 26, 2023 at 10:00 am.  Bidders are to meet in front of the office at Cabrillo 
Middle School, 2550 Cabrillo Ave., Santa Clara, CA, 95051 be conducted by the District’s 
Project Manager, Melissa Kersh. 

17. Award of Contract.  Bid Package Contracts, if awarded, will be by action of the District’s 
Board of Education to the responsible Bidder submitting the lowest priced responsive Bid 
Proposal for a Bid Package.  The District reserves the right to reject any or all Bid Proposals 
or to waive any irregularities or informalities in any Bid Proposal or in the bidding.  

18. Project Cost Estimate.  The total Project Cost Estimate is $00000. 

 
END OF SECTION 
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SECTION 00 21 13 

INSTRUCTIONS TO BIDDERS 

Bidders shall follow the instructions in this document, and shall submit all documents, 
forms, and information required for consideration of a bid. 

Santa Clara Unified School District (“District”) will evaluate information submitted by the 
apparent low Bidder and, if incomplete or unsatisfactory to District, Bidder’s bid may be 
rejected at the sole discretion of District. 

1. Bids are requested for a general construction contract, or work described in general, 
for the following project (“Project” or “Contract”): 

Cabrillo YAC Fire Alarm 

Bid# 1144 

 
2. A Bidder and its subcontractors must possess the appropriate State of California 

contractors’ license and must maintain the license throughout the duration of the 
project.  Bidders must also be registered as a public works contractor with the 
Department of Industrial Relations pursuant to the Labor Code.  Bids submitted by a 
contractor who is not properly licensed or registered shall be deemed nonresponsive 
and will not be considered. 

3. The District has prequalified bidders pursuant to Public Contract Code section 
20111.5.  Only prequalified bidders will be eligible to submit a bid for this Project.  
Any bid submitted by a bidder who is not prequalified shall be deemed nonresponsive 
and will not be considered.  Prequalification must be completed through Quality 
Bidders. 

4. District will receive sealed bids from bidders as stipulated in the Notice to Bidders. 

a. All bids must be sealed in an envelope, marked with the name and address of 
the Bidder, name of the Project, the Bid Number, and time of bid opening. 

b. Bids must be submitted to the Facility Development and Planning 
Department, 3350 Brookdale Ave, Portable P1, Santa Clara by date and time 
shown in the Notice to Bidders. 

c. Bids must contain all documents as required herein. 

5. Bidders are advised that on the date that bids are opened, telephones will not be 
available at the District Offices for use by bidders or their representatives. 

6. Bids will be opened at or after the time indicated for receipt of bids. 

7. Bidders must submit bids on the documents titled Bid Form and Proposal, and must 
submit all other required District forms.  Bids not submitted on the District's required 
forms shall be deemed nonresponsive and shall not be considered.  Additional sheets 
required to fully respond to requested information are permissible. 
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8. Bidders shall not modify the Bid Form and Proposal or qualify their bids.  Bidders 
shall not submit to the District a re-formatted, re-typed, altered, modified, or 
otherwise recreated version of the Bid Form and Proposal or other District-provided 
document. 

9. Bids shall be clearly written and without erasure or deletions.  District reserves the 
right to reject any bid containing erasures, deletions, or illegible contents. 

10. Bidders must supply all information required by each Bid Document.  Bids must be 
full and complete.  District reserves the right in its sole discretion to reject any bid as 
nonresponsive as a result of any error or omission in the bid.  Bidders must complete 
and submit all of the following documents with the Bid Form and Proposal: 

a. Bid Bond on the District's form, or other security. 

b. Designated Subcontractors List. 

c. Site Visit Certification, if a site visit was required. 

d. Non-Collusion Declaration. 

11. Bidders must submit with their bids cash, a cashier's check or a certified check 
payable to District, or a bid bond by an admitted surety insurer of not less than ten 
percent (10%) of amount of Base Bid, plus all additive alternates (“Bid Bond”).  If 
Bidder chooses to provide a Bid Bond as security, Bidder must use the required form 
of corporate surety provided by District.  The Surety on Bidder’s Bid Bond must be 
an insurer admitted in the State of California and authorized to issue surety bonds in 
the State of California.  Bids submitted without necessary bid security will be deemed 
nonresponsive and will not be considered. 

12. If Bidder to whom the Contract is awarded fails or neglects to enter into the Contract 
and submit required bonds, insurance certificates, and all other required documents, 
within SEVEN (7) calendar days after the date of the Notice of Award, District may 
deposit Bid Bond, cash, cashier's check, or certified check for collection, and 
proceeds thereof may be retained by District as liquidated damages for failure of 
Bidder to enter into Contract, in the sole discretion of District.  It is agreed that 
calculation of damages District may suffer as a result of Bidder's failure to enter into 
the Contract would be extremely difficult and impractical to determine and that the 
amount of the Bidder’s required bid security shall be the agreed and conclusively 
presumed amount of damages. 

13. Bidders must submit with the bid the Designated Subcontractors List for those 
subcontractors who will perform any portion of Work, including labor, rendering of 
service, or specially fabricating and installing a portion of the Work or improvement 
according to detailed drawings contained in the plans and specifications, in excess of 
one half of one percent (0.5%) of total bid.  Failure to submit this list when required 
by law shall result in bid being deemed nonresponsive and the bid will not be 
considered. 

14. All of the listed subcontractors are required to be registered as a public works 
contractor with the Department of Industrial Relations pursuant to the Labor Code. 
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a. An inadvertent error in listing the California contractor license number on the 
Designated Subcontractors List shall not be grounds for filing a bid protest or 
grounds for considering the bid nonresponsive if the correct contractor’s 
license number is submitted to the District within 24 hours after the bid 
opening and the corrected number corresponds with the submitted name and 
location for that subcontractor. 

b. An inadvertent error listing an unregistered subcontractor shall not be 
grounds for filing a bid protest or grounds for considering the bid 
nonresponsive provided that any of the following apply: 

(1) The subcontractor is registered prior to the bid opening. 

(2) The subcontractor is registered and has paid the penalty registration 
fee within 24 hours after the bid opening. 

(3) The subcontractor is replaced by another registered subcontractor 
pursuant to Public Contract Code section 4107. 

15. If a mandatory pre-bid conference and site visit (“Site Visit”) is required as 
referenced in the Notice to Bidders, then Bidders must submit the Site Visit 
Certification with their Bid.  District will transmit to all prospective Bidders of record 
such Addenda as District in its discretion considers necessary in response to 
questions arising at the Site Visit.  Oral statements shall not be relied upon and will 
not be binding or legally effective.  Addenda issued by the District as a result of the 
Site Visit, if any, shall constitute the sole and exclusive record and statement of the 
results of the Site Visit. 

16. Bidders shall submit the Non-Collusion Declaration with their bids.  Bids submitted 
without the Non-Collusion Declaration shall be deemed nonresponsive and will not be 
considered. 

17. The Contractor and all Subcontractors under the Contractor shall pay all workers on 
all work performed pursuant to the Contract not less than the general prevailing rate 
of per diem wages and the general prevailing rate for holiday and overtime work as 
determined by the Director of the Department of Industrial Relations, State of 
California, for the type of work performed and the locality in which the work is to be 
performed within the boundaries of the District, pursuant to sections 1770 et seq. of 
the California Labor Code.  Copies of the general prevailing rates of per diem wages 
for each craft, classification, or type of worker needed to execute the Contract, as 
determined by Director of the Department of Industrial Relations, are available upon 
request at the District’s principal office.  Prevailing wage rates are also available on 
the internet at http://www.dir.ca.gov. 

Since the Project is funded in whole or in part with federal funds, the Contractor and 
all Subcontractors under the Contractor shall comply with the Davis-Bacon Act, 
applicable reporting requirements, and any other applicable requirements for federal 
funding.  If a conflict exists with a state requirement, the more stringent provision 
shall control. 

18. Section 17076.11 of the Education Code requires school districts using funds 
allocated pursuant to the State of California School Facility Program for the 
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construction and/or modernization of school building(s) to have a participation goal 
for disabled veteran business enterprises (“DVBE”) of at least three percent (3%) per 
year of the overall dollar amount expended on projects that receive state funding or 
demonstrate its good faith effort to solicit DVBE participation in this Contract.  In 
order to meet this requirement by demonstrating a good faith effort, Bidder must 
advertise for DVBE-certified subcontractors and suppliers before submitting its Bid.  
For any project that is at least partially state-funded, the lowest responsive 
responsible Bidder awarded the Contract must submit certification of compliance with 
the procedures for implementation of DVBE contracting goals with its signed 
Agreement.  DVBE Certification form is attached.  Do not submit this form with your 
Bid. 

19. Submission of bid signifies careful examination of Contract Documents and complete 
understanding of the nature, extent, and location of Work to be performed.  Bidders 
must complete the tasks listed below as a condition to bidding, and submission of a 
bid shall constitute the Bidder's express representation to District that Bidder has 
fully completed the following: 

a. Bidder has visited the Site, if required, and has examined thoroughly and 
understood the nature and extent of the Contract Documents, Work, Site, 
locality, actual conditions, as-built conditions, and all local conditions and 
federal, state and local laws, and regulations that in any manner may affect 
cost, progress, performance, or furnishing of Work or that relate to any 
aspect of the means, methods, techniques, sequences, or procedures of 
construction to be employed by Bidder and safety precautions and programs 
incident thereto; 

b. Bidder has conducted or obtained and has understood all examinations, 
investigations, explorations, tests, reports, and studies that pertain to the 
subsurface conditions, as-built conditions, underground facilities, and all other 
physical conditions at or contiguous to the Site or otherwise that may affect 
the cost, progress, performance, or furnishing of Work, as Bidder considers 
necessary for the performance or furnishing of Work at the Contract Sum, 
within the Contract Time, and in accordance with the other terms and 
conditions of Contract Documents, including specifically the provisions of the 
General Conditions; and no additional examinations, investigations, 
explorations, tests, reports, studies, or similar information or data are or will 
be required by Bidder for such purposes; 

c. Bidder has correlated its knowledge and the results of all such observations, 
examinations, investigations, explorations, tests, reports, and studies with the 
terms and conditions of the Contract Documents; 

d. Bidder has given the District prompt written notice of all conflicts, errors, 
ambiguities, or discrepancies that it has discovered in or among the Contract 
Documents and the actual conditions, and the written resolution(s) thereof by 
the District is/are acceptable to Bidder; 

e. Bidder has made a complete disclosure in writing to the District of all facts 
bearing upon any possible interest, direct or indirect, that Bidder believes any 
representative of the District or other officer or employee of the District 



 

Santa Clara Unified School District  Invitation to Bidders 
Cabrillo YAC Fire Alarm  Section 00 21 13-5 
Bid #1144 
 

presently has or will have in this Contract or in the performance thereof or in 
any portion of the profits thereof; 

f. Bidder must, prior to bidding, perform the work, investigations, research, and 
analysis required by this document and that Bidder represented in its Bid 
Form and Proposal and the Agreement that it performed prior to bidding.  
Contractor under this Contract is charged with all information and knowledge 
that a reasonable bidder would ascertain from having performed this required 
work, investigation, research, and analysis.  Bid prices must include entire 
cost of all work “incidental” to completion of the Work. 

g. Conditions Shown on the Contract Documents:  Information as to 
underground conditions, as-built conditions, or other conditions or 
obstructions, indicated in the Contract Documents, e.g., on Drawings or in 
Specifications, has been obtained with reasonable care, and has been 
recorded in good faith.  However, District only warrants, and Bidder may only 
rely, on the accuracy of limited types of information. 

(1) As to above-ground conditions or as-built conditions shown or 
indicated in the Contract Documents, there is no warranty, express or 
implied, or any representation express or implied, that such 
information is correctly shown or indicated.  This information is 
verifiable by independent investigation and Bidder is required to make 
such verification as a condition to bidding.  In submitting its Bid, 
Bidder shall rely on the results of its own independent investigation.  
In submitting its Bid, Bidder shall not rely on District-supplied 
information regarding above-ground conditions or as-built conditions. 

(2) As to any subsurface condition shown or indicated in the Contract 
Documents, Bidder may rely only upon the general accuracy of actual 
reported depths, actual reported character of materials, actual 
reported soil types, actual reported water conditions, or actual 
obstructions shown or indicated.  District is not responsible for the 
completeness of such information for bidding or construction; nor is 
District responsible in any way for any conclusions or opinions that the 
Bidder has drawn from such information; nor is the District responsible 
for subsurface conditions that are not specifically shown (for example, 
District is not responsible for soil conditions in areas contiguous to 
areas where a subsurface condition is shown). 

h. Conditions Shown in Reports and Drawings Supplied for Informational 
Purposes: 

(1) Physical Conditions: Those drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to 
the Site that has been utilized by Engineer in preparing the Contract 
Documents. 

(2) These reports and drawings are not Contract Documents and, except 
for any “technical” data regarding subsurface conditions specifically 
identified in Geotechnical Data and Existing Conditions, and 
underground facilities data, Bidder may not in any manner rely on the 
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information in these reports and drawings.  Subject to the foregoing, 
Bidder must make its own independent investigation of all conditions 
affecting the Work and must not rely on information provided by 
District. 

20. Bids shall be based on products and systems specified in Contract Documents or 
listed by name in Addenda.  Whenever in the Specifications any materials, process, 
or article is indicated or specified by grade, patent, or proprietary name, or by name 
of manufacturer, that Specification shall be deemed to be followed by the words “or 
equal.”  Bidder may, unless otherwise stated, offer any material, process, or article 
that shall be substantially equal or better in every respect to that so indicated or 
specified.  The District is not responsible and/or liable in any way for a Contractor’s 
damages and/or claims related, in any way, to that Contractor’s basing its bid on any 
requested substitution that the District has not approved in advance and in writing.  
Contractors and materials suppliers who submit requests for substitutions prior to 
the award of the Contract must do so in writing and in compliance with Public 
Contract Code section 3400.  All requests must comply with the following: 

a. District must receive any notice of request for substitution of a specified item 
a minimum of TEN (10) calendar days prior to bid opening.  The Successful 
Bidder will not be allowed to substitute specified items unless properly 
noticed. 

b. Within 35 days after the date of the Notice of Award, the Successful Bidder 
shall submit data substantiating the request(s) for all substitution(s) 
containing sufficient information to assess acceptability of product or system 
and impact on Project, including, without limitation, the requirements 
specified in the Special Conditions and the Specifications.  Insufficient 
information shall be grounds for rejection of substitution. 

c. Approved substitutions, if any, shall be listed in Addenda.  District reserves 
the right not to act upon submittals of substitutions until after bid opening. 

d. Substitutions may be requested after Contract has been awarded only if 
indicated in and in accordance with requirements specified in the Special 
Conditions and the Specifications. 

21. Bidders may examine any available “as-built” drawings of previous work by giving 
District reasonable advance notice.  District will not be responsible for accuracy of 
“as-built” drawings.  The document entitled Existing Conditions applies to all supplied 
“as-built” drawings. 

22. All questions about the meaning or intent of the Contract Documents are to be 
directed via email to the District to Melissa Kersh, mkersh@scusd.net.  
Interpretations or clarifications considered necessary by the District in response to 
such questions will be issued in writing by Addenda and emailed, faxed, mailed, or 
delivered to all parties recorded by the District as having received the Contract 
Documents or posted on the District’s website at 
https://www.santaclarausd.org/Domain/95.  Questions received less than Four (4) 
calendar days prior to the date for opening bids may not be answered.  Only 
questions answered by formal written Addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect. 

mailto:mkersh@scusd.net
https://www.santaclarausd.org/Domain/95
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23. Addenda may also be issued to modify other parts of the Contract Documents as 
deemed advisable by the District. 

24. Each Bidder must acknowledge each Addendum in its Bid Form and Proposal by 
number or its Bid shall be considered non-responsive.  Each Addendum shall be part 
of the Contract Documents.  A complete listing of Addenda may be secured from the 
District. 

25. This Contract may include alternates.  Alternates are defined as alternate products, 
materials, equipment, systems, methods, or major elements of the construction that 
may, at the District's option and under terms established in the Contract and 
pursuant to section 20103.8 of the Public Contract Code, be selected for the Work. 

26. The District shall award the Contract, if it awards it at all, to the lowest responsive 
responsible bidder based on the criteria as indicated in the Notice to Bidders.  In the 
event two or more responsible bidders submit identical bids, the District shall select 
the Bidder to whom to award the Contract by lot. 

27. Time for Completion:  District may issue a Notice to Proceed within NINETY (90) 
days from the date of the Notice of Award.  Once Contractor has received the Notice 
to Proceed, Contractor shall complete the Work within the period of time indicated in 
the Contract Documents. 

a. In the event that the District desires to postpone issuing the Notice to 
Proceed beyond this 90-day period, it is expressly understood that with 
reasonable notice to the Contractor, the District may postpone issuing the 
Notice to Proceed. 

b. It is further expressly understood by Contractor that Contractor shall not be 
entitled to any claim of additional compensation as a result of the 
postponement of the issuance of the Notice to Proceed beyond a 90-day 
period.  If the Contractor believes that a postponement of issuance of the 
Notice to Proceed will cause a hardship to the Contractor, the Contractor may 
terminate the Contract.  Contractor’s termination due to a postponement 
beyond this 90-day period shall be by written notice to District within TEN 
(10) calendar days after receipt by Contractor of District's notice of 
postponement. 

c. It is further understood by the Contractor that in the event that Contractor 
terminates the Contract as a result of postponement by the District, the 
District shall only be obligated to pay Contractor for the Work that Contractor 
had performed at the time of notification of postponement and which the 
District had in writing authorized Contractor to perform prior to issuing a 
Notice to Proceed. 

d. Should the Contractor terminate the Contract as a result of a notice of 
postponement, District shall have the authority to award the Contract to the 
next lowest responsive responsible bidder. 

28. The Bidder to whom Contract is awarded shall execute and submit the following 
documents by 5:00 p.m. of the SEVENTH (7th) calendar day following the date of 
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the Notice of Award.  Failure to properly and timely submit these documents entitles 
District to reject the bid as nonresponsive. 

a. Agreement: To be executed by successful Bidder.  Agreement will be emailed 
after all required documents have been received.  Agreement will be emailed 
and signed through Adobe Sign. 

b. Escrow of Bid Documentation: This must include all required documentation.  
See the document titled Escrow Bid Documentation for more information. 

c. Performance Bond (100%): On the form provided in the Contract Documents 
and fully executed as indicated on the form. 

d. Payment Bond (Contractor's Labor and Material Bond) (100%):  On the form 
provided in the Contract Documents and fully executed as indicated on the 
form. 

e. Insurance Certificates and Endorsements as required. 

f. Workers’ Compensation Certification. 

g. Prevailing Wage and Related Labor Requirements Certification. 

h. Drug-Free Workplace Certification.   

i. Tobacco-Free Environment Certification.   

j. Hazardous Materials Certification.   

k. Lead-Based Materials Certification.   

l. Imported Materials Certification.  

m. Criminal Background Investigation/Fingerprinting Certification. 

n. Registered Subcontractors List:  Must include Department of Industrial 
Relations (DIR) registration number of each subcontractor for all tiers.  

29. Any bid protest by any Bidder regarding any other bid must be submitted in writing 
to the District, before 5:00 p.m. of the THIRD (3rd) business day following bid 
opening. 

a. Only a Bidder who has actually submitted a bid, and who could be awarded 
the Contract if the bid protest is upheld, is eligible to submit a bid protest.  
Subcontractors are not eligible to submit bid protests.  A Bidder may not rely 
on the bid protest submitted by another Bidder. 

b. A bid protest must contain a complete statement of any and all bases for the 
protest and all supporting documentation.  Materials submitted after the bid 
protest deadline will not be considered. 
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c. The protest must refer to the specific portions of all documents that form the 
basis for the protest. 

(1) Without limitation to any other basis for protest, an inadvertent error 
in listing the California contractor’s license number on the Designated 
Subcontractors List shall not be grounds for filing a bid protest or 
grounds for considering the bid nonresponsive if the correct 
contractor’s license number is submitted to the District within 24 hours 
after the bid opening and the corrected number corresponds with the 
submitted name and location for that subcontractor. 

(2) Without limitation to any other basis for protest, an inadvertent error 
listing an unregistered subcontractor shall not be grounds for filing a 
bid protest or grounds for considering the bid nonresponsive provided 
that any of the following apply: 

(i) The subcontractor is registered prior to the bid opening. 

(ii) The subcontractor is registered and has paid the penalty 
registration fee within 24 hours after the bid opening. 

(iii) The subcontractor is replaced by another registered 
subcontractor pursuant to Public Contract Code section 4107. 

d. The protest must include the name, address and telephone number of the 
person representing the protesting party. 

e. The party filing the protest must concurrently transmit a copy of the protest 
and any attached documentation to all other parties with a direct financial 
interest that may be adversely affected by the outcome of the protest.  Such 
parties shall include all other bidders or proposers who appear to have a 
reasonable prospect of receiving an award depending upon the outcome of 
the protest. 

f. The procedure and time limits set forth in this paragraph are mandatory and 
are each bidder’s sole and exclusive remedy in the event of bid protest.  
Failure to comply with these procedures shall constitute a waiver of any right 
to further pursue the bid protest, including filing a Government Code Claim or 
legal proceedings. 

30. District reserves the right to reject any or all bids, including without limitation the 
right to reject any or all nonconforming, nonresponsive, unbalanced, or conditional 
bids, to re-bid, and to reject the bid of any bidder if District believes that it would not 
be in the best interest of the District to make an award to that bidder, whether 
because the bid is not responsive or the bidder is unqualified or of doubtful financial 
ability or fails to meet any other pertinent standard or criteria established by District.  
District also reserves the right to waive any inconsequential deviations or 
irregularities in any bid.  For purposes of this paragraph, an “unbalanced bid” is one 
having nominal prices for some work items and/or enhanced prices for other work 
items. 
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31. Discrepancies between written words and figures, or words and numerals, will be 
resolved in favor of figures or numerals. 

32. It is the policy of the District that no qualified person shall be excluded from 
participating in, be denied the benefits of, or otherwise be subjected to 
discrimination in any consideration leading to the award of contract, based on race, 
color, gender, sexual orientation, political affiliation, age, ancestry, religion, marital 
status, national origin, medical condition or disability.  The Successful Bidder and its 
subcontractors shall comply with applicable federal and state laws, including, but not 
limited to the California Fair Employment and Housing Act, beginning with 
Government Code section 12900, and Labor Code section 1735. 

33. Prior to the award of Contract, District reserves the right to consider the 
responsibility of the Bidder.  District may conduct investigations as District deems 
necessary to assist in the evaluation of any bid and to establish the responsibility, 
including, without limitation, qualifications and financial ability of Bidders, proposed 
subcontractors, suppliers, and other persons and organizations to perform and 
furnish the Work in accordance with the Contract Documents to District's satisfaction 
within the prescribed time. 

END OF SECTION
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SECTION 00 31 19 

EXISTING CONDITIONS 

1. Summary 

This document describes existing conditions at or near the Project, and use of 
information available regarding existing conditions.  This document is not part of the 
Contract Documents.  See General Conditions for definition(s) of terms used herein. 

2. Reports and Information on Existing Conditions 

a. Documents providing a general description of the Site and conditions of the 
Work may have been collected by the Santa Clara Unified School District 
(“District“), its consultants, contractors, and tenants.  These documents may, 
but are not required to, include previous contracts, contract specifications, 
tenant improvement contracts, as-built drawings, utility drawings, and 
information regarding underground facilities. 

b. Information regarding existing conditions may be inspected at the District 
offices or the Construction Manager’s offices, if any, and copies may be 
obtained at cost of reproduction and handling upon Bidder's agreement to pay 
for such copies.  These reports, documents, and other information are not 
part of the Contract Documents.  These reports, documents, and other 
information do not excuse Contractor from fulfilling Contractor’s obligation to 
independently investigate any or all existing conditions or from using 
reasonable prudent measures to avoid damaging existing improvements. 

c. Information regarding existing conditions may also be included in the Project 
Manual, but shall not be considered part of the Contract Documents. 

d. Prior to commencing this Work, Contractor and the District’s representative 
shall survey the Site to document the condition of the Site.  Contractor will 
record the survey in digital format and provide an electronic copy to the 
District within fourteen (14) days of the survey. 

e. Contractor may also document any pre-existing conditions in writing, 
provided that both the Contractor and the District’s representative agree on 
said conditions and sign a memorandum documenting the same. 

f. The reports and other data or information regarding existing conditions and 
underground facilities at or contiguous to the Project are the following: 

(1) Survey of Site. 

3. Use of Information 

a. Information regarding existing conditions was obtained only for use of District 
and its consultants, contractors, and tenants for planning and design and is 
not part of the Contract Documents. 

b. District does not warrant, and makes no representation regarding, the 
accuracy or thoroughness of any information regarding existing conditions.  
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Bidder represents and agrees that in submitting a bid it is not relying on any 
information regarding existing conditions supplied by District. 

c. Under no circumstances shall District be deemed to warrant or represent 
existing above-ground conditions, as-built conditions, or other actual 
conditions, verifiable by independent investigation.  These conditions are 
verifiable by Bidder by the performance of its own independent investigation 
that Bidder must perform as a condition to bidding and Bidder should not and 
shall not rely on this information or any other information supplied by District 
regarding existing conditions. 

d. Any information shown or indicated in the reports and other data supplied 
herein with respect to existing underground facilities at or contiguous to the 
Project may be based upon information and data furnished to District by the 
District's employees and/or consultants or builders of such underground 
facilities or others.  District does not assume responsibility for the 
completeness of this information, and Bidder is solely responsible for any 
interpretation or conclusion drawn from this information. 

e. District shall be responsible only for the general accuracy of information 
regarding underground facilities, and only for those underground facilities that 
are owned by District, and only where Bidder has conducted the independent 
investigation required of it pursuant to the Instructions to Bidders, and 
discrepancies are not apparent. 

4. Investigations/Site Examinations 

a. Before submitting a bid, each Bidder is responsible for conducting or obtaining 
any additional or supplementary examinations, investigations, explorations, 
tests, studies, and data concerning conditions (surface, subsurface, and 
underground facilities) at or contiguous to the Site or otherwise, that may 
affect cost, progress, performance, or furnishing of Work or that relate to any 
aspect of the means, methods, techniques, sequences, or procedures of 
construction to be employed by Bidder and safety precautions and programs 
incident thereto or that Bidder deems necessary to determine its Bid for 
performing and furnishing the Work in accordance with the time, price, and 
other terms and conditions of Contract Documents. 

b. On request, District will provide each Bidder access to the Site to conduct 
such examinations, investigations, explorations, tests, and studies, as each 
Bidder deems necessary for submission of a bid.  Bidders must fill all holes 
and clean up and restore the Site to its former condition upon completion of 
its explorations, investigations, tests, and studies.  Such investigations and 
Site examinations may be performed during any and all Site visits indicated in 
the Notice to Bidders and only under the provisions of the Contract 
Documents, including, but not limited to, proof of insurance and obligation to 
indemnify against claims arising from such work, and District’s prior approval. 

END OF SECTION
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SECTION 00 31 32 

GEOTECHNICAL DATA 

1. Summary 

This document describes geotechnical data at or near the Project that is in the 
District's possession available for Contractor’s review, and use of data resulting from 
various investigations.  This document is not part of the Contract Documents.  See 
General Conditions for definition(s) of terms used herein. 

2. Geotechnical Reports 

a. Geotechnical reports may have been prepared for and around the Site and/or 
in connection with the Work by soil investigation engineers hired by Santa 
Clara Unified School District (“District”), and its consultants, contractors, and 
tenants. 

b. Geotechnical reports may be inspected at the District offices or the 
Construction Manager’s offices, if any, and copies may be obtained at cost of 
reproduction and handling upon Bidder's agreement to pay for such copies.  
These reports are not part of the Contract Documents. 

c. The reports and drawings of physical conditions that may relate to the Project 
are the following: 

None. 

3. Use of Data 

a. Geotechnical data were obtained only for use of District and its consultants, 
contractors, and tenants for planning and design and are not a part of 
Contract Documents. 

b. Except as expressly set forth below, District does not warrant, and makes no 
representation regarding, the accuracy or thoroughness of any geotechnical 
data.  Bidder represents and agrees that in submitting a bid it is not relying 
on any geotechnical data supplied by District, except as specifically allowed 
below. 

c. Under no circumstances shall District be deemed to make a warranty or 
representation of existing above ground conditions, as-built conditions, 
geotechnical conditions, or other actual conditions verifiable by independent 
investigation.  These conditions are verifiable by Bidder by the performance of 
its own independent investigation that Bidder should perform as a condition to 
bidding and Bidder must not and shall not rely on information supplied by 
District. 
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4. Limited Reliance Permitted on Certain Information 

a. Reference is made herein for identification of: 

Reports of explorations and tests of subsurface conditions at or contiguous to 
the Site that have been utilized by District in preparation of the Contract 
Documents. 

Drawings of physical conditions in or relating to existing subsurface structures 
(except underground facilities) that are at or contiguous to the Site and have 
been utilized by District in preparation of the Contract Documents. 

b. Bidder may rely upon the general accuracy of the “technical data” contained 
in the reports and drawings identified above, but only insofar as it relates to 
subsurface conditions, provided Bidder has conducted the independent 
investigation required pursuant to Instructions to Bidders, and discrepancies 
are not apparent.  The term “technical data” in the referenced reports and 
drawings shall be limited as follows: 

(1) The term “technical data” shall include actual reported depths, 
reported quantities, reported soil types, reported soil conditions, and 
reported material, equipment or structures that were encountered 
during subsurface exploration.  The term “technical data” does not 
include, and Bidder may not rely upon, any other data, interpretations, 
opinions or information shown or indicated in such drawings or reports 
that otherwise relate to subsurface conditions or described structures. 

(2) The term “technical data” shall not include the location of underground 
facilities. 

(3) Bidder may not rely on the completeness of reports and drawings for 
the purposes of bidding or construction.  Bidder may rely upon the 
general accuracy of the “technical data” contained in such reports or 
drawings. 

(4) Bidder is solely responsible for any interpretation or conclusion drawn 
from any “technical data” or any other data, interpretations, opinions, 
or information provided in the identified reports and drawings. 

5. Investigations/Site Examinations 

a. Before submitting a bid, each Bidder is responsible for conducting or obtaining 
any additional or supplementary examinations, investigations, explorations, 
tests, studies, and data concerning conditions (surface, subsurface, and 
underground facilities) at or contiguous to the Site or otherwise, that may 
affect cost, progress, performance, or furnishing of Work or that relate to any 
aspect of the means, methods, techniques, sequences, or procedures of 
construction to be employed by Bidder and safety precautions and programs 
incident thereto or that Bidder deems necessary to determine its Bid for 
performing and furnishing the Work in accordance with the time, price, and 
other terms and conditions of Contract Documents. 



 

Santa Clara Unified School District  Geotechnical Data 
Cabrillo YAC Fire Alarm  Section 00 31 32-3 
Bid #1144 
 

b. On request, District will provide each Bidder access to the Site to conduct 
such examinations, investigations, explorations, tests, and studies, as each 
Bidder deems necessary for submission of a bid.  Bidders must fill all holes 
and clean up and restore the Site to its former condition upon completion of 
its explorations, investigations, tests, and studies.  Such investigations and 
Site examinations may be performed during any and all Site visits indicated in 
the Notice to Bidders and only under the provisions of the Contract 
Documents, including, but not limited to, proof of insurance and obligation to 
indemnify against claims arising from such work, and District’s prior approval. 

END OF SECTION
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SECTION 00 41 13 

BID FORM AND PROPOSAL 

To: Governing Board of the Santa Clara Unified School District (“District” or “Owner”) 

From:   
 (Proper Name of Bidder) 

The undersigned declares that Bidder has read and understands the Contract Documents, 
including, without limitation, the Notice to Bidders and the Instructions to Bidders, and 
agrees and proposes to furnish all necessary labor, materials, and equipment to perform 
and furnish all work in accordance with the terms and conditions of the Contract 
Documents, including, without limitation, the Drawings and Specifications of Bid No. 1137. 

PROJECT: Cabrillo YAC Fire Alarm  

(“Project” or “Contract”) and will accept in full payment for that Work the following total 
lump sum amount, all taxes included: 

 
         dollars $     
BASE BID TOTAL 

Bidder acknowledges and agrees that the Base Bid accounts for any and all 
Allowance(s) and Total Cost for Unit Prices. 

Allowance  

 
         dollars $     
 

Additional Detail Regarding Calculation of Base Bid 

6. Allowance.  The Allowance is in addition to the Bidder’s Base Bid and is an 
allowance for unforeseen items. 

The above allowance shall only be allocated for unforeseen items relating to the 
Work.  Contractor shall not bill for or be due any portion of this allowance unless the 
District has identified specific work, Contractor has submitted a price for that work or 
the District has proposed a price for that work, the District has accepted the cost for 
that work, and the District has prepared an Allowance Expenditure Directive 
incorporating that work.  Contractor hereby authorizes the District to execute a 
unilateral deductive change order at or near the end of the Project for all or any 
portion of the allowance not allocated. 

7. The undersigned has reviewed the Work outlined in the Contract Documents and 
fully understands the scope of Work required in this Proposal, understands the 
construction and project management function(s) is described in the Contract 
Documents, and that each Bidder who is awarded a contract shall be in fact a prime 
contractor, not a subcontractor, to the District, and agrees that its Proposal, if 
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accepted by the District, will be the basis for the Bidder to enter into a contract with 
the District in accordance with the intent of the Contract Documents. 

8. The undersigned has notified the District in writing of any discrepancies or omissions 
or of any doubt, questions, or ambiguities about the meaning of any of the Contract 
Documents, and has contacted the Construction Manager before bid date to verify 
the issuance of any clarifying Addenda. 

9. The undersigned agrees to commence work under this Contract on the date 
established in the Contract Documents and to complete all work within the time 
specified in the Contract Documents. 

10. The liquidated damages clause of the General Conditions and Agreement is hereby 
acknowledged. 

11. It is understood that the District reserves the right to reject this bid and that the bid 
shall remain open to acceptance and is irrevocable for a period of ninety (90) days. 

12. The following documents are attached hereto: 

• Bid Bond on the District's form or other security 
• Designated Subcontractors List 
• Site Visit Certification  
• Non-Collusion Declaration 

 
13. Receipt and acceptance of the following Addenda is hereby acknowledged: 

 
No.      , Dated     

 
No.      , Dated     

 
No.      , Dated     

 
No.      , Dated     

 
No.      , Dated     

 
No.      , Dated     

14. Bidder acknowledges that the license(s) required for performance of the Work are a 
California Electrical Contractor’s License C-10. 

15. The undersigned hereby certifies that Bidder is able to furnish labor that can work in 
harmony with all other elements of labor employed or to be employed on the Work. 

16. Bidder specifically acknowledges and understands that if it is awarded the Contract, 
that it shall perform the Work of the Project while complying with all requirements of 
the Department of Industrial Relations. 

17. Bidder specifically acknowledges and understands that if it is awarded the Contract, 
that it shall perform the Work of the Project while complying with the Davis Bacon 
Act, applicable reporting requirements, and any and all other applicable requirements 
for federal funding.  If a conflict exists, the more stringent requirement shall control. 
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18. The Bidder represents that it is competent, knowledgeable, and has special skills 
with respect to the nature, extent, and inherent conditions of the Work to be 
performed.  Bidder further acknowledges that there are certain peculiar and inherent 
conditions existent in the construction of the Work that may create, during the Work, 
unusual or peculiar unsafe conditions hazardous to persons and property. 

19. Bidder expressly acknowledges that it is aware of such peculiar risks and that it has 
the skill and experience to foresee and to adopt protective measures to adequately 
and safely perform the Work with respect to such hazards. 

20. Bidder expressly acknowledges that it is aware that if a false claim is knowingly 
submitted (as the terms “claim” and “knowingly” are defined in the California False 
Claims Act, Gov. Code, § 12650 et seq.), the District will be entitled to civil remedies 
set forth in the California False Claim Act.  It may also be considered fraud and the 
Contractor may be subject to criminal prosecution. 

21. The undersigned Bidder certifies that it is, at the time of bidding, and shall be 
throughout the period of the Contract, licensed by the State of California to do the 
type of work required under the terms of the Contract Documents and registered as 
a public works contractor with the Department of Industrial Relations.  Bidder further 
certifies that it is regularly engaged in the general class and type of work called for in 
the Contract Documents. 

Furthermore, Bidder hereby certifies to the District that all representations, certifications, 
and statements made by Bidder, as set forth in this bid form, are true and correct and are 
made under penalty of perjury. 

Dated this   day of   20   

Name of Bidder:   

Type of Organization:   

Signed by:   

Title of Signer:   

Address of Bidder:   

Taxpayer Identification No. of Bidder:   

E-mail:   Web Page:   

Contractor's License No(s): No.:   Class:   Expiration Date:   

 No.:   Class:  Expiration Date:   

 Public Works Contractor Registration No.:    

END OF SECTION
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SECTION 00 43 13 

BID BOND 

(Note: If Bidder is providing a bid bond as its bid security, Bidder must use this 
form, NOT a surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

That the undersigned,       , as Principal (“Principal”), 

and             , as 
Surety (“Surety”), a corporation organized and existing under and by virtue of the laws of 
the State of California and authorized to do business as a surety in the State of California, 
are held and firmly bound unto the Santa Clara Unified School District (“District”) of Santa 
Clara County, State of California, as Obligee, in an amount equal to ten percent (10%) of 
the Base Bid plus alternates, in the sum of 

         Dollars ($    ) 

lawful money of the United States of America, for the payment of which sum well and truly 
to be made, we, and each of us, bind ourselves, our heirs, executors, administrators, 
successors, and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted a 
bid to the District for all Work specifically described in the accompanying bid for the 
following project: Cabrillo YAC Fire Alarm (“Project” or “Contract”). 

NOW, THEREFORE, if the Principal is awarded the Contract and, within the time and manner 
required under the Contract Documents, after the prescribed forms are presented to 
Principal for signature, enters into a written contract, in the prescribed form in accordance 
with the bid, and files two bonds, one guaranteeing faithful performance and the other 
guaranteeing payment for labor and materials as required by law, and meets all other 
conditions to the Contract between the Principal and the Obligee becoming effective, or if 
the Principal shall fully reimburse and save harmless the Obligee from any damage 
sustained by the Obligee through failure of the Principal to enter into the written contract 
and to file the required performance and labor and material bonds, and to meet all other 
conditions to the Contract between the Principal and the Obligee becoming effective, then 
this obligation shall be null and void; otherwise, it shall be and remain in full force and 
effect.  The full payment of the sum stated above shall be due immediately if Principal fails 
to execute the Contract within seven (7) days of the date of the District's Notice of Award to 
Principal. 

Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract or the call for bids, or to the work to be 
performed thereunder, or the specifications accompanying the same, shall in any way affect 
its obligation under this bond, and it does hereby waive notice of any such change, 
extension of time, alteration or addition to the terms of the Contract or the call for bids, or 
to the work, or to the specifications. 
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In the event suit is brought upon this bond by the Obligee and judgment is recovered, the 
Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable 
attorneys' fee to be fixed by the Court. 

If the District awards the bid, the security of unsuccessful bidder(s) shall be returned within 
sixty (60) days from the time the award is made.  Unless otherwise required by law, no 
bidder may withdraw its bid for ninety (90) days after the date of the bid opening. 

IN WITNESS WHEREOF, this instrument has been duty executed by the Principal and Surety 
above named, on the    day of      , 20___. 

   
 Principal 

   
 By 

    
 Surety 

    
 By 

   
 Name of California Agent of Surety 

   
 Address of California Agent of Surety 

   
 Telephone Number of California Agent of Surety 

Bidder must attach Power of Attorney and Certificate of Authority for Surety and a 
Notarial Acknowledgment for all Surety's signatures.  The California Department of 
Insurance must authorize the Surety to be an admitted Surety Insurer. 

END OF SECTION
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SECTION 00 43 36 

DESIGNATED SUBCONTRACTORS LIST  
(Public Contact Code Sections 4100-4114) 

PROJECT: Paving Repairs at Montague Elementary 

Bidder acknowledges and agrees that it must clearly set forth below the name, location and 
California contractor license number of each subcontractor who will perform work or labor or 
render service to the Bidder in or about the construction of the Work or who will specially 
fabricate and install a portion of the Work according to detailed drawings contained in the 
plans and specifications in an amount in excess of one-half of one percent (0.5%) of 
Bidder’s total Base Bid and the kind of Work that each will perform.  Vendors or suppliers of 
materials only do not need to be listed. 

Bidder acknowledges and agrees that, if Bidder fails to list as to any portion of Work, or if 
Bidder lists more than one subcontractor to perform the same portion of Work, Bidder must 
perform that portion itself or be subjected to penalty under applicable law.  In case more 
than one subcontractor is named for the same kind of Work, state the portion of the kind of 
Work that each subcontractor will perform. 

If alternate bid(s) is/are called for and Bidder intends to use subcontractors different from 
or in addition to those subcontractors listed for work under the Base Bid, Bidder must list 
subcontractors that will perform Work in an amount in excess of one half of one percent 
(0.5%) of Bidder’s total Base Bid plus alternate(s). 

If further space is required for the list of proposed subcontractors, attach additional copies 
of page 2 showing the required information, as indicated below. 

Subcontractor Name:    

 CA Cont. Lic. #:    Location:   

 Portion of Work:     

Subcontractor Name:    

 CA Cont. Lic. #:     Location:   

 Portion of Work:     

Date:   

Proper Name of Bidder:   

Signature:   

Print Name:    

Title:   
  END OF SECTION
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SECTION 00 45 01 

SITE VISIT CERTIFICATION 

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
IF SITE VISIT WAS MANDATORY 

PROJECT: Cabrillo YAC Fire Alarm 

Check option that applies: 

_____ I certify that I visited the Site of the proposed Work and became fully acquainted 
with the conditions relating to construction and labor.  I fully understand the facilities, 
difficulties, and restrictions attending the execution of the Work under contract. 

_____ I certify that       (Bidder's representative) visited the Site 
of the proposed Work and became fully acquainted with the conditions relating to 
construction and labor.  The Bidder's representative fully understood the facilities, 
difficulties, and restrictions attending the execution of the Work under contract. 

Bidder fully indemnifies the Santa Clara Unified School District, its Architect, its Engineer, its 
Construction Manager, and all of their respective officers, agents, employees, and 
consultants from any damage, or omissions, related to conditions that could have been 
identified during my visit and/or the Bidder's representative’s visit to the Site. 

I certify under penalty of perjury under the laws of the State of California that the foregoing 
is true and correct. 

Date:    

Proper Name of Bidder:    

Signature:    

Print Name:    

Title:    

 

END OF SECTION
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SECTION 00 45 19 

NON-COLLUSION DECLARATION  
(Public Contract Code Section 7106) 

The undersigned declares: 

I am the ______________   of ____________________  , the party making 
the foregoing bid. [Title]   [Name of Firm] 
The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation. The bid is genuine and not collusive or 
sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in 
a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, 
or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. 
The bidder has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any 
other bidder. All statements contained in the bid are true. The bidder has not, directly or 
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, 
or divulged information or data relative thereto, to any corporation, partnership, company, 
association, organization, bid depository, or to any member or agent thereof, to effectuate a 
collusive or sham bid, and has not paid, and will not pay, any person or entity for such 
purpose. 

Any person executing this declaration on behalf of a bidder that is a corporation, 
partnership, joint venture, limited liability company, limited liability partnership, or any 
other entity, hereby represents that he or she has full power to execute, and does execute, 
this declaration on behalf of the bidder. 

I declare under penalty of perjury under the laws of the State of California that the 
foregoing is true and correct and that this declaration is executed on __________________, 
[Date] 
at ______________________, _____. 
  [City]      [State] 

Date:    

Proper Name of Bidder:    

Signature:    

Print Name:    

Title:    

END OF SECTION
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SECTION 00 45 26 

WORKERS' COMPENSATION CERTIFICATION 

Bid NO.: 1144 Cabrillo YAC Fire Alarm between the Santa Clara Unified School District 

(“District”) and         (“Contractor” or “Bidder”) 

(“Contract” or “Project”). 

Labor Code section 3700, in relevant part, provides: 

Every employer except the State shall secure the payment of compensation in one or 
more of the following ways: 

a. By being insured against liability to pay compensation by one or more 
insurers duly authorized to write compensation insurance in this state; and/or 

b. By securing from the Director of Industrial Relations a certificate of consent to 
self-insure, which may be given upon furnishing proof satisfactory to the 
Director of Industrial Relations of ability to self-insure and to pay any 
compensation that may become due to his employees. 

I am aware of the provisions of section 3700 of the Labor Code which require every 
employer to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the Work of this Contract. 

Date:    

Proper Name of Contractor:     

Signature:    

Print Name:    

Title:    

(In accordance with Labor Code sections 1860 and 1861, the above certificate must be 
signed and filed with the awarding body prior to performing any Work under this Contract.) 

END OF SECTION
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SECTION 00 45 46.01 

PREVAILING WAGE AND 
RELATED LABOR REQUIREMENTS CERTIFICATION 

BID NO.: 1144 Cabrillo YAC Fire Alarm between the Santa Clara Unified School District 

(“District”) and         (“Contractor” or “Bidder”) 

(“Contract” or “Project”). 

I hereby certify that I will conform to the State of California Public Works Contract 
requirements regarding prevailing wages, benefits, on-site audits with 48-hours’ notice, 
payroll records, and apprentice and trainee employment requirements, for all Work on the 
above Project including, without limitation, labor compliance monitoring and enforcement by 
the Department of Industrial Relations. 

Date:    

Proper Name of Contractor:     

Signature:    

Print Name:    

Title:    

 

END OF SECTION
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SECTION 00 45 46.02 

DISABLED VETERAN BUSINESS 
ENTERPRISE PARTICIPATION CERTIFICATION 

BID NO.:  1144 Cabrillo YAC Fire Alarm between the Santa Clara Unified School District 

(“District”) and         (“Contractor” or “Bidder”) 

(“Contract” or “Project”). 

GENERAL INSTRUCTIONS 
 
Section 17076.11 of the Education Code requires school districts using, or planning to use, 
funds allocated pursuant to the State of California School Facility Program (“Program”) for 
the construction and/or modernization of school buildings to have a participation goal for 
disabled veteran business enterprises (“DVBE”) of at least three percent (3%) per year of 
the overall dollar amount expended each year by the school district on projects that receive 
state funding.  Therefore, the lowest responsive responsible Bidder awarded the Contract 
must submit this document to the District with its executed Agreement, identifying the steps 
contractor took to solicit DVBE participation in conjunction with this Contract.  Do not 
submit this form with your bids.   

PART I  – Method of Compliance with DVBE Participation Goals.  Check the 
appropriate box to indicate your method of committing the contract dollar amount. 

YOUR BUSINESS ENTERPRISE 
IS: 

AND YOU WILL AND YOU WILL 

1.01  Disabled veteran owned 
and your forces will 
perform at least 3% of this 
Contract 

Include a copy of your 
DVBE letter from Office 
of Small Business and 
Disabled Veterans 
Business Enterprise 
Services (“OSDS”)* 

Complete Part 1 of this 
form and the 
Certification 

1.02  Disabled veteran owned 
but is unable to perform 
3% of this Contract with 
your forces 

Use DVBE 
subcontractors 
/suppliers to bring the 
Contract participation to 
at least 3% 

Include a copy of each 
DVBE’s letter from OSDS 
(including yours, if 
applicable), and 
complete Part 1 of this 
form and the 
Certification 

1.03  NOT disabled veteran 
owned 

Use DVBE 
subcontractors 
/suppliers for at least 
3% of this Contract 

1.04  Unable to meet the 
required participation goals 

Complete all of this form 
and the Certification 

 

* A DVBE letter from OSDS is obtained from the participating DVBE. 
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You must complete the following table to show the dollar amount of DVBE 
participation: 

 TOTAL CONTRACT 
PRICE 

1.01 Prime Bidder, if DVBE (own participation) $  

1.02 DVBE Subcontractor or Supplier  

A.   

B.   

C.   

D.   

1.03 Subtotal (A & B)  

1.04 Non-DVBE  

1.05 Total Bid  

PART II – Contacts.  To identify DVBE subcontractors/suppliers for participation in 
your contract, you must contact each of the following categories.  You should contact 
several DVBE organizations. 

CATEGORY TELEPHONE 
NUMBER 

DATE 
CONTACTED 

PERSON 
CONTACTED 

A. The District, if any   * 

B. OSDS, provides assistance locating 
DVBEs at 
https://caleprocure.ca.gov/pages/Public
Search/supplier-search.aspx 

(916) 375-
4940 
 

 * 

C. DVBE Organization (List)   * 

    
    
    

*Write “recorded message” in this column, if applicable. 
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PART III  – Advertisement.  You must advertise for DVBE participation in both a 
trade and focus paper.  List the advertisement you place to solicit DVBE 
participation.  Advertisements should be published at least fourteen (14) days prior 
to bid/proposal opening; if you cannot advertise fourteen (14) days prior, 
advertisements should be published as soon as possible.  Advertisements must 
include that your firm is seeking DVBE participation, the project name and location, 
and your firm’s name, your contact person, and telephone number.  Attach copies of 
advertisements to this form. 

FOCUS/TRADE PAPER NAME CHECK ONE DATE OF 
ADVERTISEMENT 

 TRADE FOCUS  
    
    

PART IV  – DVBE Solicitations.  List DVBE subcontractors/suppliers that were 
invited to bid.  Use the following instructions to complete the remainder of this 
section (read the three columns as a sentence from left to right).  If you need 
additional space to list DVBE solicitations, please use a separate page and attach to 
this form. 

IF THE DVBE….. THEN….. AND….. 
was selected to participate Check “YES” in the 

“SELECTED” column 
include a copy of their DVBE 
letter(s) from OSDS 

was NOT selected to 
participate 

Check “NO” in the 
“SELECTED” column 

state why in the “REASON 
NOT SELECTED” column 

did not respond to your 
solicitation 

Check the “NO RESPONSE” 
column. 

 

DVBE CONTACTED SELECTED REASON 
NOT 
SELECTED 

NO 
RESPONSE 

 YES NO   

     

     

     

     

 A copy of this form must be retained by you and may be subject to a future audit. 
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CERTIFICATION 

I,       , certify that I am the bidder’s     
and that I have made a diligent effort to ascertain the facts with regard to the 
representations made herein.  In making this certification, I am aware of section 12650 et 
seq. of the Government Code providing for the imposition of treble damages for making 
false claims. 

Date:    

Proper Name of Contractor:    

Signature:    

Print Name:    

Title:    

END OF SECTION
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SECTION 00 45 46.03 

DRUG-FREE WORKPLACE CERTIFICATION 

BID.: 1144 Cabrillo YAC Fire Alarm between the Santa Clara Unified School District 

(“District”) and          (“Contractor” or 

“Bidder”) (“Contract” or “Project”). 

This Drug-Free Workplace Certification form is required from the successful Bidder pursuant 
to Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990.  The Drug-
Free Workplace Act of 1990 requires that every person or organization awarded a contract 
or grant for the procurement of any property or service from any state agency must certify 
that it will provide a drug-free workplace by doing certain specified acts.  In addition, the 
Act provides that each contract or grant awarded by a state agency may be subject to 
suspension of payments or termination of the contract or grant, and the contractor or 
grantee may be subject to debarment from future contracting, if the contracting agency 
determines that specified acts have occurred. 

The District is not a “state agency” as defined in the applicable section(s) of the 
Government Code, but the District is a local agency and public school district under 
California law and requires all contractors on District projects to comply with the provisions 
and requirements of the Drug-Free Workplace Act of 1990. 

Contractor shall certify that it will provide a drug-free workplace by doing all of the 
following: 

c. Publishing a statement notifying employees that the unlawful manufacture, 
distribution, dispensation, possession, or use of a controlled substance is 
prohibited in the person’s or organization’s workplace and specifying actions 
which will be taken against employees for violations of the prohibition. 

d. Establishing a drug-free awareness program to inform employees about all of 
the following: 

(1) The dangers of drug abuse in the workplace. 

(2) The person’s or organization’s policy of maintaining a drug-free 
workplace. 

(3) The availability of drug counseling, rehabilitation, and employee-
assistance programs. 

(4) The penalties that may be imposed upon employees for drug abuse 
violations. 

e. Requiring that each employee engaged in the performance of the contract or 
grant be given a copy of the statement required above, and that, as a 
condition of employment on the contract or grant, the employee agrees to 
abide by the terms of the statement. 
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I, the undersigned, agree to fulfill the terms and requirements of Government Code section 
8355 listed above and will publish a statement notifying employees concerning (a) the 
prohibition of controlled substance at the workplace, (b) establishing a drug-free awareness 
program, and (c) requiring that each employee engaged in the performance of the Contract 
be given a copy of the statement required by section 8355(a), and requiring that the 
employee agree to abide by the terms of that statement. 

I also understand that if the District determines that I have either (a) made a false 
certification herein, or (b) violated this certification by failing to carry out the requirements 
of section 8355, that the Contract awarded herein is subject to termination, suspension of 
payments, or both.  I further understand that, should I violate the terms of the Drug-Free 
Workplace Act of 1990, I may be subject to debarment in accordance with the requirements 
of the aforementioned Act. 

I acknowledge that I am aware of the provisions of and hereby certify that I will adhere to 
the requirements of the Drug-Free Workplace Act of 1990. 

Date:    

Proper Name of Contractor:      

Signature:    

Print Name:    

Title:    

END OF SECTION
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SECTION 00 45 46.04 

TOBACCO-FREE ENVIRONMENT CERTIFICATION 

BID NO.:  1144 Cabrillo YAC Fire Alarm between the Santa Clara Unified School District 

(“District”) and         (“Contractor” or “Bidder”) 

(“Contract” or “Project”). 

This Tobacco-Free Environment Certification form is required from the successful Bidder. 

Pursuant to, without limitation, 20 U.S.C section 6083, Labor Code section 6400 et seq., 
Health & Safety Code section 104350 et seq., and District Board policies, all District sites, 
including the Project site, are tobacco-free environments.  Smoking and the use of tobacco 
products by all persons is prohibited on or in District property.  District property includes 
school buildings, school grounds, school-owned vehicles and vehicles owned by others while 
on District property. 

I acknowledge that I am aware of the District’s policy regarding tobacco-free environments 
at District sites, including the Project site and hereby certify that I will adhere to the 
requirements of that policy and not permit any of my firm’s employees, agents, 
subcontractors, or my firm’s subcontractors’ employees or agents, to use tobacco and/or 
smoke on the Project site. 

Date:    

Proper Name of Contractor:    

Signature:    

Print Name:    

Title:    

END OF SECTION



 

Santa Clara Unified School District  Hazardous Materials Certification 
Cabrillo YAC Fire Alarm  Section 00 45 46.05-1 
Bid #1144 

SECTION 00 45 46.05 

HAZARDOUS MATERIALS CERTIFICATION 

BID NO.: 1144 Cabrillo YAC Fire Alarm between Santa Clara Unified School District 

(“District”) and          (“Contractor” or 

“Bidder”) (“Contract” or “Project”). 

1. Contractor hereby certifies that no asbestos, or asbestos-containing materials, 
polychlorinated biphenyl (PCB), or any material listed by the federal or state 
Environmental Protection Agency or federal or state health agencies as a hazardous 
material, or any other material defined as being hazardous under federal or state 
laws, rules, or regulations, (“New Hazardous Material”), shall be furnished, installed, 
or incorporated in any way into the Project or in any tools, devices, clothing, or 
equipment used to affect any portion of Contractor's work on the Project for District. 

2. Contractor further certifies that it has instructed its employees with respect to the 
above-mentioned standards, hazards, risks, and liabilities. 

3. Asbestos and/or asbestos-containing material shall be defined as all items containing 
but not limited to chrysotile, crocidolite, amosite, anthophyllite, tremolite, and 
actinolite.  Any or all material containing greater than one-tenth of one percent 
(0.1%) asbestos shall be defined as asbestos-containing material. 

4. Any disputes involving the question of whether or not material is New Hazardous 
Material shall be settled by electron microscopy or other appropriate and recognized 
testing procedure, at the District’s determination.  The costs of any such tests shall 
be paid by Contractor if the material is found to be New Hazardous Material. 

5. All Work or materials found to be New Hazardous Material or Work or material 
installed with equipment containing New Hazardous Material will be immediately 
rejected and this Work will be removed at Contractor's expense at no additional cost 
to the District. 

6. Contractor has read and understood the document titled Hazardous Materials 
Procedures & Requirements, and shall comply with all the provisions outlined therein. 
 

Date:    

Proper Name of Contractor:     

Signature:    

Title:    

END OF SECTION
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SECTION 00 45 46.06 

LEAD-BASED MATERIALS CERTIFICATION 

BID NO.: 1144 Cabrillo YAC Fire Alarm between the Santa Clara Unified School District 

(“District”) and         (“Contractor” or “Bidder”) 

(“Contract” or “Project”). 

This certification provides notice to the Contractor that: 

(1) Contractor's work may disturb lead-containing building materials. 

(2) Contractor shall notify the District if any work may result in the disturbance of 
lead-containing building materials. 

(3) Contractor shall comply with the Renovation, Repair and Painting Rule, if 
lead-based paint is disturbed in a six-square-foot or greater area indoors or a 
20-square-foot or greater area outdoors. 

1. Lead as a Health Hazard 

Lead poisoning is recognized as a serious environmental health hazard facing 
children today.  Even at low levels of exposure, much lower than previously believed, 
lead can impair the development of a child's central nervous system, causing 
learning disabilities, and leading to serious behavioral problems.  Lead enters the 
environment as tiny lead particles and lead dust disburses when paint chips, chalks, 
peels, wears away over time, or is otherwise disturbed.  Ingestion of lead dust is the 
most common pathway of childhood poisoning; lead dust gets on a child’s hands and 
toys and then into a child’s mouth through common hand-to-mouth activity.  
Exposures may result from construction or remodeling activities that disturb lead 
paint, from ordinary wear and tear of windows and doors, or from friction on other 
surfaces. 

Ordinary construction and renovation or repainting activities carried out without 
lead-safe work practices can disturb lead-based paint and create significant hazards.  
Improper removal practices, such as dry scraping, sanding, or water blasting painted 
surfaces, are likely to generate high volumes of lead dust. 

Because the Contractor and its employees will be providing services for the District, 
and because the Contractor's work may disturb lead-containing building materials, 
CONTRACTOR IS HEREBY NOTIFIED of the potential presence of lead-containing 
materials located within certain buildings utilized by the District.  All school buildings 
built prior to 1978 are presumed to contain some lead-based paint until sampling 
proves otherwise. 

2. Overview of California Law 

Education Code section 32240 et seq. is known as the Lead-Safe Schools Protection 
Act.  Under this act, the Department of Health Services is to conduct a sample 
survey of schools in the State of California for the purpose of developing risk factors 
to predict lead contamination in public schools.  (Ed. Code, § 32241.) 
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Any school that undertakes any action to abate existing risk factors for lead is 
required to utilize trained and state-certified contractors, inspectors, and workers. 
(Ed. Code, § 32243, subd. (b).)  Moreover, lead-based paint, lead plumbing, and 
solders, or other potential sources of lead contamination, shall not be utilized in the 
construction of any new school facility or the modernization or renovation of any 
existing school facility.  (Ed. Code, § 32244.) 

Both the Federal Occupational Safety and Health Administration ("Fed/OSHA") and 
the California Division of Occupational Safety and Health ("Cal/OSHA") have 
implemented safety orders applicable to all construction work where a contractor's 
employee may be occupationally exposed to lead. 

The OSHA Regulations apply to all construction work where a contractor's employee 
may be occupationally exposed to lead.  The OSHA Regulations contain specific and 
detailed requirements imposed on contractors subject to those regulations.  The 
OSHA Regulations define construction work as work for construction, alteration, 
and/or repair, including painting and decorating.  Regulated work includes, but is not 
limited to, the following: 

a. Demolition or salvage of structures where lead or materials containing lead 
are present; 

b. Removal or encapsulation of materials containing lead; 

c. New construction, alteration, repair, or renovation of structures, substrates, 
or portions thereof, that contain lead, or materials containing lead; 

d. Installation of products containing lead; 

e. Lead contamination/emergency cleanup; 

f. Transportation, disposal, storage, or containment of lead or materials 
containing lead on the site or location at which construction activities are 
performed; and 

g. Maintenance operations associated with the construction activities described 
in the subsection. 

Because it is assumed by the District that all painted surfaces (interior as well as 
exterior) within the District contain some level of lead, it is imperative that the 
Contractor, its workers and subcontractors fully and adequately comply with all 
applicable laws, rules and regulations governing lead-based materials (including title 
8, California Code of Regulations, section 1532.1). 

Contractor shall notify the District if any Work may result in the disturbance 
of lead-containing building materials.  Any and all Work that may result in 
the disturbance of lead-containing building materials shall be coordinated 
through the District.  A signed copy of this Certification shall be on file prior 
to beginning Work on the Project, along with all current insurance 
certificates. 
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3. Renovation, Repair and Painting Rule, Section 402(c)(3) of the Toxic Substances 
Control Act 

The EPA requires lead safe work practices to reduce exposure to lead hazards 
created by renovation, repair and painting activities that disturb lead-based paint.  
Pursuant to the Renovation, Repair and Painting Rule (RRP), renovations in homes, 
childcare facilities, and schools built prior to 1978 must be conducted by certified 
renovations firms, using renovators with training by a EPA-accredited training 
provider, and fully and adequately complying with all applicable laws, rules and 
regulations governing lead-based materials, including those rules and regulations 
appearing within title 40 of the Code of Federal Regulations as part 745 (40 CFR 
745). 

The RRP requirements apply to all contractors who disturb lead-based paint in a six-
square-foot or greater area indoors or a 20-square-foot or greater area outdoors.  If 
a DPH-certified inspector or risk assessor determines that a home constructed before 
1978 is lead-free, the federal certification is not required for anyone working on that 
particular building. 

4. Contractor’s Liability 

If the Contractor fails to comply with any applicable laws, rules, or regulations, and 
that failure results in a site or worker contamination, the Contractor will be held 
solely responsible for all costs involved in any required corrective actions, and shall 
defend, indemnify, and hold harmless the District, pursuant to the indemnification 
provisions of the Contract, for all damages and other claims arising therefrom. 

If lead disturbance is anticipated in the Work, only persons with appropriate 
accreditation, registrations, licenses, and training shall conduct this Work. 

It shall be the responsibility of the Contractor to properly dispose of any and all 
waste products, including, but not limited to, paint chips, any collected residue, or 
any other visual material that may occur from the prepping of any painted surface.  
It will be the responsibility of the Contractor to provide the proper disposal of any 
hazardous waste by a certified hazardous waste hauler.  This company shall be 
registered with the Department of Transportation (DOT) and shall be able to issue a 
current manifest number upon transporting any hazardous material from any school 
site within the District. 

The Contractor shall provide the District with any sample results prior to beginning 
Work, during the Work, and after the completion of the Work.  The District may 
request to examine, prior to the commencement of the Work, the lead training 
records of each employee of the Contractor. 

THE CONTRACTOR HEREBY ACKNOWLEDGES, UNDER PENALTY OF PERJURY, THAT IT: 

1. HAS RECEIVED NOTIFICATION OF POTENTIAL LEAD-BASED MATERIALS ON THE 
OWNER'S PROPERTY; 

2. IS KNOWLEDGEABLE REGARDING AND WILL COMPLY WITH ALL APPLICABLE LAWS, 
RULES, AND REGULATIONS GOVERNING WORK WITH, AND DISPOSAL, OF LEAD. 
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THE UNDERSIGNED WARRANTS THAT HE/SHE HAS THE AUTHORITY TO SIGN ON BEHALF 
OF AND BIND THE CONTRACTOR.  THE DISTRICT MAY REQUIRE PROOF OF SUCH 
AUTHORITY. 

Date:    

Proper Name of Contractor:    

Signature:    

Print Name:    

Title:    

END OF SECTION
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SECTION 00 45 46.07 

IMPORTED MATERIALS CERTIFICATION 

BID NO.: 1144 Cabrillo YAC Fire Alarm between the Santa Clara Unified School District 

(“District”) and         (“Contractor” or “Bidder”) 

(“Contract” or “Project”).   

This form shall be executed by all entities that, in any way, provide or deliver and/or supply 
any soils, aggregate, or related materials (“Fill”) to the Project Site and shall be provided to 
the District at least ten (10) days before delivery.  All Fill shall satisfy all requirements of 
any environmental review of the Project performed pursuant to the statutes and guidelines 
of the California Environmental Quality Act, section 21000 et seq. of the Public Resources 
Code (“CEQA”), and all requirements of section 17210 et seq. of the Education Code, 
including requirements for a Phase I environmental assessment acceptable to the State of 
California Department of Education and Department of Toxic Substances Control. 

Certification of: 
 □ Delivery Firm/Transporter □ Supplier □ Manufacturer 
 □ Wholesaler □ Broker □ Retailer 
 □ Distributor □ Other      

Type of Entity  
 □ Corporation □ General Partnership 
 □ Limited Partnership □ Limited Liability Company 
 □ Sole Proprietorship □ Other      

Name of firm ("Firm"):    

Mailing address:    

Addresses of branch office used for this Project:    

If subsidiary, name and address of parent company:    

By my signature below, I hereby certify that I am aware of section 25260 of the Health and 
Safety Code and the sections referenced therein regarding the definition of hazardous 
material.  I further certify on behalf of the Firm that all soils, aggregates, or related 
materials provided, delivered, and/or supplied or that will be provided, delivered, and/or 
supplied by this Firm to the Project Site are free of any and all hazardous material as 
defined in section 25260 of the Health and Safety Code.  I further certify that I am 
authorized to make this certification on behalf of the Firm. 

Date:    

Proper Name of Firm:    

Signature:    

Print Name:    

Title:    

END OF SECTION
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SECTION 00 45 46.08 

CRIMINAL BACKGROUND INVESTIGATION 
/FINGERPRINTING CERTIFICATION 

BID NO.: 1144 Cabrillo YAC Fire Alarm between the Santa Clara Unified School district 

(“District”) and         (“Contractor” or “Bidder”) 

(“Contract” or “Project”). 

The undersigned does hereby certify to the governing board of the District as follows: 

That I am a representative of the Contractor currently under contract with the District; that 
I am familiar with the facts herein certified; and that I am authorized and qualified to 
execute this certificate on behalf of Contractor. 

Contractor certifies that it has taken at least one of the following actions with respect to the 
construction Project that is the subject of the Contract (check all that apply): 

 The Contractor is a sole proprietor and intends to comply with the fingerprinting 
requirements of Education Code section 45125.1(k) with respect to all Contractor’s 
employees who may have contact with District pupils in the course of providing services 
pursuant to the Contract, and hereby agrees to the District’s preparation and submission 
of fingerprints such that the California Department of Justice may determine that none 
of those employees has been convicted of a felony, as that term is defined in Education 
Code section 45122.1.  No work shall commence until such determination by DOJ has 
been made.   

As an authorized District official, I am familiar with the facts herein certified, and am 
authorized to execute this certificate on behalf of the District and undertake to 
prepare and submit Contractor’s fingerprints as if he or she was an employee of the 
District.  

Date: _____________________ 

District Representative’s Name: ________________________________ 

District Representative’s Title: _________________________________ 

District Representative’s Signature: _____________________________ 

 The Contractor, who is not a sole proprietor, has complied with the fingerprinting 
requirements of Education Code section 45125.1 with respect to all Contractor’s 
employees and all of its Subcontractors’ employees who may have contact with District 
pupils in the course of providing services pursuant to the Contract, and the California 
Department of Justice has determined that none of those employees has been convicted 
of a felony, as that term is defined in Education Code section 45122.1.  A complete and 
accurate list of Contractor's employees and of all of its subcontractors' employees who 
may come in contact with District pupils during the course and scope of the Contract is 
attached hereto; and/or 
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 Pursuant to Education Code section 45125.2, Contractor has installed or will install, prior 
to commencement of Work, a physical barrier at the Work Site, that will limit contact 
between Contractor's employees and District pupils at all times; and/or 

 Pursuant to Education Code section 45125.2, Contractor certifies that all employees will 
be under the continual supervision of, and monitored by, an employee of the Contractor 
who the California Department of Justice has ascertained, or as described below, will 
ascertain, has not been convicted of a violent or serious felony.  The name and title of 
the employee who will be supervising Contractor's and its subcontractors' employees is: 

Name:             

Title:              

NOTE: If the Contractor is a sole proprietor, and elects the above option, Contractor 
must have the above-named employee’s fingerprints prepared and submitted by the 
District, in accordance with Education Code section 45125.1(k).  No work shall 
commence until such determination by DOJ has been made.   

As an authorized District official, I am familiar with the facts herein certified, and am 
authorized to execute this certificate on behalf of the District and undertake to 
prepare and submit Contractor’s fingerprints as if he or she was an employee of the 
District.  

Date:  _________________________________ 

District Representative’s Name and Title: ____________________________ 

District Representative’s Signature: ___________________________ 

 The Work on the Contract is either (i) at an unoccupied school site and no employee and/or 
subcontractor or supplier of any tier of the Contract shall come in contact with the District 
pupils or (ii) Contractor’s employees or any subcontractor or supplier of any tier of the 
Contract will have only limited contact, if any, with District pupils and the District will take 
appropriate steps to protect the safety of any pupils that may come in contact with 
Consultant’s employees, subcontractors or suppliers so that the fingerprinting and criminal 
background investigation requirements of Education Code section 45125.1 shall not apply 
to Contractor under the Contract.   

As an authorized District official, I am familiar with the facts herein certified, and am 
authorized to execute this certificate on behalf of the District.  

Date:  _________________________  

District Representative’s Name and Title: ____________________________ 

District Representative’s Signature:  ___________________________ 

Contractor’s responsibility for background clearance extends to all of its employees, 
Subcontractors, and employees of Subcontractors coming into contact with District pupils 
regardless of whether they are designated as employees or acting as independent 
contractors of the Contractor. 
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Date:    

Proper Name of Contractor:     

Signature:    

Print Name:    

Title:    

 

END OF SECTION 
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SECTION 00 45 49 

REGISTERED SUBCONTRACTORS LIST  
(Labor Code Section 1771.1) 

PROJECT: Bid 1144 Cabrillo YAC Fire Alarm 

Date Submitted (for Updates):    

Contractor acknowledges and agrees that it must clearly set forth below the name and 
Department of Industrial Relations (DIR) registration number of each subcontractor for all 
tiers who will perform work or labor or render service to Contractor or its subcontractors in 
or about the construction of the Work at least two (2) weeks before the subcontractor 
is scheduled to perform work.  This document is to be updated as all tiers of 
subcontractors are identified. 

Contractor acknowledges and agrees that, if Contractor fails to list as to any subcontractor 
of any tier who performs any portion of Work, the Contract is subject to cancellation and the 
Contractor will be subjected to penalty under applicable law.   

If further space is required for the list of proposed subcontractors, attach additional copies 
of page 2 showing the required information, as indicated below. 

Subcontractor Name:    

 DIR Registration #:       

 Portion of Work:     

Subcontractor Name:    

 DIR Registration #:     

 Portion of Work:     

Subcontractor Name:    

 DIR Registration #:     

 Portion of Work:     

Date:   

Name of Contractor:   

Signature:   

Print Name:    

Title:   
 
  END OF SECTION
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SECTION 00 51 00 

NOTICE OF AWARD 

Dated: ___________, 2023 

To:   (Contractor) 

To:   
 (Address) 

From: Governing Board (“Board”) of the Santa Clara Unified School District (“District” or 
“Owner”) 

PROJECT: Cabrillo YAC Fire Alarm, Bid No. 1144 (“Project”). 

Contractor has been awarded the referenced Contract on    , 2023, by 
action of the District's Board. 
 
The Contract Price is         Dollars  

($  ), and includes alternates 
_________________________________________________________. 

Three (3) copies of each of the Contract Documents (except Drawings) accompany this 
Notice of Award.  Three (3) sets of the Drawings will be delivered separately or otherwise 
made available.  Additional copies are available at cost of reproduction. 

You must comply with the following conditions precedent within SEVEN (7) calendar days 
of the date of this Notice of Award. 

The Contractor shall execute and submit the following documents by 5:00 p.m. of the 
SEVENTH (7th) calendar day following the date of the Notice of Award. 

a. Agreement: To be executed by successful Bidder.  Agreement will be emailed 
through Adobe Sign. 

b. Escrow of Bid Documentation: This must include all required documentation.  
See the document titled Escrow Bid Documentation for more information. 

c. Performance Bond (100%): On the form provided in the Contract Documents 
and fully executed as indicated on the form. 

d. Payment Bond (Contractor's Labor & Material Bond) (100%):  On the form 
provided in the Contract Documents and fully executed as indicated on the 
form. 

e. Insurance Certificates and Endorsements as required. 

f. Workers' Compensation Certification. 

g. Prevailing Wage and Related Labor Requirements Certification.  
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h. Disabled Veteran Business Enterprise Participation Certification.  

i. Drug-Free Workplace Certification.  

j. Tobacco-Free Environment Certification.   

k. Hazardous Materials Certification.   

l. Lead-Based Materials Certification.   

m. Imported Materials Certification.   

n. Criminal Background Investigation/Fingerprinting Certification. 

o. Registered Subcontractors List:  Must include Department of Industrial 
Relations (DIR) registration number of each subcontractor for all tiers. 

Failure to comply with these conditions within the time specified will entitle District to 
consider your bid abandoned, to annul this Notice of Award, and to declare your Bid 
Security forfeited, as well as any other rights the District may have against the Contractor. 

After you comply with those conditions, District will return to you one fully signed 
counterpart of the Agreement. 

SANTA CLARA UNIFIED SCHOOL DISTRICT  

 BY:   

 NAME:   

 TITLE:   

 

END OF SECTION
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SECTION 00 52 13 

AGREEMENT 

THIS AGREEMENT IS MADE AND ENTERED INTO THIS    DAY OF   _____, 
2023, by and between the Santa Clara Unified School District (“District”) and 
___________________________________(“Contractor”) (“Agreement”). 

WITNESSETH: That the parties hereto have mutually covenanted and agreed, and by these 
presents do covenant and agree with each other, as follows: 

1. The Work:  Contractor agrees to furnish all tools, equipment, apparatus, facilities, 
labor, and material necessary to perform and complete in a good and workmanlike 
manner, the work of the following project: 

Cabrillo YAC Fire Alarm (“Project” or “Contract” or “Work”) 

It is understood and agreed that the Work shall be performed and completed as required in 
the Contract Documents including, without limitation, the Drawings and Specifications and 
submission of all documents required to secure funding or by the Division of the State 
Architect for close-out of the Project, under the direction and supervision of, and subject to 
the approval of, the District or its authorized representative. 

2. The Contract Documents:  The complete Contract consists of all Contract 
Documents as defined in the General Conditions and incorporated herein by this 
reference.  Any and all obligations of the District and Contractor are fully set forth 
and described in the Contract Documents.  All Contract Documents are intended to 
cooperate so that any Work called for in one and not mentioned in the other or vice 
versa is to be executed the same as if mentioned in all Contract Documents. 

3. Interpretation of Contract Documents:  Should any question arise concerning 
the intent or meaning of Contract Documents, including the Drawings or 
Specifications, the question shall be submitted to the District for interpretation.  If a 
conflict exists in the Contract Documents, valid, written modifications, beginning with 
the most recent, shall control over this Agreement (if any), which shall control over 
the Special Conditions, which shall control over any Supplemental Conditions, which 
shall control over the General Conditions, which shall control over the remaining 
Division 0 documents, which shall control over Division 1 Documents which shall 
control over Division 2 through Division 49 documents, which shall control over 
figured dimensions, which shall control over large-scale drawings, which shall control 
over small-scale drawings.  In no case shall a document calling for lower quality 
and/or quantity material or workmanship control.  The decision of the District in the 
matter shall be final. 

4. Time for Completion:  It is hereby understood and agreed that the Work under this 
Contract shall be completed by December 29, 2023. 

5. Completion - Extension of Time:  Should the Contractor fail to complete this 
Contract, and the Work provided herein, within the time fixed for completion, due 
allowance being made for the contingencies provided for herein, the Contractor shall 
become liable to the District for all loss and damage that the District may suffer on 
account thereof.  The Contractor shall coordinate its Work with the Work of all other 
contractors.  The District shall not be liable for delays resulting from Contractor's 
failure to coordinate its Work with other contractors in a manner that will allow 
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timely completion of Contractor's Work.  Contractor shall be liable for delays to other 
contractors caused by Contractor's failure to coordinate its Work with the Work of 
other contractors. 

6. Liquidated Damages:  Time is of the essence for all work under this Agreement.  It 
is hereby understood and agreed that it is and will be difficult and/or impossible to 
ascertain and determine the actual damage that the District will sustain in the event 
of and by reason of Contractor's delay; therefore, Contractor agrees that it shall pay 
to the District the sum of 100.00 per day as liquidated damages for each and every 
day's delay beyond the time herein prescribed in finishing the Work. 

It is hereby understood and agreed that this amount is not a penalty. 

In the event that any portion of the liquidated damages is not paid to the District, 
the District may deduct that amount from any money due or that may become due 
the Contractor under this Agreement, and such deduction does not constitute a 
withholding or penalty.  The District's right to assess liquidated damages is as 
indicated herein and in the General Conditions. 

The time during which the Contract is delayed for cause, as hereinafter specified, 
may extend the time of completion for a reasonable time as the District may grant, 
provided that Contractor has complied with the claims procedure of the Contract 
Documents.  This provision does not exclude the recovery of damages by either 
party under other provisions in the Contract Documents. 

7. Loss Or Damage:  The District and its agents and authorized representatives shall 
not in any way or manner be answerable or suffer loss, damage, expense, or liability 
for any loss or damage that may happen to the Work, or any part thereof, or in or 
about the same during its construction and before acceptance, and the Contractor 
shall assume all liabilities of every kind or nature arising from the Work, either by 
accident, negligence, theft, vandalism, or any cause whatsoever; and shall hold the 
District and its agents and authorized representatives harmless from all liability of 
every kind and nature arising from accident, negligence, or any cause whatsoever. 

8. Insurance and Bonds:  Prior to issuance of the Notice to Proceed by the District, 
Contractor shall provide all required certificates of insurance, insurance 
endorsements, and payment and performance bonds as evidence thereof. 

9. Prosecution of Work:  If the Contractor should neglect to prosecute the Work 
properly or fail to perform any provisions of this Contract, the District, may, pursuant 
to the General Conditions and without prejudice to any other remedy it may have, 
make good such deficiencies and may deduct the cost thereof from the payment 
then or thereafter due the Contractor. 

10. Authority of District: Contractor hereby acknowledges that the District has 
authority to approve and/or suspend Work if the Contractor’s Work does not comply 
with the requirements of the Contract Documents, Title 24 of the California Code of 
Regulations, and all applicable laws and regulations.  The Contractor shall be liable 
for any delay caused by its non-compliant Work. 

11. Assignment of Contract:  Neither the Contract, nor any part thereof, nor any 
moneys due or to become due thereunder, may be assigned by the Contractor 
without the prior written approval of the District, nor without the written consent of 
the Surety on the Contractor's Performance Bond (the “Surety”), unless the Surety 
has waived in writing its right to notice of assignment. 
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12. Classification of Contractor’s License:  Contractor hereby acknowledges that it 
currently holds valid Contractor’s License B General Building Contractor and License 
C-12 Earthwork and Paving or License A General Engineering, Contractor's license(s) 
issued by the State of California, Contractors’ State License Board, in accordance 
with division 3, chapter 9, of the Business and Professions Code and in the 
classification called for in the Contract Documents. 

13. Registration as Public Works Contractor:  The Contractor and all Subcontractors 
currently are registered as public works contractors with the Department of 
Industrial Relations, State of California, in accordance with Labor Code section 
1771.1. 

14. Payment of Prevailing Wages:  The Contractor and all Subcontractors shall pay all 
workers on all Work performed pursuant to this Contract not less than the general 
prevailing rate of per diem wages and the general prevailing rate for holiday and 
overtime work as determined by the Director of the Department of Industrial 
Relations, State of California, for the type of work performed and the locality in 
which the work is to be performed within the boundaries of the District, pursuant to 
sections 1770 et seq. of the California Labor Code.  The Contractor and all 
Subcontractors shall comply with the Davis Bacon Act, applicable reporting 
requirements, and any other applicable requirements for federal funding.  If a 
conflict exists, the more stringent provision shall control over this Agreement. 

15. Labor Compliance:  This Project is subject to labor compliance monitoring and 
enforcement by the Department of Industrial Relations pursuant to Labor Code 
section 1771.4 and Title 8 of the California Code of Regulations.  Contractor 
specifically acknowledges and understands that it shall perform the Work of this 
Agreement while complying with all the applicable provisions of Division 2, Part 7, 
Chapter 1, of the Labor Code, including, without limitation, the requirement that the 
Contractor and all of its Subcontractors shall timely submit complete and accurate 
electronic certified payroll records as required by the Contract Documents, or the 
District may not issue payment. 

16. Contract Price:  In consideration of the foregoing covenants, promises, and 
agreements on the part of the Contractor, and the strict and literal fulfillment of each 
and every covenant, promise, and agreement, and as compensation agreed upon for 
the Work and construction, erection, and completion as aforesaid, the District 
covenants, promises, and agrees that it will well and truly pay and cause to be paid 
to the Contractor in full, and as the full Contract Price and compensation for 
construction, erection, and completion of the Work hereinabove agreed to be 
performed by the Contractor, the following price: 

  ____________________________  ($_______),  

in lawful money of the United States, which sum is to be paid according to the 
schedule provided by the Contractor and accepted by the District and subject to 
additions and deductions as provided in the Contract.  This amount supersedes any 
previously stated and/or agreed to amount(s). 

17. No Representations:  No representations have been made other than as set forth 
in writing in the Contract Documents, including this Agreement.  Each of the Parties 
to this Agreement warrants that it has carefully read and understood the terms and 
conditions of this Agreement and all Contract Documents, and that it has not relied 
upon the representations or advice of any other Party or any attorney not its own. 
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18. Countersign.  This Agreement may be countersigned by the two parties on two 
separate sheets, which will be deemed as one fully executed Agreement.  The 
Agreement may also be signed digitally. 

19. Entire Agreement:  The Contract Documents, including this Agreement, set forth 
the entire agreement between the parties hereto and fully supersede any and all 
prior agreements, understandings, written or oral, between the parties hereto 
pertaining to the subject matter thereof. 

20. Severability:  If any term, covenant, condition, or provision in any of the Contract 
Documents is held by a court of competent jurisdiction to be invalid, void or 
unenforceable, the remainder of the provisions in the Contract Documents shall 
remain in full force and effect and shall in no way be affected, impaired, or 
invalidated thereby. 

IN WITNESS WHEREOF, accepted and agreed on the date indicated above: 

CONTRACTOR  SANTA CLARA UNIFIED SCHOOL 
DISTRICT 

    

By:   By: Mark Schiel 

Title:   Title: Deputy Superintendent Operations/CBO 

Board Approved:  

 

 

END OF SECTION
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SECTION 00 55 00 

NOTICE TO PROCEED 

Dated:      , 2023 

TO:        
  (“Contractor”) 

ADDRESS:   

PROJECT: Paving Repairs at Montague Elementary  

BID NO.: 1137 between the Santa Clara Unified School District and Contractor (“Contract”). 

You are notified that the Contract Time under the above Contract will commence to run on    
    , 2023.  By that date, you are to start performing your 
obligations under the Contract Documents.  In accordance with the Agreement executed by 
Contractor, the date of completion is ____________________, 2023.  

You must submit the following documents by 5:00 p.m. of the TENTH (10th) calendar day 
following the date of this Notice to Proceed: 

a. Contractor’s preliminary schedule of construction. 

b. Contractor’s preliminary schedule of values for all of the Work. 

c. Contractor’s preliminary schedule of submittals, including Shop Drawings, 
Product Data, and Samples submittals 

d. Contractor’s Safety Plan specifically adapted for the Project. 

e. A complete subcontractors list, including the name, address, telephone 
number, email address, facsimile number, California State Contractors 
License number, license classification, Department of Industrial Relations 
registration number, and monetary value of all Subcontracts. 

Thank you.  We look forward to a very successful Project. 

SANTA CLARA UNIFIED SCHOOL DISTRICT 

BY:   

NAME:   

TITLE:   

END OF SECTION
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SECTION 00 56 00 

ESCROW BID DOCUMENTATION 
 

 
1. Requirement to Escrow Bid Documentation 
 

a. Contractor shall submit, within SEVEN (7) calendar days after the date of the 
Notice of Award, one copy of all documentary information received or 
generated by Contractor in preparation of bid prices for this Contract, as 
specified herein.  This material is referred to herein as “Escrow Bid 
Documentation.”  The Escrow Bid Documentation of the Contractor will be 
held in escrow for the duration of the Contract. 

 
b. Contractor agrees, as a condition of award of the Contract, that the Escrow 

Bid Documentation constitutes all written information used in the preparation 
of its bid, and that no other written bid preparation information shall be 
considered in resolving disputes or claims.  Contractor also agrees that 
nothing in the Escrow Bid Documentation shall change or modify the terms or 
conditions of the Contract Documents. 

 
c. The Escrow Bid Documentation will not be opened by District except as 

indicated herein.  The Escrow Bid Documentation will be used only for the 
resolution of change orders and claims disputes. 

 
d. Contractor's submission of the Escrow Bid Documentation, as with the bonds 

and insurance documents required, is considered an essential part of the 
Contract award.  Should the Contractor fail to make the submission within the 
allowed time specified above, District may deem the Contractor to have failed 
to enter into the Contract, and the Contractor shall forfeit the amount of its 
bid security, accompanying the Contractor's bid, and District may award the 
Contract to the next lowest responsive responsible bidder. 

 
e. NO PAYMENTS WILL BE MADE, NOR WILL DISTRICT ACCEPT PROPOSED 

CHANGE ORDERS UNTIL THE ABOVE REQUIRED INFORMATION IS 
SUBMITTED AND APPROVED. 

 
f. The Escrow Bid Documentation shall be submitted in person by an authorized 

representative of the Contractor to the District. 
 
2. Ownership of Escrow Bid Documentation 
 

a. The Escrow Bid Documentation is, and shall always remain, the property of 
Contractor, subject to review by District, as provided herein. 

 
b. Escrow Bid Documentation constitute trade secrets, not known outside 

Contractor's business, known only to a limited extent and only by a limited 
number of employees of Contractor, safeguarded while in Contractor's 
possession, extremely valuable to Contractor, and could be extremely 
valuable to Contractor's competitors by virtue of reflecting Contractor's 
contemplated techniques of construction.  Subject to the provisions herein, 
District agrees to safeguard the Escrow Bid Documentation, and all 
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information contained therein, against disclosure to the fullest extent 
permitted by law. 

 
3. Format and Contents of Escrow Bid Documentation 
 

a. Contractor may submit Escrow Bid Documentation in its usual cost-estimating 
format; a standard format is not required.  The Escrow Bid Documentation 
shall be submitted in the language (e.g., English) of the specification. 

 
b. Escrow Bid Documentation must clearly itemize the estimated costs of 

performing the work of each bid item contained in the bid schedule, 
separating bid items into sub-items as required to present a detailed cost 
estimate and allow a detailed cost review.  The Escrow Bid Documentation 
shall include all subcontractor bids or quotes, supplier bids or quotes, quantity 
takeoffs, crews, equipment, calculations of rates of production and progress, 
copies of quotes from subcontractors and suppliers, and memoranda, 
narratives, add/deduct sheets, and all other information used by the 
Contractor to arrive at the prices contained in the bid proposal.  Estimated 
costs should be broken down into Contractor's usual estimate categories such 
as direct labor, repair labor, equipment ownership and operation, expendable 
materials, permanent materials, and subcontract costs as appropriate.  Plant 
and equipment and indirect costs should be detailed in the Contractor's usual 
format.  The Contractor's allocation of indirect costs, contingencies, markup, 
and other items to each bid item shall be identified. 

 
c. All costs shall be identified.  For bid items amounting to less than $10,000, 

estimated unit costs are acceptable without a detailed cost estimate, provided 
that labor, equipment, materials, and subcontracts, as applicable, are 
included and provided that indirect costs, contingencies, and markup, as 
applicable, are allocated. 

 
d. Bid Documentation provided by District should not be included in the Escrow 

Bid Documentation unless needed to comply with the following requirements. 
 

 
4. Submittal of Escrow Bid Documentation 
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a. The Escrow Bid Documentation shall be submitted by the Contractor in a 
sealed container within SEVEN (7) calendar days after the date of the Notice 
of Award.  The container shall be clearly marked on the outside with the 
Contractor's name, date of submittal, project name and the words “Escrow 
Bid Documentation – Intended to be opened in the presence of Authorized 
Representatives of Both District and Contractor”.  By submitting Escrow Bid 
Documentation, Contractor represents that the material in the Escrow Bid 
Documentation constitutes all the documentary information used in 
preparation of the bid and that the Contractor has personally examined the 
contents of the Escrow Bid Documentation container and has found that the 
documents in the container are complete.  If Contractor's proposal is based 
upon subcontracting any part of the work, each subcontractor whose total 
subcontract price exceeds 5 percent of the total contract price proposed by 
Contractor, shall provide separate Escrow Documents to be included with 
those of Contractor.  Those documents shall be opened and examined in the 
same manner and at the same time as the examination described above for 
Contractor. 

 
b. If Contractor wishes to subcontract any portion of the Work after award, 

District retains the right to require Contractor to submit Escrow Documents 
for the Subcontractor before the subcontract is approved. 

 
5. Storage, Examination and Final Disposition of Escrow Bid Documentation 
 

a. The Escrow Bid Documentation will be placed in escrow, for the life of the 
Contract, in a mutually agreeable institution.  The cost of storage will be paid 
by Contractor for the duration of the project until final Contract payment.  
The storage facilities shall be the appropriate size for all the Escrow Bid 
Documentation and located conveniently to both District's and Contractor's 
offices. 

 
b. The Escrow Bid Documentation shall be examined by both District and 

Contractor, at any time deemed necessary by either District or Contractor, to 
assist in the negotiation of price adjustments and change orders or the 
settlement of disputes and claims.  In the case of legal proceedings, Escrow 
Bid Documentation shall be used subject to the terms of an appropriate 
protective order if requested by Contractor and ordered by a court of 
competent jurisdiction.  Examination of the Escrow Bid Documentation is 
subject to the following conditions: 

 
(1) As trade secrets, the Escrow Bid Documentation is proprietary and 

confidential to the extent allowed by law. 
 
(2) District and Contractor shall each designate, in writing to the other 

party SEVEN (7) calendar days prior to any examination, the names 
of representatives who are authorized to examine the Escrow Bid 
Documentation.  No other person shall have access to the Escrow Bid 
Documentation. 

 
(3) Access to the documents may take place only in the presence of duly 

designated representatives of the District and Contractor.  If 
Contractor fails to designate a representative or appear for joint 
examination on SEVEN (7) calendar days’ notice, then the District 
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representative may examine the Escrow Bid Documents alone upon an 
additional THREE (3) calendar days’ notice if a representative of the 
Contractor does not appear at the time set. 

 
(4) If a subcontractor has submitted sealed information to be included in 

the Escrow Bid Documents, access to those documents may take place 
only in the presence of a duly designated representative of the District, 
Contractor and that subcontractor.  If that subcontractor fails to 
designate a representative or appear for joint examination on SEVEN 
(7) calendar days’ notice, then the District representative and/or the 
Contractor may examine the Escrow Bid Documentation without that 
subcontractor present upon an additional THREE (3) calendar days’ 
notice if a representative of that subcontractor does not appear at the 
time set. 

 
c. The Escrow Bid Documentation will be returned to Contractor at such time as 

the Contract has been completed and final settlement has been achieved. 
 
 
 

END OF SECTION
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SECTION 00 57 00 

ESCROW AGREEMENT IN LIEU OF RETENTION  
(Public Contact Code Section 22300) 

(Note: Contractor must use this form.) 

This Escrow Agreement in Lieu of Retention (“Escrow Agreement”) is made and entered into 
this    day of       , 20___, by and between 
the Santa Clara Unified School District (“District”), whose address is 1889 Lawrence Road, 
Santa Clara, California 95051, and      (“Contractor”), whose address is  
     , and         (“Escrow 
Agent”), a state or federally chartered bank in the state of California, whose address is 
 _______________ _____ . 

For the consideration hereinafter set forth, District, Contractor, and Escrow Agent agree as 
follows: 

1. Pursuant to section 22300 of Public Contract Code of the State of California, which is 
hereby incorporated by reference, Contractor has the following two (2) options: 

 Deposit securities with Escrow Agent as a substitute for retention earnings 
required to be withheld by District pursuant to the Construction Contract No.___ 
entered into between District and Contractor for the     
        Project, in the amount of   
       Dollars ($  ) 
dated,      , 20_____, (the “Contract”); or 

 On written request of Contractor, District shall make payments of the retention 
earnings for the above referenced Contract directly to Escrow Agent. 

When Contractor deposits the securities as a substitute for Contract earnings (first 
option), Escrow Agent shall notify District within ten (10) calendar days of the 
deposit. The market value of the securities at the time of substitution and at all 
times from substitution until the termination of the Escrow Agreement shall be at 
least equal to the cash amount then required to be withheld as retention under the 
terms of the Contract between District and Contractor. 

Securities shall be held in the name of Santa Clara Unified School District, and shall 
designate Contractor as beneficial owner. 

2. District shall make progress payments to Contractor for those funds which otherwise 
would be withheld from progress payments pursuant to Contract provisions, provided 
that Escrow Agent holds securities in form and amount specified above. 

3. When District makes payment of retentions earned directly to Escrow Agent, Escrow 
Agent shall hold them for the benefit of Contractor until the time that the escrow 
created under this Escrow Agreement is terminated. Contractor may direct the 
investment of the payments into securities. All terms and conditions of this Escrow 
Agreement and the rights and responsibilities of the Parties shall be equally 
applicable and binding when District pays Escrow Agent directly. 
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4. Contractor shall be responsible for paying all fees for the expenses incurred by 
Escrow Agent in administering the Escrow Account, and all expenses of District. The 
District will charge Contractor $____________ for each of District’s deposits to the 
escrow account.  These expenses and payment terms shall be determined by 
District, Contractor, and Escrow Agent. 

5. Interest earned on securities or money market accounts held in escrow and all 
interest earned on that interest shall be for sole account of Contractor and shall be 
subject to withdrawal by Contractor at any time and from time to time without notice 
to District. 

6. Contractor shall have the right to withdraw all or any part of the principal in the 
Escrow Account only by written notice to Escrow Agent accompanied by written 
authorization from District to Escrow Agent that District consents to withdrawal of 
amount sought to be withdrawn by Contractor. 

7. District shall have the right to draw upon the securities and/or withdraw amounts 
from the Escrow Account in the event of default by Contractor. Upon seven (7) days’ 
written notice to Escrow Agent from District of the default, if applicable, Escrow 
Agent shall immediately convert the securities to cash and shall distribute the cash 
as instructed by District. 

8. Upon receipt of written notification from District certifying that the Contract is final 
and complete, and that Contractor has complied with all requirements and 
procedures applicable to the Contract, Escrow Agent shall release to Contractor all 
securities and interest on deposit less escrow fees and charges of the Escrow 
Account. The escrow shall be closed immediately upon disbursement of all monies 
and securities on deposit and payments of fees and charges. 

9. Escrow Agent shall rely on written notifications from District and Contractor pursuant 
to Paragraphs 5 through 8, inclusive, of this Escrow Agreement and District and 
Contractor shall hold Escrow Agent harmless from Escrow Agent's release and 
disbursement of securities and interest as set forth above. 

10. Names of persons who are authorized to give written notice or to receive written 
notice on behalf of District and on behalf of Contractor in connection with the 
foregoing, and exemplars of their respective signatures are as follows: 

On behalf of District:  On behalf of Contractor: 

    
Title  Title 

    
Name  Name 

    
Signature  Signature 

    
Address  Address 
 

On behalf of Escrow Agent: 
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Title 

  
Name 

  
Signature 

  
Address 

At the time that the Escrow Account is opened, District and Contractor shall deliver to 
Escrow Agent a fully executed copy of this Agreement. 

IN WITNESS WHEREOF, the parties have executed this Agreement by their proper officers 
on the date first set forth above. 

On behalf of District:     On behalf of Contractor: 

    
Title  Title 

    
Name  Name 

    
Signature  Signature 

    
Address  Address 

END OF SECTION
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SECTION 00 61 13.13 

PERFORMANCE BOND  
(100% of Contract Price) 

(Note:  Contractor must use this form, NOT a surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

WHEREAS, the governing board (“Board”) of the Santa Clara Unified School District, (“District”) and  
         (“Principal”) have entered into a 
contract for the furnishing of all materials and labor, services and transportation, necessary, 
convenient, and proper to perform the following project: 

Cabrillo YAC Fire Alarm  

(“Project” or “Contract”) which Contract dated     , 20__, and all of the 
Contract Documents attached to or forming a part of the Contract, are hereby referred to and made 
a part hereof; and 

WHEREAS, said Principal is required under the terms of the Contract to furnish a bond for the 
faithful performance of the Contract. 

NOW, THEREFORE, the Principal and          
           (“Surety”) are held 
and firmly bound unto the Board of the District in the penal sum of 

              

Dollars ($   ), lawful money of the United States, for the payment of which sum 
well and truly to be made we bind ourselves, our heirs, executors, administrators, successors, and 
assigns jointly and severally, firmly by these presents, to: 

- Promptly perform all the work required to complete the Project; and 

- Pay to the District all damages the District incurs as a result of the Principal’s failure to 
perform all the Work required to complete the Project. 

Or, at the District’s sole discretion and election, the Surety shall obtain a bid or bids for completing 
the Contract in accordance with its terms and conditions, and upon determination by the District of 
the lowest responsible bidder, arrange for a contract between such bidder and the District and make 
available as Work progresses sufficient funds to pay the cost of completion less the “balance of the 
Contract Price,” and to pay and perform all obligations of Principals under the Contract, including, 
without limitation, all obligations with respect to warranties, guarantees and the payment of 
liquidated damages.  The term “balance of the Contract Price,” as used in this paragraph, shall 
mean the total amount payable to Principal by the District under the Contract and any modifications 
thereto, less the amount previously paid by the District to the Principal, less any withholdings by the 
District allowed under the Contract.  District shall not be required or obligated to accept a tender of 
a completion contractor from the Surety for any or no reason. 

The condition of the obligation is such that, if the above bound Principal, its heirs, executors, 
administrators, successors, or assigns, shall in all things stand to and abide by, and well and truly 
keep and perform the covenants, conditions, and agreements in the Contract and any alteration 
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thereof made as therein provided, on its part to be kept and performed at the time and in the intent 
and meaning, including all contractual guarantees and warrantees of materials and workmanship, 
and shall indemnify and save harmless the District, its trustees, officers and agents, as therein 
stipulated, then this obligation shall become null and void, otherwise it shall be and remain in full 
force and virtue. 

Surety expressly agrees that the District may reject any contractor or subcontractor proposed by 
Surety to fulfill its obligations in the event of default by the Principal.  Surety shall not utilize 
Principal in completing the Work nor shall Surety accept a Bid from Principal for completion of the 
Work if the District declares the Principal to be in default and notifies Surety of the District’s 
objection to Principal’s further participation in the completion of the Work. 

As a condition precedent to the satisfactory completion of the Contract, the above obligation shall 
hold good for a period equal to the warranty and/or guarantee period of the Contract, during which 
time Surety’s obligation shall continue if Contractor shall fail to make full, complete, and satisfactory 
repair and replacements and totally protect the District from loss or damage resulting from or 
caused by defective materials or faulty workmanship.  The obligations of Surety hereunder shall 
continue so long as any obligation of Contractor remains. Nothing herein shall limit the District’s 
rights or the Contractor or Surety’s obligations under the Contract, law or equity, including, but not 
limited to, California Code of Civil Procedure section 337.15. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration, or addition to the terms of the contract or to the work to be performed thereunder or the 
specifications accompanying the same shall in any way affect its obligation on this bond.  The 
Surety also stipulates and agrees that it shall not be exonerated or released from the obligation of 
this bond by any overpayment or underpayment by the District that is based upon estimates 
approved by the Architect.  The Surety does hereby waive notice of any such change, extension of 
time, alteration, or addition to the terms of the Contract or to the work or to the specifications. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all 
purposes be deemed an original thereof, have been duly executed by the Principal and Surety 
above named, on the    day of    , 20___. 

  

Principal Surety 

By By 

 Name of California Agent of Surety 

 Address of California Agent of Surety 

 Telephone No. of California Agent of Surety 

Contractor must attach a Notarial Acknowledgment for all Surety's signatures and a 
Power of Attorney and Certificate of Authority for Surety.  The California Department of 
Insurance must authorize the Surety to be an admitted surety insurer. 

END OF SECTION
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SECTION 00 61 13.16 

PAYMENT BOND 
Contractor's Labor & Material Bond  

(100% of Contract Price) 

(Note: Contractor must use this form, NOT a surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

WHEREAS, the governing board (“Board”) of the Santa Clara Unified School District, 
(“District”) and          , (“Principal”) 
have entered into a contract for the furnishing of all materials and labor, services and 
transportation, necessary, convenient, and proper to perform the following project: 

Cabrillo YAC Fire Alarm 

(“Project” or “Contract”) which Contract dated     , 20___, and all of 
the Contract Documents attached to or forming a part of the Contract, are hereby referred 
to and made a part hereof; and 

WHEREAS, pursuant to law and the Contract, the Principal is required, before entering upon 
the performance of the work, to file a good and sufficient bond with the body by which the 
Contract is awarded in an amount equal to one hundred percent (100%) of the Contract 
price, to secure the claims to which reference is made in sections 9000 through 9510 and 
9550 through 9566 of the Civil Code, and division 2, part 7, of the Labor Code. 

NOW, THEREFORE, the Principal and        
            (“Surety”) 
are held and firmly bound unto all laborers, material men, and other persons referred to in 
said statutes in the sum of            
Dollars ($   ), lawful money of the United States, being a sum not less than 
the total amount payable by the terms of Contract, for the payment of which sum well and 
truly to be made, we bind ourselves, our heirs, executors, administrators, successors, or 
assigns, jointly and severally, by these presents. 

The condition of this obligation is that if the Principal or any of its subcontractors, or their 
heirs, executors, administrators, successors, or assigns of any, all, or either of them shall 
fail to pay for any labor, materials, provisions, or other supplies, used in, upon, for or about 
the performance of the work contracted to be done, or for any work or labor thereon of any 
kind, or for amounts required to be deducted, withheld, and paid over to the Employment 
Development Department from the wages of employees of the Principal or any of his or its 
subcontractors of any tier under Section 13020 of the Unemployment Insurance Code with 
respect to such work or labor, that the Surety will pay the same in an amount not exceeding 
the amount herein above set forth, and also in case suit is brought upon this bond, will pay 
a reasonable attorney’s fee to be awarded and fixed by the court, and to be taxed as costs 
and to be included in the judgment therein rendered. 

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any 
and all persons, companies, and corporations entitled to file claims under section 9100 of 
the Civil Code, so as to give a right of action to them or their assigns in any suit brought 
upon this bond. 
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Should the condition of this bond be fully performed, then this obligation shall become null 
and void; otherwise it shall be and remain in full force and affect. 

And the Surety, for value received, hereby stipulates and agrees that no change, extension 
of time, alteration, or addition to the terms of Contract or the specifications accompanying 
the same shall in any manner affect its obligations on this bond, and it does hereby waive 
notice of any such change, extension, alteration, or addition. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which 
shall for all purposes be deemed an original thereof, have been duly executed by the 
Principal and Surety above named, on the    day of    , 20___. 

  

Principal Surety 

By By 

 Name of California Agent of Surety 

 Address of California Agent of Surety 

 Telephone No. of California Agent of Surety 

  

 

Contractor must attach a Notarial Acknowledgment for all Surety's signatures and 
a Power of Attorney and Certificate of Authority for Surety.  The California 
Department of Insurance must authorize the Surety to be an admitted surety 
insurer. 

END OF SECTION
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SECTION 00 63 40 

ALLOWANCE EXPENDITURE DIRECTIVE FORM 

Santa Clara Unified School District 
1889 Lawrence Road 
Santa Clara, CA 95051 

 ALLOWANCE 
EXPENDITURE 

DIRECTIVE NO.: 

 

ALLOWANCE EXPENDITURE DIRECTIVE 

Project: Cabrillo YAC Fire Alarm 
 
Bid No.: 1144 

Date: _________________ 
 

 The following parties agree to the terms of this Allowance Expenditure Directive (“AED”): 

Owner Name, Address, Telephone:  
 
_______________________________ 

_______________________________ 

_______________________________ 
 

Contractor Name, Address, Telephone:  
_______________________________ 

_______________________________ 

________________________________ 

 

 
Reference Description  Allowance 

Authorized for 
Expenditure 

Days 
Ext. 

Request for AED # 
Requested by: 
Performed by: 
Reason: 

[Description of unforeseen item 
relating to Work] 
[Requester] 
[Performer] 
[Reason] 

$   

Request for AED # 
Requested by: 
Performed by: 
Reason: 

[Description of unforeseen item 
relating to Work] 
[Requester] 
[Performer] 
[Reason] 

$   

Request for AED # 
Requested by: 
Performed by: 
Reason: 

[Description of unforeseen item 
relating to Work] 
[Requester] 
[Performer] 
[Reason] 

$   

 
Contract time will be adjusted as 
follows: 

Previous Completion Date:  __[DATE]__ 

Total Contract Allowance 
Amount: 

$ 

Amount of Previously 
Approved Allowance 
Expenditure Directive(s): 

$ 
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_____ [#]_____ Calendar Days 
Extension (zero days unless otherwise 
indicated) 

Current Completion Date:  __[DATE]__ 

Amount of this Allowance 
Expenditure Directive: 

$ 

The undersigned Contractor approves the foregoing release of allowance for completion of 
each specified item, and as to the extension of time allowed, if any, for completion of the 
entire work as stated therein, and agrees to furnish all labor, materials and services and 
perform all work necessary to complete any additional work specified for the consideration 
stated therein (“Work”).  Submission of sums which have no basis in fact or which 
Contractor knows are false are at the sole risk of Contractor and may be a violation of the 
False Claims Act set forth under Government Code section 12650, et seq.  

This Allowance Expenditure Directive must be signed by an authorized District 
representative.   

It is expressly understood that the authorized allowance expenditure and time, if any, 
granted herein represent a full accord and satisfaction for any and all time and cost impacts 
of the items herein, and Contractor waives any and all further compensation or time 
extension based on the items herein.  The value of the extra work or changes expressly 
includes any and all of the Contractor’s costs and expenses, and its subcontractors, both 
direct and indirect, resulting from additional time required on the project or resulting from 
delay to the project.  Any costs, expenses, damages or time extensions not included are 
deemed waived. 

Signatures: 

DISTRICT: 

SANTA CLARA UNIFIED SCHOOL DISTRICT 

Date: ________________________ 

By: __________________________ 
 [Print Name and Title here] 

CONTRACTOR: 

_____________________________ 

Date: ________________________ 

By: __________________________ 
 [Print Name and Title here] 

ENGINEER: 

_____________________________ 

Date: ________________________ 

By: __________________________ 
 [Print Name and Title here] 

PROJECT INSPECTOR: 

_____________________________ 

Date: ________________________ 

By: __________________________ 
 [Print Name and Title here] 

END OF SECTION 
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SECTION 00 63 57 

PROPOSED CHANGE ORDER FORM 

Santa Clara Unified School District 
1889 Lawrence Road 
Santa Clara, CA 05051 

 PCO NO.: 

 

 
 
 
Project:  ______________________________________ 
 
Bid No.: ______________________________________ 
 
RFI #:    ______________________________________ 

 
Date: _________________ 
 
DSA File No.: ___________ 
 
DSA Appl. No.: __________ 

Contractor hereby submits for District’s review and evaluation this Proposed Change Order (“PCO”), 
submitted in accordance with and subject to the terms of the Contract Documents, including Sections 
17.7 and 17.8 of the General Conditions.  Any spaces left blank below are deemed no change to cost 
or time.  
 
Contractor understands and acknowledges that documentation supporting Contractor’s PCO must be 
attached and included for District review and evaluation.  Contractor further understands and 
acknowledges that failure to include documentation sufficient to, in District’s discretion, support some 
or all of the PCO, shall result in a rejected PCO. 
 
 WORK PERFORMED OTHER THAN BY CONTRACTOR ADD DEDUCT 
(a) Material (attach suppliers’ invoice or itemized quantity 

and unit cost plus sales tax) 
  

(b) Add Labor (attach itemized hours and rates, fully 
encumbered) 

  

(c) Add Equipment (attach suppliers’ invoice)   
(d) Subtotal   
(e) Add overhead and profit for any and all tiers of 

Subcontractor, the total not to exceed ten percent 
(10%) of Item (d) 

  

(f) Subtotal   
(g) Add Overhead and Profit for Contractor, not to 

exceed five percent (5%) of Item (f) 
  

(h) Subtotal   
(i) Add Bond and Insurance, not to exceed one and a half 

percent (1.5%) of Item (f) 
  

(j) TOTAL   
    
(k) Time (zero unless indicated; “TBD” not permitted) ____ Calendar 

Days 
 

[REMAINDER OF PAGE LEFT BLANK INTENTIONALLY]  
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 WORK PERFORMED BY CONTRACTOR ADD DEDUCT 
(a) Material (attach itemized quantity and unit cost plus 

sales tax) 
  

(b) Add Labor (attach itemized hours and rates, fully 
encumbered) 

  

(c) Add Equipment (attach suppliers’ invoice)   
(d) Subtotal   
(e) Add Overhead and Profit for Contractor, not to 

exceed fifteen percent (15%) of Item (d) 
  

(f) Subtotal   
(g) Add Bond and Insurance, not to exceed one and a half 

percent (1.5%) of Item (d) 
  

(h) TOTAL   
   
(i) Time (zero unless indicated; “TBD” not permitted) ____ Calendar 

Days 
 

The undersigned Contractor approves the foregoing as to the changes, if any, to the 
Contract Price specified for each item, and as to the extension of time allowed, if any, for 
completion of the entire Work as stated herein, and agrees to furnish all labor, materials, 
and service, and perform all work necessary to complete any additional work specified for 
the consideration stated herein.  Submission of sums which have no basis in fact or which 
Contractor knows are false are at the sole risk of Contractor and may be a violation of the 
False Claims Act set forth under Government Code section 12650 et seq.  It is understood 
that the changes herein to the Contract shall only be effective when approved by the 
governing board of the District. 

It is expressly understood that the value of the extra Work or changes expressly includes 
any and all of the Contractor’s costs and expenses, direct and indirect, resulting from 
additional time required on the Project or resulting from delay to the Project.  Contractor is 
not entitled to separately recover amounts for overhead or other indirect costs.  Any costs, 
expenses, damages, or time extensions not included are deemed waived. 

 SUBMITTED BY: 

Contractor: 

           
[Name]  Date 

 
 

END OF SECTION 
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SECTION 00 63 63 

CHANGE ORDER FORM 

Santa Clara Unified School District 
1889 Lawrence Road  
Santa Clara , CA 95051  

 CHANGE ORDER NO.: 

 

CHANGE ORDER 
Project: 
Bid No.: 

Date:  
DSA File No.:  
DSA Appl. No.: 
 

The following parties agree to the terms of this Change Order: 

Owner:  
[Name / Address] 
 

Contractor:  
[Name / Address] 
 

Architect/Engineer:  
[Name / Address] 
 

Project Inspector:  
[Name / Address] 
 

    
Reference Description  Cost Days 

Ext. 
PCO # 
Requested by: 
Performed by: 
Reason: 

[Description of change] 
[Requester] 
[Performer] 
[Reason] 

$   

PCO # 
Requested by: 
Performed by: 
Reason: 

[Description of change] 
[Requester] 
[Performer] 
[Reason] 

$   

PCO # 
Requested by: 
Performed by: 
Reason: 

[Description of change] 
[Requester] 
[Performer] 
[Reason] 

$   

 
 
 
 

   

Contract time will be adjusted as follows: 

Previous Completion Date:    [Date] 

            [#]  Calendar Days Extension (zero 
unless otherwise indicated) 

Current Completion Date:     [Date] 

Original Contract Amount: $  

Amount of Previously 
Approved Change Order(s): 

$ 

Amount of this Change 
Order: 

$ 

Contract Amount: $ 
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The undersigned Contractor approves the foregoing as to the changes, if any, to the 
Contract Price specified for each item, and as to the extension of time allowed, if any, for 
completion of the entire work as stated therein, and agrees to furnish all labor, materials 
and services and perform all work necessary to complete any additional work specified for 
the consideration stated therein.  Submission of sums which have no basis in fact or which 
Contractor knows are false are at the sole risk of Contractor and may be a violation of the 
False Claims Act set forth under Government Code section 12650, et seq.  

This change order is subject to approval by the governing board of this District and must be 
signed by the District.  Until such time as this change order is approved by the District’s 
governing board and executed by a duly authorized District representative, this change 
order is not effective and not binding. 

It is expressly understood that the compensation and time, if any, granted herein represent 
a full accord and satisfaction for any and all time and cost impacts of the items herein, and 
Contractor waives any and all further compensation or time extension based on the items 
herein.  The value of the extra work or changes expressly includes any and all of the 
Contractor’s costs and expenses, and its subcontractors, both direct and indirect, resulting 
from additional time required on the project or resulting from delay to the project.  Any 
costs, expenses, damages or time extensions not included are deemed waived. 

Signatures: 

District:    Contractor: 
 
 
        
[Name]   Date  [Name]  Date 
 
 
Architect/Engineer:    Project Inspector: 
 
 
        
[Name]   Date  [Name]  Date 
 
 

END OF SECTION 
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SECTION 00 65 19.26 

AGREEMENT AND RELEASE OF ANY AND ALL CLAIMS 

THIS AGREEMENT AND RELEASE OF CLAIMS (“Agreement and Release”) IS MADE AND 
ENTERED INTO THIS    DAY OF    , 20___ by and between the 
SANTA CLARA UNIFIED SCHOOL DISTRICT (“District”) and      
    (“Contractor”), whose place of business is     
    . 

RECITALS: 

1. District and Contractor entered into PROJECT/CONTRACT NO.:     
(“Contract” or “Project”) in the County of     , California. 

2. The Work under the Contract was completed on __________. 

NOW, THEREFORE, it is mutually agreed between District and Contractor as follows: 

AGREEMENT AND RELEASE 

3. Contractor will only be assessed liquidated damages as detailed below: 

 Original Contract Sum $     

 Modified Contract Sum $     

 Payment to Date  $     

 Liquidated Damages  $     

 Payment Due Contractor $     

4. Subject to the provisions hereof, District shall forthwith pay to Contractor the 
undisputed sum of       Dollars ($  ) under the 
Contract, less any amounts represented by any notice to withhold funds on file with 
District as of the date of such payment. 

5. Contractor acknowledges and hereby agrees that there are no unresolved or 
outstanding claims in dispute against District arising from the performance of work 
under the Contract, except for the claims described in Paragraph 6 and continuing 
obligations described in Paragraph 8.  It is the intention of the parties in executing 
this Agreement and Release that this Agreement and Release shall be effective as a 
full, final and general release of all claims, demands, actions, causes of action, 
obligations, costs, expenses, damages, losses and liabilities of Contractor against 
District and all of its respective agents, employees, trustees, inspectors, assignees, 
consultants and transferees, except for any Disputed Claim that may be set forth in 
Paragraph 6 and the continuing obligations described in Paragraph 8 hereof. 
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6. The following claims are disputed (hereinafter, the "Disputed Claims") and are 
specifically excluded from the operation of this Agreement and Release: 

Claim No.  Description of Claim  Amount of Claim  Date Claim   
      Submitted 

    $    

    $    

    $    

    $    

[If further space is required, attach additional sheets showing the required 
information.] 

7. Consistent with California Public Contract Code section 7100, Contractor hereby 
agrees that, in consideration of the payment set forth in Paragraph 4 hereof, 
Contractor hereby releases and forever discharges District, all its agents, employees, 
inspectors, assignees, and transferees from any and all liability, claims, demands, 
actions, or causes of action of whatever kind or nature arising out of or in any way 
concerned with the Work under the Contract. 

8. Guarantees and warranties for the Work, and any other continuing obligation of 
Contractor, shall remain in full force and effect as specified in the Contract 
Documents. 

9. To the furthest extent permitted by California law, Contractor shall defend, 
indemnify, and hold harmless the District, its agents, representatives, officers, 
consultants, employees, trustees, and volunteers (the "indemnified parties") from 
any and all losses, liabilities, claims, suits, and actions of any kind, nature, and 
description, including, but not limited to, attorneys' fees and costs, directly or 
indirectly arising out of, connected with, or resulting from the performance of the 
Contract unless caused wholly by the sole negligence or willful misconduct of the 
District. 

10. Contractor hereby waives the provisions of California Civil Code section 1542 which 
provides as follows: 

A GENERAL RELEASE DOES NOT EXTEND TO CLAIMS WHICH THE 
CREDITOR DOES NOT KNOW OR SUSPECT TO EXIST IN HIS OR HER 
FAVOR AT THE TIME OF EXECUTING THE RELEASE, WHICH IF KNOWN 
BY HIM OR HER MUST HAVE MATERIALLY AFFECTED HIS OR HER 
SETTLEMENT WITH THE DEBTOR. 

11. The provisions of this Agreement and Release are contractual in nature and not mere 
recitals and shall be considered independent and severable.  If any such provision or 
any part thereof shall be at any time held invalid in whole or in part under any 
federal, state, county, municipal, or other law, ruling, or regulations, then such 
provision, or part thereof, shall remain in force and effect to the extent permitted by 
law, and the remaining provisions of this Agreement and Release shall also remain in 
full force and effect, and shall be enforceable. 
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12. All rights of District shall survive completion of the Work or termination of Contract, 
and execution of this Release. 

* * * CAUTION: THIS IS A RELEASE - READ BEFORE EXECUTING * * * 

SANTA CLARA UNIFIED SCHOOL DISTRICT 

Signature:    

Print Name:    

Title:     

 

CONTRACTOR:     

Signature:    

Print Name:    

Title:    

 

END OF SECTION 
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SECTION 00 65 36 

GUARANTEE FORM 

      ("Contractor") hereby agrees that the    
   (“Work” of Contractor) which Contractor has installed for the Santa Clara 
Unified School District ("District") for the following project: 

PROJECT: Paving Repairs at Montague Elementary 

(“Project” or “Contract”) has been performed in accordance with the requirements of the 
Contract Documents and that the Work as installed will fulfill the requirements of the 
Contract Documents. 

The undersigned agrees to repair or replace any or all of such Work that may prove to be 
defective in workmanship or material together with any other adjacent Work that may be 
displaced in connection with such replacement within a period of two year(s) from the date 
of completion as defined in Public Contract Code section 7107, subdivision (c), ordinary 
wear and tear and unusual abuse or neglect excepted.  The date of completion is 
_________________, 20___. 

In the event of the undersigned’s failure to comply with the above-mentioned conditions 
within a reasonable period of time, as determined by the District, but not later than seven 
(7) days after being notified in writing by the District, the undersigned authorizes the 
District to proceed to have said defects repaired and made good at the expense of the 
undersigned.  The undersigned shall pay the costs and charges therefor upon demand. 

Date:    

Proper Name of Contractor:    

Signature:    

Print Name:    

Title:    

Representatives to be contacted for service subject to terms of Contract: 

Name:    

Address:    

Phone No.:    

Email:   

END OF SECTION 
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DOCUMENT 00 72 13 

GENERAL CONDITIONS 

1. CONTRACT TERMS AND DEFINITIONS 

1.1 Definitions 

Wherever used in the Contract Documents, the following terms shall have the 
meanings indicated, which shall be applicable to both the singular and plural 
thereof: 

1.1.1 Adverse Weather:  Shall be only weather that satisfies all of the 
following conditions: (1) unusually severe precipitation, sleet, snow, hail, or extreme 
temperature conditions in excess of the norm for the location and time of year it 
occurred based on the closest weather station data averaged over the past five 
years, (2) that is unanticipated and would cause unsafe work conditions and/or is 
unsuitable for scheduled work that should not be performed during inclement 
weather (i.e., exterior finishes), and (3) at the Project. 

1.1.2 Allowance Expenditure Directive:  Written authorization for 
expenditure of allowance, if any.   

1.1.3 Approval, Approved, and/or Accepted:  Written authorization, unless 
stated otherwise. 

1.1.4 Architect (or “Design Professional in General Responsible 
Charge”):  The individual, partnership, corporation, joint venture, or any 
combination thereof, named as Architect, who will have the rights and authority 
assigned to the Architect in the Contract Documents.  The term Architect means the 
Design Professional in General Responsible Charge as defined in DSA PR 13-02 on 
this Project or the Architect’s authorized representative. 

1.1.5 As-Builts: Reproducible blue line prints of drawings to be prepared on a 
monthly basis pursuant to the Contract Documents, that reflect changes made during 
the performance of the Work, recording differences between the original design of 
the Work and the Work as constructed since the preceding monthly submittal.  See 
Record Drawings. 

1.1.6 Bidder:  A contractor who intends to provide a proposal to the District to 
perform the Work of this Contract. 

1.1.7 Change Order:  A written order to the Contractor authorizing an addition 
to, deletion from, or revision in the Work, and/or authorizing an adjustment in the 
Contract Price or Contract Time. 

1.1.8 Claim:  A Dispute that remains unresolved at the conclusion of the all the 
applicable Dispute Resolution requirements provided herein. 

1.1.9 Construction Change Directive:  A written order prepared and issued 
by the District, the Construction Manager, and/or the Architect and signed by the 
District and the Architect, directing a change in the Work. 
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1.1.10 Construction Manager:  The individual, partnership, corporation, joint 
venture, or any combination thereof, or its authorized representative, named as such 
by the District.  If no Construction Manager is used on the Project that is the subject 
of this Contract, then all references to Construction Manager herein shall be read to 
refer to District. 

1.1.11 Construction Schedule:  The progress schedule of construction of the 
Project as provided by Contractor and approved by District. 

1.1.12 Contract, Contract Documents:  The Contract consists exclusively of 
the documents evidencing the agreement of the District and Contractor, identified as 
the Contract Documents.  The Contract Documents consist of the following 
documents: 

1.1.12.1 Notice to Bidders 
1.1.12.2 Instructions to Bidders 
1.1.12.3 Bid Form and Proposal 
1.1.12.4 Bid Bond 
1.1.12.5 Designated Subcontractors List 
1.1.12.6 Site Visit Certification (if a site visit was required) 
1.1.12.7 Non-Collusion Declaration 
1.1.12.8 Notice of Award 
1.1.12.9 Notice to Proceed 
1.1.12.10 Agreement 
1.1.12.11 Escrow of Bid Documentation 
1.1.12.12 Escrow Agreement for Security Deposits in Lieu of Retention (if 

applicable) 
1.1.12.13 Performance Bond 
1.1.12.14 Payment Bond (Contractor’s Labor & Material Bond) 
1.1.12.15 General Conditions 
1.1.12.16 Special Conditions (if applicable) 
1.1.12.17 Project Labor Agreement (if applicable) 
1.1.12.18 Hazardous Materials Procedures and Requirements 
1.1.12.19 Workers’ Compensation Certification 
1.1.12.20 Prevailing Wage Certification 
1.1.12.21 Disabled Veteran Business Enterprise Participation Certification (if 
applicable) 
1.1.12.22 Drug-Free Workplace Certification (if applicable) 
1.1.12.23 Tobacco-Free Environment Certification 
1.1.12.24 Hazardous Materials Certification (if applicable) 
1.1.12.25 Lead-Based Materials Certification (if applicable) 
1.1.12.26 Imported Materials Certification (if applicable) 
1.1.12.27 Criminal Background Investigation/Fingerprinting Certification 
1.1.12.28 Buy American Certification (if applicable) 
1.1.12.29 Roofing Project Certification (if applicable) 
1.1.12.30 Registered Subcontractors List 
1.1.12.31 Iran Contracting Act Certification (if applicable) 
1.1.12.32 Post Bid Interview 
1.1.12.33 All Plans, Technical Specifications, and Drawings 
1.1.12.34 Any and all addenda to any of the above documents 
1.1.12.35 Any and all change orders or written modifications to the above 
documents if approved in writing by the District 
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1.1.13 Contract Price:  The total monies payable to the Contractor under the 
terms and conditions of the Contract Documents. 

1.1.14 Contract Time:  The time period stated in the Agreement for the 
completion of the Work. 

1.1.15 Contractor:  The person or persons identified in the Agreement as 
contracting to perform the Work to be done under this Contract, or the legal 
representative of such a person or persons. 

1.1.16 Daily Job Report(s):  Daily Project reports prepared by the Contractor's 
employee(s) who are present on Site, which shall include the information required 
herein. 

1.1.17 Day(s):  Unless otherwise designated, day(s) means calendar day(s). 

1.1.18 Department of Industrial Relations (or “DIR”): is responsible, among 
other things, for labor compliance monitoring and enforcement of California 
prevailing wage laws and regulations for public works contracts. 

1.1.19 Design Professional in General Responsible Charge:  See definition 
of Architect above. 

1.1.20 Dispute:  A separate demand by Contractor for a time extension, or 
payment of money or damages arising from Work done by or on behalf of the 
Contractor pursuant to the Contract and payment of which is not otherwise expressly 
provided for or Contractor is not otherwise entitled to; or an amount of payment 
disputed by the District. 

1.1.21 District:  The public agency or the school district for which the Work is 
performed.  The governing board of the District or its designees will act for the 
District in all matters pertaining to the Contract.  The District may, at any time, 

1.1.21.1 Direct the Contractor to communicate with or provide notice to the 
Construction Manager or the Architect on matters for which the Contract 
Documents indicate the Contractor will communicate with or provide notice to the 
District; and/or 

1.1.21.2 Direct the Construction Manager or the Architect to communicate with 
or direct the Contractor on matters for which the Contract Documents indicate 
the District will communicate with or direct the Contractor. 

1.1.22 Drawings (or “Plans”):  The graphic and pictorial portions of the 
Contract Documents showing the design, location, scope and dimensions of the work, 
generally including plans, elevations, sections, details, schedules, sequence of 
operation, and diagrams. 

1.1.23 DSA:  Division of the State Architect. 

1.1.24 Force Account Directive:  A process that may be used when the District 
and the Contractor cannot agree on a price for a specific portion of work or before 
the Contractor prepares a price for a specific portion of work and whereby the 
Contractor performs the work as indicated herein on a time and materials basis. 
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1.1.25 Job Cost Reports:  Any and all reports or records detailing the costs 
associated with work performed on or related to the Project that Contractor shall 
maintain for the Project. Specifically, Job Cost Reports shall contain, but are not 
limited by or to, the following information: a description of the work performed or to 
be performed on the Project; quantity, if applicable, of work performed (hours, 
square feet, cubic yards, pounds, etc.) for the Project; Project budget; costs for the 
Project to date; estimated costs to complete the Project; and expected costs at 
completion.  The Job Cost Reports shall also reflect all Contract cost codes, change 
orders, elements of non-conforming work, back charges, and additional services. 

1.1.26 Labor Commissioner’s Office (or “Labor Commissioner”, also 
known as the Division of Labor Standards Enforcement (“DLSE”)):  Division 
of the DIR responsible for adjudicating wage claims, investigating discrimination and 
public works complaints, and enforcing Labor Code statutes and Industrial Welfare 
Commission orders. 

1.1.27 Municipal Separate Storm Sewer System (or “MS4”):  A system of 
conveyances used to collect and/or convey storm water, including, without limitation, 
catch basins, curbs, gutters, ditches, man-made channels, and storm drains. 

1.1.28 Plans:  See Drawings. 

1.1.29 Premises:  The real property owned by the District on which the Site is 
located. 

1.1.30 Product(s):  New material, machinery, components, equipment, fixtures 
and systems forming the Work, including existing materials or components required 
and approved by the District for reuse. 

1.1.31 Product Data:  Illustrations, standard schedules, performance charts, 
instructions, brochures, diagrams, and other information furnished by the Contractor 
to illustrate a material, product, or system for some portion of the Work. 

1.1.32 Program Manager:  The individual, partnership, corporation, joint 
venture, or any combination thereof, or its authorized representative, named as such 
by the District.  If no Program Manager is designated for Project that is the subject of 
this Contract, then all references to Project Manager herein shall be read to refer to 
District. 

1.1.33 Project:  The planned undertaking as provided for in the Contract 
Documents. 

1.1.34 Project Inspector (or “Inspector”):  The individual(s) retained by the 
District in accordance with title 24 of the California Code of Regulations to monitor 
and inspect the Project. 

1.1.35 Project Labor Agreement (or “PLA”):  a prehire collective bargaining 
agreement in accordance with Public Contract Code section 2500 et seq. that 
establishes terms and conditions of employment for a specific construction project or 
projects and/or is an agreement described in Section 158(f) of Title 29 of the United 
States Code. 
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1.1.36 Proposed Change Order (or “PCO”):  a written request prepared by 
the Contractor requesting that the District and the Architect issue a Change Order 
based upon a proposed change to the Work. 

1.1.37 Provide:  Shall include “provide complete in place,” that is, “furnish and 
install,” and “provide complete and functioning as intended in place” unless 
specifically stated otherwise. 

1.1.38 Qualified SWPPP Practitioners (or “QSP”):  certified personnel that 
attended a State Water Resources Control Board sponsored or approved training 
class and passed the qualifying exam. 

1.1.39 Record Drawings:  Reproducible drawings (or Plans) prepared pursuant 
to the requirements of the Contract Documents that reflect all changes made during 
the performance of the Work, recording differences between the original design of 
the Work and the Work as constructed upon completion of the Project.  See also As-
Builts. 

1.1.40 Request for Information (or “RFI”):  A written request prepared by 
the Contractor requesting that the Architect provide additional information necessary 
to clarify or amplify an item in the Contract Documents that the Contractor believes 
is not clearly shown or called for in the Drawings or Specifications or other portions 
of the Contract Documents, or to address problems that have arisen under field 
conditions. 

1.1.41 Request for Substitution for Specified Item:  A request by Contractor 
to substitute an equal or superior material, product, thing, or service for a specific 
material, product, thing, or service that has been designated in the Contract 
Documents by a specific brand or trade name. 

1.1.42 Safety Orders:  Written and/or verbal orders for construction issued by 
the California Division of Occupational Safety and Health (“CalOSHA”) or by the 
United States Occupational Safety and Health Administration (“OSHA”). 

1.1.43 Safety Plan:  Contractor’s safety plan specifically adapted for the Project.  
Contractor's Safety Plan shall comply with all provisions regarding Project safety, 
including all applicable provisions in these General Conditions. 

1.1.44 Samples:  Physical examples that illustrate materials, products, 
equipment, finishes, colors, or workmanship and that, when approved in accordance 
with the Contract Documents, establish standards by which portions of the Work will 
be judged. 

1.1.45 Shop Drawings:  All drawings, prints, diagrams, illustrations, brochures, 
schedules, and other data that are prepared by the Contractor, a subcontractor, 
manufacturer, supplier, or distributor, that illustrate how specific portions of the 
Work shall be fabricated or installed. 

1.1.46 Site:  The Project site as shown on the Drawings. 

1.1.47 Specifications:  That portion of the Contract Documents, Division 1 
through Division 49, and all technical sections, and addenda to all of these, if any, 
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consisting of written descriptions and requirements of a technical nature of materials, 
equipment, construction methods and systems, standards, and workmanship. 

1.1.48 State:  The State of California. 

1.1.49 Storm Water Pollution Prevention Plan (or “SWPPP”):  A document 
which identifies sources and activities at a particular facility that may contribute 
pollutants to storm water and contains specific control measures and time frames to 
prevent or treat such pollutants. 

1.1.50 Subcontractor:  A contractor and/or supplier who is under contract with 
the Contractor or with any other subcontractor, regardless of tier, to perform a 
portion of the Work of the Project. 

1.1.51 Submittal Schedule:  The schedule of submittals as provided by 
Contractor and approved by District. 

1.1.52 Surety:  The person, firm, or corporation that executes as surety the 
Contractor’s Performance Bond and Payment Bond, and must be a California 
admitted surety insurer as defined in the Code of Civil Procedure section 995.120. 

1.1.53 Work:  All labor, materials, equipment, components, appliances, 
supervision, coordination, and services required by, or reasonably inferred from, the 
Contract Documents, that are necessary for the construction and completion of the 
Project. 

1.2 Laws Concerning the Contract 

Contract is subject to all provisions of the Constitution and laws of California and the 
United States governing, controlling, or affecting District, or the property, funds, 
operations, or powers of District, and such provisions are by this reference made a part 
hereof.  Any provision required by law to be included in this Contract shall be deemed to 
be inserted. 

1.3 No Oral Agreements 

No oral agreement or conversation with any officer, agent, or employee of District, 
either before or after execution of Contract, shall affect or modify any of the terms or 
obligations contained in any of the documents comprising the Contract. 

1.4 No Assignment 

Contractor shall not assign this Contract or any part thereof including, without limitation, 
any services or money to become due hereunder without the prior written consent of the 
District.  Assignment without District’s prior written consent shall be null and void.  Any 
assignment of money due or to become due under this Contract shall be subject to a 
prior lien for services rendered or material supplied for performance of work called for 
under this Contract in favor of all persons, firms, or corporations rendering services or 
supplying material to the extent that claims are filed pursuant to the Civil Code, Code of 
Civil Procedure, Government Code, Labor Code, and/or Public Contract Code, and shall 
also be subject to deductions for liquidated damages or withholding of payments as 
determined by District in accordance with this Contract.  Contractor shall not assign or 
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transfer in any manner to a Subcontractor or supplier the right to prosecute or maintain 
an action against the District. 

1.5 Notice and Service Thereof 

1.5.1 Any notice from one party to the other or otherwise under Contract shall 
be in writing and shall be dated and signed by the party giving notice or by a duly 
authorized representative of that party.  Any notice shall not be effective for any 
purpose whatsoever unless served in one of the following manners: 

1.5.1.1 If notice is given by personal delivery thereof, it shall be considered 
delivered on the day of delivery. 

1.5.1.2 If notice is given by overnight delivery service, it shall be considered 
delivered one (1) day after date deposited, as indicated by the delivery service. 

1.5.1.3 If notice is given by depositing same in United States mail, enclosed in 
a sealed envelope, it shall be considered delivered three (3) days after date 
deposited, as indicated by the postmarked date. 

1.5.1.4 If notice is given by registered or certified mail with postage prepaid, 
return receipt requested, it shall be considered delivered on the day the notice is 
signed for. 

1.5.1.5 Electronic mail may be used for convenience but is not a substitute for 
the notice and service requirements herein. 

1.6 No Waiver 

The failure of District in any one or more instances to insist upon strict performance of 
any of the terms of this Contract or to exercise any option herein conferred shall not be 
construed as a waiver or relinquishment to any extent of the right to assert or rely upon 
any such terms or option on any future occasion.  No action or failure to act by the 
District, Architect, or Construction Manager shall constitute a waiver of any right or duty 
afforded the District under the Contract, nor shall any action or failure to act constitute 
an approval of or acquiescence in any breach thereunder, except as may be specifically 
agreed in writing. 

1.7 Substitutions for Specified Items 

Unless the Special Conditions contain different provisions, Contractor shall not substitute 
different items for any items identified in the Contract Documents without prior written 
approval of the District. 

1.8 Materials and Work 

1.8.1 Except as otherwise specifically stated in this Contract, Contractor shall 
provide and pay for all materials, labor, tools, equipment, transportation, 
supervision, temporary constructions of every nature, and all other services, 
management, and facilities of every nature whatsoever necessary to execute and 
complete this Contract, in a good and workmanlike manner, within the Contract 
Time. 
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1.8.2 Unless otherwise specified, all materials shall be new and of the best 
quality of their respective kinds and grades as noted or specified, workmanship shall 
be of good quality, and Contractor shall use all diligence to inform itself fully as to 
the required manufacturer’s instructions and to comply therewith. 

1.8.3 Materials shall be furnished in ample quantities and at such times as to 
insure uninterrupted progress of Work and shall be stored properly and protected 
from the elements, theft, vandalism, or other loss or damage as required. 

1.8.4 For all materials and equipment specified or indicated in the Drawings, the 
Contractor shall provide all labor, materials, equipment, and services necessary for 
complete assemblies and complete working systems, functioning as intended.  
Incidental items not indicated on Drawings, nor mentioned in the Specifications, that 
can legitimately and reasonably be inferred to belong to the Work described, or be 
necessary in good practice to provide a complete assembly or system, shall be 
furnished as though itemized here in every detail.  In all instances, material and 
equipment shall be installed in strict accordance with each manufacturer’s most 
recent published recommendations and specifications. 

1.8.5 Contractor shall, after award of Contract by District and after relevant 
submittals have been approved, place orders for materials and/or equipment as 
specified so that delivery of same may be made without delays to the Work.  
Contractor shall, upon demand from District, present documentary evidence showing 
that orders have been placed. 

1.8.6 District reserves the right but has no obligation, in response to 
Contractor’s neglect or failure in complying with the above instructions, to place 
orders for such materials and/or equipment as the District may deem advisable in 
order that the Work may be completed at the date specified in the Agreement, and 
all expenses incidental to the procuring of said materials and/or equipment shall be 
paid for by Contractor or deducted from payment(s) to Contractor. 

1.8.7 Contractor warrants good title to all material, supplies, and equipment 
installed or incorporated in Work and agrees upon completion of all Work to deliver 
the Site to District, together with all improvements and appurtenances constructed 
or placed thereon by it, and free from any claims, liens, or charges.  Contractor 
further agrees that neither it nor any person, firm, or corporation furnishing any 
materials or labor for any work covered by the Contract shall have any right to lien 
any portion of the Premises or any improvement or appurtenance thereon, except 
that Contractor may install metering devices or other equipment of utility companies 
or of political subdivision, title to which is commonly retained by utility company or 
political subdivision.  In the event of installation of any such metering device or 
equipment, Contractor shall advise District as to owner thereof. 

1.8.7.1 If a lien or a claim based on a stop payment notice of any nature 
should at any time be filed against the Work or any District property, by any 
entity that has supplied material or services at the request of the Contractor, 
Contractor and Contractor’s Surety shall promptly, on demand by District and at 
Contractor’s and Surety’s own expense, take any and all action necessary to 
cause any such lien or a claim based on a stop payment notice to be released or 
discharged immediately therefrom. 
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1.8.7.2 If the Contractor fails to furnish to the District within ten (10) calendar 
days after demand by the District, satisfactory evidence that a lien or a claim 
based on a stop payment notice has been so released, discharged, or secured, 
the District may discharge such indebtedness and deduct the amount required 
therefor, together with any and all losses, costs, damages, and attorney’s fees 
and expense incurred or suffered by District from any sum payable to Contractor 
under the Contract. 

1.8.8 Nothing contained in this Article, however, shall defeat or impair the rights 
of persons furnishing materials or labor under any bond given by Contractor for their 
protection or any rights under any law permitting such protection or any rights under 
any law permitting such persons to look to funds due Contractor in hands of District 
(e.g., stop payment notices), and this provision shall be inserted in all subcontracts 
and material contracts and notice of its provisions shall be given to all persons 
furnishing material for work when no formal contract is entered into for such 
material. 

1.8.9 Title to new materials and/or equipment for the Work of this Contract and 
attendant liability for its protection and safety shall remain with Contractor until 
incorporated in the Work of this Contract and accepted by District.  No part of any 
materials and/or equipment shall be removed from its place of storage except for 
immediate installation in the Work of this Contract.  Should the District, in its 
discretion, allow the Contractor to store materials and/or equipment for the Work 
off-site, Contractor will store said materials and/or equipment at a bonded 
warehouse and with appropriate insurance coverage at no cost to District.  
Contractor shall keep an accurate inventory of all materials and/or equipment in a 
manner satisfactory to District or its authorized representative and shall, at the 
District’s request, forward it to the District. 

2. ARCHITECT 

2.1  The Architect shall represent the District during the Project and will observe 
the progress and quality of the Work on behalf of the District.  Architect shall have the 
authority to act on behalf of District to the extent expressly provided in the Contract 
Documents and to the extent determined by District.  Architect shall have authority to 
reject materials, workmanship, and/or the Work whenever rejection may be necessary, 
in Architect’s reasonable opinion, to insure the proper execution of the Contract. 

2.2  Architect shall, with the District and on behalf of the District, determine the 
amount, quality, acceptability, and fitness of all parts of the Work, and interpret the 
Specifications, Drawings, and shall, with the District, interpret all other Contract 
Documents. 

2.3  Architect shall have all authority and responsibility established by law, 
including title 24 of the California Code of Regulations. 

2.4  Contractor shall provide District and the Construction Manager with a copy of 
all written communication between Contractor and Architect at the same time as that 
communication is made to Architect, including, without limitation, all RFIs, 
correspondence, submittals, claims, and proposed change orders. 
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3. CONSTRUCTION MANAGER 

3.1  If a Construction Manager is used on this Project (“Construction Manager” or 
“CM”), the Construction Manager will provide administration of the Contract on the 
District's behalf.  After execution of the Contract and Notice to Proceed, all 
correspondence and/or instructions from Contractor and/or District shall be forwarded 
through the Construction Manager.  The Construction Manager will not be responsible for 
and will not have control or charge of construction means, methods, techniques, 
sequences, or procedures or for safety precautions in connection with the Work, which 
shall all remain the Contractor’s responsibility. 

3.2  The Construction Manager, however, will have authority to reject materials 
and/or workmanship not conforming to the Contract Documents, as determined by the 
District, the Architect, and/or the Project Inspector.  The Construction Manager shall also 
have the authority to require special inspection or testing of any portion of the Work, 
whether it has been fabricated, installed, or fully completed.  Any decision made by the 
Construction Manager, in good faith, shall not give rise to any duty or responsibility of 
the Construction Manager to:  the Contractor; any Subcontractor; the Contractor or 
Subcontractor’s respective agents, employees; or other persons performing any of the 
Work.  The Construction Manager shall have free access to any or all parts of Work at 
any time. 

3.3  If the District does not use a Construction Manager on this Project, all 
references to Construction Manager or CM shall be read as District. 

4. INSPECTOR, INSPECTIONS, AND TESTS 

4.1 Project Inspector 

4.1.1 One or more Project Inspector(s), including special Project Inspector(s), 
as required, will be assigned to the Work by District, in accordance with 
requirements of title 24, part 1, of the California Code of Regulations, to enforce the 
building code and monitor compliance with Plans and Specifications for the Project 
previously approved by the DSA.  Duties of Project Inspector(s) are specifically 
defined in section 4-342 of said part 1 of title 24.  

4.1.2 No Work shall be carried on except with the knowledge and under the 
inspection of the Project Inspector(s).  The Project Inspector(s) shall have free 
access to any or all parts of Work at any time.  Contractor shall furnish Project 
Inspector(s) reasonable opportunities for obtaining such information as may be 
necessary to keep Project Inspector(s) fully informed respecting progress and 
manner of work and character of materials, including, but not limited to, submission 
of form DSA 156 (or the most current version applicable at the time the Work is 
performed) to the Project Inspector at least 48 hours in advance of the 
commencement and completion of construction of each and every aspect of the 
Work.  Forms are available on the DSA’s website at: 
http://www.dgs.ca.gov/dsa/Forms.aspx.  Inspection of Work shall not relieve 
Contractor from an obligation to fulfill this Contract.  Project Inspector(s) and the 
DSA are authorized to suspend work whenever the Contractor and/or its 
Subcontractor(s) are not complying with the Contract Documents.  Any work 
stoppage by the Project Inspector(s) and/or DSA shall be without liability to the 
District.  Contractor shall instruct its Subcontractors and employees accordingly. 
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4.1.3 If Contractor and/or any Subcontractor requests that the Project 
Inspector(s) perform any inspection off-site, this shall only be done if it is allowable 
pursuant to applicable regulations and DSA approval, if the Project Inspector(s) 
agree to do so, and at the expense of the Contractor. 

4.2 Tests and Inspections 

4.2.1 Tests and Inspections shall comply with title 24, part 1, California Code of 
Regulations, group 1, article 5, section 4-335, and with the provisions of the 
Specifications. 

4.2.2 The District will select an independent testing laboratory to conduct the 
tests.  Selection of the materials required to be tested shall be by the laboratory or 
the District's representative and not by the Contractor.  The Contractor shall notify 
the District's representative a sufficient time in advance of its readiness for required 
observation or inspection. 

4.2.3 The Contractor shall notify the District's representative a sufficient time in 
advance of the manufacture of material to be supplied under the Contract 
Documents, which must by terms of the Contract Documents be tested, in order that 
the District may arrange for the testing of same at the source of supply.  This notice 
shall be provided, at a minimum, seventy-two (72) hours prior to the manufacture of 
the material that needs to be tested. 

4.2.4 Any material shipped by the Contractor from the source of supply prior to 
having satisfactorily passed such testing and inspection or prior to the receipt of 
notice from said representative that such testing and inspection will not be required, 
shall not be incorporated into and/or onto the Project. 

4.2.5 The District will select the testing laboratory and pay for the cost of all 
tests and inspections.  Contractor shall reimburse the District for any and all 
laboratory costs or other testing costs for any materials found to be not in 
compliance with the Contract Documents.  At the District’s discretion, District may 
elect to deduct laboratory or other testing costs for noncompliant materials from the 
Contract Price, and such deduction shall not constitute a withholding. 

4.3 Costs for After Hours and/or Off-Site Inspections 

If the Contractor performs Work outside the Inspector’s regular working hours or 
requests the Inspector to perform inspections off Site, costs of any inspections required 
outside regular working hours or off Site shall be borne by the Contractor and may be 
invoiced to the Contractor by the District or the District may deduct those expenses from 
the next Progress Payment. 

5. CONTRACTOR 

Contractor shall construct and complete, in a good and workmanlike manner, the Work for 
the Contract Price including any adjustment(s) to the Contract Price pursuant to provisions 
herein regarding changes to the Contract Price.  Except as otherwise noted, Contractor shall 
provide and pay for all labor, materials, equipment, permits (excluding DSA), fees, licenses, 
facilities, transportation, taxes, bonds and insurance, and services necessary for the proper 
execution and completion of the Work, except as indicated herein. 
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5.1 Status of Contractor 

5.1.1 Contractor is and shall at all times be deemed to be an independent 
contractor and shall be wholly responsible for the manner in which it and its 
Subcontractors perform the services required of it by the Contract Documents.  
Nothing herein contained shall be construed as creating the relationship of employer 
and employee, or principal and agent, between the District, or any of the District's 
employees or agents, and Contractor or any of Contractor’s Subcontractors, agents 
or employees.  Contractor assumes exclusively the responsibility for the acts of its 
agents, and employees as they relate to the services to be provided during the 
course and scope of their employment.  Contractor, its Subcontractors, agents, and 
its employees shall not be entitled to any rights or privileges of District employees.  
District shall be permitted to monitor the Contractor’s activities to determine 
compliance with the terms of this Contract. 

5.1.2 As required by law, Contractor and all Subcontractors shall be properly 
licensed and regulated by the Contractors State License Board, 9821 Business Park 
Drive, Sacramento, California 95827, http://www.cslb.ca.gov. 

5.1.3 As required by law, Contractor and all Subcontractors shall be properly 
registered as public works contractors by the Department of Industrial Relations at: 
https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm or 
current URL. 

5.1.4 Contractor represents that it has no existing interest and will not acquire 
any interest, direct or indirect, which could conflict in any manner or degree with the 
performance of Work required under this Contractor and that no person having any 
such interest shall be employed by Contractor. 

5.2 Project Inspection Card(s) 

Contractor shall verify that forms DSA 152 (or the current version applicable at the time 
the Work is performed) are issued for the Project prior to the commencement of 
construction. 

5.3 Contractor’s Supervision 

5.3.1 During progress of the Work, Contractor shall keep on the Premises, and 
at all other locations where any Work related to the Contract is being performed, an 
experienced and competent project manager and construction superintendent who 
are employees of the Contractor, to whom the District does not object and at least 
one of whom shall be fluent in English, written and verbal. 

5.3.2 The project manager and construction superintendent shall both speak 
fluently the predominant language of the Contractor’s employees. 

5.3.3 Before commencing the Work herein, Contractor shall give written notice 
to District of the name of its project manager and construction superintendent.  
Neither the Contractor’s project manager nor construction superintendent shall be 
changed except with prior written notice to District.  If the Contractor’s project 
manager and/or construction superintendent proves to be unsatisfactory to 
Contractor, or to District, any of the District's employees, agents, the Construction 
Manager, or the Architect, Contractor shall notify District in writing before any 
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change occurs, but no less than two (2) business days prior.  Any replacement of the 
project manager and/or construction superintendent shall be made promptly and 
must be satisfactory to the District.  The Contractor’s project manager and 
construction superintendent shall each represent Contractor, and all directions given 
to Contractor’s project manager and/or construction superintendent shall be as 
binding as if given to Contractor. 

5.3.4 Contractor shall give efficient supervision to Work, using its best skill and 
attention.  Contractor shall carefully study and compare all Contract Documents, 
Drawings, Specifications, and other instructions and shall at once report to District, 
Construction Manager, and Architect any error, inconsistency, or omission that 
Contractor or its employees and Subcontractors may discover, in writing, with a copy 
to District's Project Inspector(s).  The Contractor shall have responsibility for 
discovery of errors, inconsistencies, or omissions. 

5.4 Duty to Provide Fit Workers 

5.4.1 Contractor and Subcontractor(s) shall at all times enforce strict discipline 
and good order among their employees and shall not employ or work any unfit 
person or anyone not skilled in work assigned to that person.  It shall be the 
responsibility of Contractor to ensure compliance with this requirement.  District may 
require Contractor to permanently remove unfit persons from Project Site. 

5.4.2 Any person in the employ of Contractor or Subcontractor(s) whom District 
may deem incompetent or unfit shall be excluded from working on the Project and 
shall not again be employed on the Project except with the prior written consent of 
District. 

5.4.3 The Contractor shall furnish labor that can work in harmony with all other 
elements of labor employed or to be employed in the Work. 

5.4.4 If Contractor intends to make any change in the name or legal nature of 
the Contractor’s entity, Contractor must first notify the District in writing prior to 
making any contemplated change.  The District shall determine in writing if 
Contractor’s intended change is permissible while performing this Contract. 

5.5 Field Office 

5.5.1 Contractor shall provide a temporary office on the Work Site for the 
District’s use exclusively, during the term of the Contract. 

5.6 Purchase of Materials and Equipment 

The Contractor is required to order, obtain, and store materials and equipment 
sufficiently in advance of its Work at no additional cost or advance payment from District 
to assure that there will be no delays. 

5.7 Documents on Work 

5.7.1 Contractor shall at all times keep on the Work Site, or at another location 
as the District may authorize in writing, one legible copy of all Contract Documents, 
including Addenda and Change Orders, and Titles 19 and 24 of the California Code of 
Regulations, the specified edition(s) of the Uniform Building Code, all approved 
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Drawings, Plans, Schedules, and Specifications, and all codes and documents 
referred to in the Specifications, and made part thereof.  These documents shall be 
kept in good order and available to District, Construction Manager, Architect, 
Architect’s representatives, the Project Inspector(s), and all authorities having 
jurisdiction.  Contractor shall be acquainted with and comply with the provisions of 
these titles as they relate to this Project.  (See particularly the duties of Contractor, 
Title 24, Part 1, California Code of Regulations, section 4-343.)  Contractor shall also 
be acquainted with and comply with all California Code of Regulations provisions 
relating to conditions on this Project, particularly Titles 8 and 17.  Contractor shall 
coordinate with Architect and Construction Manager and shall submit its verified 
report(s) according to the requirements of Title 24. 

5.7.2 Daily Job Reports. 

5.7.2.1 Contractor shall maintain, at a minimum, at least one (1) set of Daily 
Job Reports on the Project.  These must be prepared by the Contractor's 
employee(s) who are present on Site, and must include, at a minimum, the 
following information: 

5.7.2.1.1 A brief description of all Work performed on that day. 
5.7.2.1.2 A summary of all other pertinent events and/or occurrences on 

that day. 
5.7.2.1.3 The weather conditions on that day. 
5.7.2.1.4 A list of all Subcontractor(s) working on that day, including DIR 

registration numbers. 
5.7.2.1.5 A list of each Contractor employee working on that day and the 

total hours worked for each employee. 
5.7.2.1.6 A complete list of all equipment on Site that day, whether in 

use or not. 
5.7.2.1.7 A complete list of all materials, supplies, and equipment 

delivered on that day. 
5.7.2.1.8 A complete list of all inspections and tests performed on that 

day. 
 

5.7.2.2 Each day Contractor shall provide a copy of the previous day’s Daily 
Job Report to the District or the Construction Manager. 

5.8 Preservation of Records 

Contractor shall maintain, and District shall have the right to inspect, Contractor’s 
financial records for the Project, including, without limitation, Job Cost Reports for the 
Project in compliance with the criteria set forth herein. The District shall have the right 
to examine and audit all Daily Job Reports or other Project records of Contractor’s 
project manager(s), project superintendent(s), and/or project foreperson(s), all certified 
payroll records and/or related documents including, without limitation, Job Cost Reports, 
payroll, payment, timekeeping and tracking documents; all books, estimates, records, 
contracts, documents, bid documents, bid cost data, subcontract job cost reports, and 
other data of the Contractor, any Subcontractor, and/or supplier, including computations 
and projections related to bidding, negotiating, pricing, or performing the Work or 
Contract modification, in order to evaluate the accuracy, completeness, and currency of 
the cost, manpower, coordination, supervision, or pricing data at no additional cost to 
the District.  These documents may be duplicative and/or be in addition to any Bid 
Documents held in escrow by the District.  The Contractor shall make available at its 
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office at all reasonable times the materials described in this paragraph for the 
examination, audit, or reproduction until three (3) years after final payment under this 
Contract.  Notwithstanding the provisions above, Contractor shall provide any records 
requested by any governmental agency, if available, after the time set forth above. 

5.9 Integration of Work 

5.9.1 Contractor shall do all cutting, fitting, patching, and preparation of Work 
as required to make its several parts come together properly, to fit it to receive or be 
received by work of other contractors, and to coordinate tolerances to various pieces 
of work, showing upon, or reasonably implied by, the Drawings and Specifications for 
the completed structure, and shall conform them as District and/or Architect may 
direct. 

5.9.2 Contractor shall make its own layout of lines and elevations and shall be 
responsible for the accuracy of both Contractor’s and Subcontractors' work resulting 
therefrom. 

5.9.3 Contractor and all Subcontractors shall take all field dimensions required 
in performance of the Work, and shall verify all dimensions and conditions on the 
Site.  All dimensions affecting proper fabrication and installation of all Work must be 
verified prior to fabrication by taking field measurements of the true conditions.  If 
there are any discrepancies between dimensions in drawings and existing conditions 
which will affect the Work, Contractor shall bring such discrepancies to the attention 
of the District and Architect for adjustment before proceeding with the Work.  In 
doing so, it is recognized that Contractor is not acting in the capacity of a licensed 
design professional, and that Contractor’s examination is made in good faith to 
facilitate construction and does not create an affirmative responsibility to detect 
errors, omissions or inconsistencies in the Contract Documents or to ascertain 
compliance with applicable laws, building codes or regulations.  Following receipt of 
written notice from Contractor, the District and/or Architect shall inform Contractor 
what action, if any, Contractor shall take with regard to such discrepancies. 

5.9.4 All costs caused by noncompliant, defective, or delayed Work shall be 
borne by Contractor, inclusive of repair work. 

5.9.5 Contractor shall not endanger any work performed by it or anyone else by 
cutting, excavating, or otherwise altering work and shall not cut or alter work of any 
other contractor except with consent of District. 

5.10 Notifications 

5.10.1 Contractor shall notify the Architect and Project Inspector, in writing, of 
the commencement of construction of each and every aspect of the Work at least 48 
hours in advance by submitting form DSA 156 (or the most current version 
applicable at the time the Work is performed) to the Project Inspector.  Forms are 
available on the DSA’s website at: http://www.dgs.ca.gov/dsa/Forms.aspx. 

5.10.2 Contractor shall notify the Architect and Project Inspector, in writing, of 
the completion of construction of each and every aspect of the Work at least 48 
hours in advance by submitting form DSA 156 (or current version) to the Project 
Inspector. 
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5.11 Obtaining of Permits, Licenses and Registrations 

Contractor shall secure and pay for all permits (except DSA), licenses, registrations, 
approvals and certificates necessary for prosecution of Work, including but not limited to 
those listed in the Special Conditions, if any, before the date of the commencement of 
the Work or before the permits, licenses, registrations, approvals and certificates are 
legally required to continue the Work without interruption.  The Contractor shall obtain 
and pay, only when legally required, for all licenses, registrations, approvals, permits, 
inspections, and inspection certificates required to be obtained from or issued by any 
authority having jurisdiction over any part of the Work included in the Contract.  All final 
permits, licenses, registrations, approvals and certificates shall be delivered to District 
before demand is made for final payment. 

5.12 Royalties and Patents 

5.12.1 Contractor shall obtain and pay, only when legally required, all royalties 
and license fees necessary for prosecution of Work before the earlier of the date of 
the commencement of the Work or the date that the license is legally required to 
continue the Work without interruption.  Contractor shall defend suits or claims of 
infringement of patent, copyright, or other rights and shall hold the District, the 
Architect, and the Construction Manager harmless and indemnify them from loss on 
account thereof except when a particular design, process, or make or model of 
product is required by the Contract Documents.  However, if the Contractor has 
reason to believe that the required design, process, or product is an infringement of 
a patent or copyright, the Contractor shall indemnify and defend the District, 
Architect and Construction Manager against  any loss or damage unless the 
Contractor promptly informs the District of its information. 

5.12.2 The review by the District or Architect of any method of construction, 
invention, appliance, process, article, device, or material of any kind shall be only its 
adequacy for the Work and shall not approve use by the Contractor in violation of 
any patent or other rights of any person or entity. 

5.13 Work to Comply With Applicable Laws and Regulations 

5.13.1 Contractor shall give all notices and comply with the following specific 
laws, ordinances, rules, and regulations and all other applicable laws, ordinances, 
rules, and regulations bearing on conduct of Work as indicated and specified, 
including but not limited to the appropriate statutes and administrative code 
sections.  If Contractor observes that Drawings and Specifications are at variance 
therewith, or should Contractor become aware of the development of conditions not 
covered by Contract Documents that may result in finished Work being at variance 
therewith, Contractor shall promptly notify District in writing and any changes 
deemed necessary by District shall be made as provided in Contract for changes in 
Work. 

5.13.1.1 National Electrical Safety Code, U. S. Department of Commerce 

5.13.1.2 National Board of Fire Underwriters’ Regulations 

5.13.1.3 International Building Code, latest addition, and the California Code of 
Regulations, title 24, and other amendments 
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5.13.1.4 Manual of Accident Prevention in Construction, latest edition, published 
by A.G.C. of America 

5.13.1.5 Industrial Accident Commission’s Safety Orders, State of California 

5.13.1.6 Regulations of the State Fire Marshall (title 19, California Code of 
Regulations) and Pertinent Local Fire Safety Codes 

5.13.1.7 Americans with Disabilities Act 

5.13.1.8 Education Code of the State of California 

5.13.1.9 Government Code of the State of California 

5.13.1.10 Labor Code of the State of California, division 2, part 7, Public Works 
and Public Agencies 

5.13.1.11 Public Contract Code of the State of California 

5.13.1.12 California Art Preservation Act 

5.13.1.13 U. S. Copyright Act 

5.13.1.14 U. S. Visual Artists Rights Act 

5.13.2 Contractor shall comply with all applicable mitigation measures, if any, 
adopted by any public agency with respect to this Project pursuant to the California 
Environmental Quality Act (Public Resources Code section 21000 et seq.). 

5.13.3 If Contractor performs any Work that it knew, or through exercise of 
reasonable care should have known, to be contrary to any applicable laws, 
ordinance, rules, or regulations, Contractor shall bear all costs arising therefrom and 
arising from the correction of said Work. 

5.13.4 Where Specifications or Drawings state that materials, processes, or 
procedures must be approved by the DSA, State Fire Marshall, or other body or 
agency, Contractor shall be responsible for satisfying requirements of such bodies or 
agencies applicable at the time the Work is performed, and as determined by those 
bodies or agencies. 

5.14 Safety/Protection of Persons and Property 

5.14.1 The Contractor will be solely and completely responsible for conditions of 
the Work Site, including safety of all persons and property during performance of the 
Work.  This requirement will apply continuously and not be limited to normal working 
hours. 

5.14.2 The wearing of hard hats will be mandatory at all times for all personnel 
on Site.  Contractor shall supply sufficient hard hats to properly equip all employees 
and visitors. 
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5.14.3 Any construction review of the Contractor’s performance is not intended to 
include review of the adequacy of the Contractor’s safety measures in, on, or near 
the Work Site. 

5.14.4 Implementation and maintenance of safety programs shall be the sole 
responsibility of the Contractor. 

5.14.5 The Contractor shall furnish to the District a copy of the Contractor's 
safety plan within the time frame indicated in the Contract Documents and 
specifically adapted for the Project. 

5.14.6 Contractor shall be responsible for all damages to persons or property that 
occur as a result of its fault or negligence in connection with the prosecution of this 
Contract and shall take all necessary measures and be responsible for the proper 
care and completion and final acceptance by District.  All Work shall be solely at 
Contractor’s risk with the exception of damage to the Work caused by “acts of God” 
as defined in Public Contract Code section 7105. 

5.14.7 Contractor shall take, and require Subcontractors to take, all necessary 
precautions for safety of workers on the Project and shall comply with all applicable 
federal, state, local, and other safety laws, standards, orders, rules, regulations, and 
building codes to prevent accidents or injury to persons on, about, or adjacent to 
premises where Work is being performed and to provide a safe and healthful place of 
employment.  Contractor shall furnish, erect, and properly maintain at all times, all 
necessary safety devices, safeguards, construction canopies, signs, nets, barriers, 
lights, and watchmen for protection of workers and the public and shall post danger 
signs warning against hazards created by such features in the course of construction. 

5.14.8 Hazards Control – Contractor shall store volatile wastes in covered metal 
containers and remove them from the Site daily.  Contractor shall prevent 
accumulation of wastes that create hazardous conditions.  Contractor shall provide 
adequate ventilation during use of volatile or noxious substances. 

5.14.9 Contractor shall designate a responsible member of its organization on the 
Project, whose duty shall be to post information regarding protection and obligations 
of workers and other notices required under occupational safety and health laws, to 
comply with reporting and other occupational safety requirements, and to protect the 
life, safety, and health of workers.  Name and position of person so designated shall 
be reported to District by Contractor. 

5.14.10 Contractor shall correct any violations of safety laws, rules, orders, 
standards, or regulations.  Upon the issuance of a citation or notice of violation by 
the Division of Occupational Safety and Health, Contractor shall correct such 
violation promptly. 

5.14.11 Contractor shall comply with any District storm water requirements that 
are approved by the District and applicable to the Project, at no additional cost to the 
District. 

5.14.12 In an emergency affecting safety of life or of work or of adjoining 
property, Contractor, without special instruction or authorization, shall act, at its 
discretion, to prevent such threatened loss or injury.  Any compensation claimed by 
Contractor on account of emergency work shall be determined by agreement. 
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5.14.13 All salvage materials will become the property of the Contractor and shall 
be removed from the Site unless otherwise called for in the Contract Documents. 
However, the District reserves the right to designate certain items of value that shall 
be turned over to the District unless otherwise directed by District. 

5.14.14 All connections to public utilities and/or existing on-site services shall be 
made and maintained in such a manner as to not interfere with the continuing use of 
same by the District during the entire progress of the Work. 

5.14.15 Contractor shall provide such heat, covering, and enclosures as are 
necessary to protect all Work, materials, equipment, appliances, and tools against 
damage by weather conditions, such as extreme heat, cold, rain, snow, dry winds, 
flooding, or dampness. 

5.14.16 The Contractor shall protect and preserve the Work from all damage or 
accident, providing any temporary roofs, window and door coverings, boxings, or 
other construction as required by the Architect.  The Contractor shall be responsible 
for existing structures, walks, roads, trees, landscaping, and/or improvements in 
working areas; and shall provide adequate protection therefore.  If temporary 
removal is necessary of any of the above items, or damage occurs due to the Work, 
the Contractor shall replace same at his expense with same kind, quality, and size of 
Work or item damaged.  This shall include any adjoining property of the District and 
others. 

5.14.17 Contractor shall take adequate precautions to protect existing roads, 
sidewalks, curbs, pavements, utilities, adjoining property, and structures (including, 
without limitation, protection from settlement or loss of lateral support), and to avoid 
damage thereto, and repair any damage thereto caused by construction operations. 

5.14.18 Contractor shall confine apparatus, the storage of materials, and the 
operations of workers to limits indicated by law, ordinances, permits, or directions of 
Architect, and shall not interfere with the Work or unreasonably encumber Premises 
or overload any structure with materials.  Contractor shall enforce all instructions of 
District and Architect regarding signs, advertising, fires, and smoking, and require 
that all workers comply with all regulations while on Project Site. 

5.14.19 Contractor, Contractor’s employees, Subcontractors, Subcontractors’ 
employees, or any person associated with the Work shall conduct themselves in a 
manner appropriate for a school site.  No verbal or physical contact with neighbors, 
students, and faculty, profanity, or inappropriate attire or behavior will be permitted.  
District may require Contractor to permanently remove non-complying persons from 
Project Site. 

5.14.20 Contractor shall take care to prevent disturbing or covering any survey 
markers, monuments, or other devices marking property boundaries or corners.  If 
such markers are disturbed, Contractor shall have a civil engineer, registered as a 
professional engineer in California, replace them at no cost to District. 

5.14.21 In the event that the Contractor enters into any agreement with owners of 
any adjacent property to enter upon the adjacent property for the purpose of 
performing the Work, Contractor shall fully indemnify, defend, and hold harmless 
each person, entity, firm, or agency that owns or has any interest in adjacent 
property.  The form and content of the agreement of indemnification shall be 
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approved by the District prior to the commencement of any Work on or about the 
adjacent property.  The Contractor shall also indemnify the District as provided in the 
indemnification provision herein.  These provisions shall be in addition to any other 
requirements of the owners of the adjacent property. 

5.15 Working Evenings and Weekends 

Contractor may be required to work increased hours, evenings, and/or weekends at no 
additional cost to the District.  Contractor shall give the District seventy-two (72) hours’ 
notice prior to performing any evening and/or weekend work.  Contractor shall perform 
all evening and/or weekend work only upon District’s approval and in compliance with all 
applicable rules, regulations, laws, and local ordinances including, without limitation, all 
noise and light limitations.  Contractor shall reimburse the District for any increased or 
additional Inspector charges as a result of Contractor’s increased hours, or evening 
and/or weekend work. 

5.16 Cleaning Up 

5.16.1 The Contractor shall provide all services, labor, materials, and equipment 
necessary for protecting and securing the Work, all school occupants, furnishings, 
equipment, and building structure from damage until its completion and final 
acceptance by District.  Dust barriers shall be provided to isolate dust and dirt from 
construction operations.  At completion of the Work and portions thereof, Contractor 
shall clean to the original state any areas beyond the Work area that become dust 
laden as a result of the Work.  The Contractor must erect the necessary warning 
signs and barricades to ensure the safety of all school occupants.  The Contractor at 
all times must maintain good housekeeping practices to reduce the risk of fire 
damage and must make a fire extinguisher, fire blanket, and/or fire watch, as 
applicable, available at each location where cutting, braising, soldering, and/or 
welding is being performed or where there is an increased risk of fire. 

5.16.2 Contractor at all times shall keep Premises, including property 
immediately adjacent thereto, free from debris such as waste, rubbish (including 
personal rubbish of workers, e.g., food wrappers, etc.), and excess materials and 
equipment caused by the Work.  Contractor shall not leave debris under, in, or about 
the Premises (or surrounding property or neighborhood), but shall promptly remove 
same from the Premises on a daily basis.  If Contractor fails to clean up, District may 
do so and the cost thereof shall be charged to Contractor.  If Contract is for work on 
an existing facility, Contractor shall also perform specific clean-up on or about the 
Premises upon request by the District as it deems necessary for the continuing 
education process.  Contractor shall comply with all related provisions of the 
Specifications. 

5.16.3 If the Construction Manager, Architect, or District observes the 
accumulation of trash and debris, the District will give the Contractor a 24-hour 
written notice to mitigate the condition. 

5.16.4 Should the Contractor fail to perform the required clean-up, or should the 
clean-up be deemed unsatisfactory by the District, the District will then perform the 
clean-up.  All cost associated with the clean-up work (including all travel, payroll 
burden, and costs for supervision) will be deducted from the Contract Price, or 
District may withhold those amounts from payment(s) to Contractor. 
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6. SUBCONTRACTORS 

6.1  Contractor shall provide the District with information for all Subcontracts as 
indicated in the Contractor’s Submittals and Schedules Section herein. 

6.2  No contractual relationship exists between the District and any Subcontractor, 
supplier, or sub-subcontractor by reason of this Contract. 

6.3  Contractor agrees to bind every Subcontractor by terms of this Contract as far 
as those terms that are applicable to Subcontractor’s work including, without limitation, 
all labor, wage & hour, apprentice and related provisions and requirements.  If 
Contractor shall subcontract any part of this Contract, Contractor shall be as fully 
responsible to District for acts and omissions of any Subcontractor and of persons either 
directly or indirectly employed by any Subcontractor, including Subcontractor caused 
Project delays, as it is for acts and omissions of persons directly employed by 
Contractor.  The divisions or sections of the Specifications and/or the arrangement of 
the drawings are not intended to control the Contractor in dividing the Work among 
Subcontractors or limit the work performed by any trade. 

6.4  District's consent to, or approval of, or failure to object to, any Subcontractor 
under this Contract shall not in any way relieve Contractor of any obligations under this 
Contract and no such consent shall be deemed to waive any provisions of this Contract. 

6.5  Contractor is directed to familiarize itself with sections 4100 through 4114 of 
the Public Contract Code of the State of California, as regards subletting and 
subcontracting, and to comply with all applicable requirements therein.  In addition, 
Contractor is directed to familiarize itself with sections 1720 through 1861 of the Labor 
Code of the State of California, as regards the payment of prevailing wages and related 
issues, and to comply with all applicable requirements therein including, without 
limitation, section 1775 and the Contractor’s and Subcontractors’ obligations and liability 
for violations of prevailing wage law and other applicable laws. 

6.6  No Contractor whose Bid is accepted shall, without consent of the awarding 
authority and in full compliance with section 4100 et seq. of the Public Contract Code, 
including, without limitation, sections 4107, 4107.5, and 4109 of the Public Contract 
Code, and section 1771.1 of the Labor Code, either: 

6.6.1 Substitute any person as a Subcontractor in place of the Subcontractor 
designated in the original Bid; or 

6.6.2 Permit any Subcontract to be assigned or transferred, or allow any portion 
of the Work to be performed by anyone other than the original Subcontractor listed 
in the Bid; or 

6.6.3 Sublet or subcontract any portion of the Work in excess of one-half of one 
percent (0.5%) of the Contractor’s total bid as to which his original bid did not 
designate a Subcontractor. 
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6.7  The Contractor shall be responsible for the coordination of the trades, 
Subcontractors, sub-subcontractors, and material or equipment suppliers working on the 
Project. 

6.7.1 If the Contract is valued at $1 million or more and uses, or plans to use, 
state bond funds, then Contractor is responsible for ensuring that first tier 
Subcontractors holding C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43, 
and/or C-46 licenses are prequalified by the District to work on the Project pursuant 
to Public Contract Code section 20111.6. 

6.7.2 Contractor is responsible for ensuring that all Subcontractors are properly 
registered as public works contractors by the Department of Industrial Relations. 

6.8  Contractor is solely responsible for settling any differences between the 
Contractor and its Subcontractor(s) or between Subcontractors. 

6.9  Contractor must include in all of its subcontracts the assignment provisions as 
indicated in the Termination section of these General Conditions. 

7. OTHER CONTRACTS/CONTRACTORS 

7.1  District reserves the right to let other contracts, and/or to perform work with 
its own forces, in connection with the Project.  Contractor shall afford other contractors 
reasonable opportunity for introduction and storage of their materials and execution of 
their work and shall properly coordinate and connect Contractor’s Work with the work of 
other contractors. 

7.2  In addition to Contractor’s obligation to protect its own Work, Contractor shall 
protect the work of any other contractor that Contractor encounters while working on 
the Project. 

7.3  If any part of Contractor’s Work depends for proper execution or results upon 
work of District or any other contractor, the Contractor shall inspect and, before 
proceeding with its Work, promptly report to the District in writing any defects in 
District’s or any other contractor’s work that render Contractor’s Work unsuitable for 
proper execution and results.  Contractor shall be held accountable for damages to 
District for District’s or any other contractor’s work that Contractor failed to inspect or 
should have inspected.  Contractor’s failure to inspect and report shall constitute 
Contractor’s acceptance of all District’s or any other contractor’s work as fit and proper 
for reception of Contractor’s Work, except as to defects that may develop in District’s or 
any other contractor’s work after execution of Contractor’s Work and not caused by 
execution of Contractor’s Work. 

7.4  To ensure proper execution of its subsequent work, Contractor shall measure 
and inspect work already in place and shall at once report to the District in writing any 
discrepancy between that executed work and the Contract Documents. 

7.5  Contractor shall ascertain to its own satisfaction the scope of the Project and 
nature of District’s or any other contracts that have been or may be awarded by District 
in prosecution of the Project to the end that Contractor may perform this Contract in 
light of the other contracts, if any. 
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7.6  Nothing herein contained shall be interpreted as granting to Contractor 
exclusive occupancy of the Site, the Premises, or of the Project.  Contractor shall not 
cause any unnecessary hindrance or delay to the use and/or school operation(s) of the 
Premises and/or to District or any other contractor working on the Project.  If 
simultaneous execution of any contract or school operation is likely to cause interference 
with performance of Contractor’s Contract, Contractor shall coordinate with those 
contractor(s), person(s), and/or entity(s) and shall notify the District of the resolution. 

8. DRAWINGS AND SPECIFICATIONS 

8.1  A complete list of all Drawings that form a part of the Contract is to be found 
as an index on the Drawings themselves, and/or may be provided to the Contractor 
and/or in the Table of Contents. 

8.2  Materials or Work described in words that so applied have a well-known 
technical or trade meaning shall be deemed to refer to recognized standards, unless 
noted otherwise. 

8.3  Trade Name or Trade Term.  It is not the intention of this Contract to go 
into detailed descriptions of any materials and/or methods commonly known to the trade 
under “trade name” or “trade term.”  The mere mention or notation of “trade name” or 
“trade term” shall be considered a sufficient notice to Contractor that it will be required 
to complete the work so named, complete, finished, and operable, with all its 
appurtenances, according to the best practices of the trade. 

8.4  The naming of any material and/or equipment shall mean furnishing and 
installing of same, including all incidental and accessory items thereto and/or labor 
therefor, as per best practices of the trade(s) involved, unless specifically noted 
otherwise. 

8.5  Contract Documents are complementary, and what is called for by one shall 
be binding as if called for by all.  As such, Drawings and Specifications are intended to 
be fully cooperative and to agree.  However, if Contractor observes that Drawings and 
Specifications are in conflict with the Contract Documents, Contractor shall promptly 
notify District and Architect in writing, and any necessary changes shall be made as 
provided in the Contract Documents. 

8.6  In the case of discrepancy or ambiguity in the Contract Documents, the order 
of precedence in the Agreement shall prevail.  However, in the case of discrepancy or 
ambiguity solely between and among the Drawings and Specifications, the discrepancy 
or ambiguity shall be resolved in favor of the interpretation that will provide District with 
the functionally complete and operable Project described in the Drawings and 
Specifications.  In case of ambiguity, conflict, or lack of information, District will furnish 
clarifications with reasonable promptness. 

8.7  Drawings and Specifications are intended to comply with all laws, ordinances, 
rules, and regulations of constituted authorities having jurisdiction, and where referred 
to in the Contract Documents, the laws, ordinances, rules, and regulations shall be 
considered as a part of the Contract within the limits specified.  Contractor shall bear all 
expense of correcting work done contrary to said laws, ordinances, rules, and 
regulations. 
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8.8  As required by Section 4-317(c), Part 1, Title 24, CCR:  “Should any existing 
conditions such as deterioration or non-complying construction be discovered which is 
not covered by the DSA-approved documents wherein the finished work will not comply 
with Title 24, California Code of Regulations, a construction change document, or a 
separate set of plans and specifications, detailing and specifying the required repair work 
shall be submitted to and approved by DSA before proceeding with the repair work.” 

8.9  Ownership of Drawings 

All copies of Plans, Drawings, Designs, Specifications, and copies of other incidental 
architectural and engineering work, or copies of other Contract Documents furnished by 
District, are the property of District.  They are not to be used by Contractor in other 
work and, with the exception of signed sets of Contract Documents, are to be returned 
to District on request at completion of Work, or may be used by District as it may 
require without any additional costs to District.  Neither the Contractor nor any 
Subcontractor, or material or equipment supplier shall own or claim a copyright in the 
Drawings, Specifications, and other documents prepared by the Architect.  District 
hereby grants the Contractor, Subcontractors, sub-subcontractors, and material or 
equipment suppliers a limited license to use applicable portions of the Drawings 
prepared for the Project in the execution of their Work under the Contract Documents. 

9. CONTRACTOR’S SUBMITTALS AND SCHEDULES 

Contractor’s submittals shall comply with the provisions and requirements of the 
Specifications including, without limitation Submittals. 

9.1 Schedule of Work, Schedule of Submittals, and Schedule of Values 

9.1.1 Within TEN (10) calendar days after the date of the Notice to Proceed 
(unless otherwise specified in the Specifications), the Contractor shall prepare and 
submit to the District for review, in a form supported by sufficient data to 
substantiate its accuracy as the District may require: 

9.1.1.1 Preliminary Schedule.  A preliminary schedule of construction 
indicating the starting and completion dates of the various stages of the Work, 
including any information and following any form as may be specified in the 
Specifications.  Once approved by District, this shall become the Construction 
Schedule.  This schedule shall include and identify all tasks that are on the 
Project’s critical path with a specific determination of the start and completion of 
each critical path task as well as all Contract milestones and each milestone’s 
completion date(s) as may be required by the District. 

9.1.1.2 Preliminary Schedule of Values.  A preliminary schedule of values for 
all of the Work, which must include quantities and prices of items aggregating the 
Contract Price and must subdivide the Work into component parts in sufficient 
detail to serve as the basis for progress payments during construction.  Unless 
the Special Conditions contain different limits, this preliminary schedule of values 
shall include, at a minimum, the following information and the following 
structure: 
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9.1.1.2.1 Divided into at least the following categories: 

9.1.1.2.1.1 Overhead and profit; 
9.1.1.2.1.2 Supervision; 
9.1.1.2.1.3 General conditions; 
9.1.1.2.1.4 Layout; 
9.1.1.2.1.5 Mobilization; 
9.1.1.2.1.6 Submittals; 
9.1.1.2.1.7 Bonds and insurance; 
9.1.1.2.1.8 Close-out/Certification documentation; 
9.1.1.2.1.9 Demolition; 
9.1.1.2.1.10 Installation; 
9.1.1.2.1.11 Rough-in; 
9.1.1.2.1.12 Finishes; 
9.1.1.2.1.13 Testing; 
9.1.1.2.1.14 Punchlist and acceptance. 

9.1.1.2.2 And also divided by each of the following areas: 

9.1.1.2.2.1 Site work; 
9.1.1.2.2.2 By each building; 
9.1.1.2.2.3 By each floor. 

9.1.1.2.3 The preliminary schedule of values shall not provide for values 
any greater than the following percentages of the Contract value: 

9.1.1.2.3.1 Mobilization and layout combined to equal not more than 
1%; 
9.1.1.2.3.2 Submittals, samples and shop drawings combined to 
equal not more than 3%; 
9.1.1.2.3.3 Bonds and insurance combined to equal not more than 
2%. 

9.1.1.2.4 Closeout documentation shall have a value in the preliminary 
schedule of not less than 5%. 

9.1.1.2.5 Notwithstanding any provision of the Contract Documents to 
the contrary, payment of the Contractor's overhead, supervision, general 
conditions costs, and profit, as reflected in the Cost Breakdown, shall be paid 
based on percentage complete, with the disbursement of Progress Payments 
and the Final Payment. 

9.1.1.2.6 Contractor shall certify that the preliminary schedule of values 
as submitted to the District is accurate and reflects the costs as developed in 
preparing Contractor’s bid. The preliminary schedule of values shall be subject 
to the District's review and approval of the form and content thereof.  In the 
event that the District objects to any portion of the preliminary schedule of 
values, the District shall notify the Contractor, in writing, of the District's 
objection(s) to the preliminary schedule of values.  Within five (5) calendar 
days of the date of the District's written objection(s), Contractor shall submit 
a revised preliminary schedule of values to the District for review and 
approval. The foregoing procedure for the preparation, review and approval of 
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the preliminary schedule of values shall continue until the District has 
approved the entirety of the preliminary schedule of values. 

9.1.1.2.7 Once the preliminary schedule of values is approved by the 
District, this shall become the Schedule of Values.  The Schedule of Values 
shall not be thereafter modified or amended by the Contractor without the 
prior consent and approval of the District, which may be granted or withheld 
in the sole discretion of the District. 

9.1.1.3 Preliminary Schedule of Submittals.  A preliminary schedule of 
submittals, including Shop Drawings, Product Data, and Samples submittals.  
Once approved by District, this shall become the Submittal Schedule.  All 
submittals shall be forwarded to the District by the date indicated on the 
approved Submittal Schedule, unless an earlier date is necessary to maintain the 
Construction Schedule, in which case those submittals shall be forwarded to the 
District so as not to delay the Construction Schedule.  Upon request by the 
District, Contractor shall provide an electronic copy of all submittals to the 
District.  All submittals shall be submitted no later than 90 days after the Notice 
to Proceed. 

9.1.1.4 Safety Plan.  Contractor’s Safety Plan specifically adapted for the 
Project.  Contractor's Safety Plan shall comply with the following requirements: 

9.1.1.4.1 All applicable requirements of California Division of 
Occupational Safety and Health (“CalOSHA”) and/or of the United States 
Occupational Safety and Health Administration (“OSHA”). 

9.1.1.4.2 All provisions regarding Project safety, including all applicable 
provisions in these General Conditions. 

9.1.1.4.3 Contractor’s Safety Plan shall be in English and in the 
language(s) of the Contractor’s and its Subcontractors’ employees. 

9.1.1.5 Complete Registered Subcontractors List.  The name, address, 
telephone number, facsimile number, California State Contractors License 
number, classification, DIR registration number and monetary value of all 
Subcontracts of any tier for parties furnishing labor, material, or equipment for 
completion of the Project. 

9.1.2 Contractor must provide all schedules both in hard copy and electronically, 
in a format (e.g., Microsoft Project or Primavera) approved in advance by the 
District. 

9.1.3 The District will review the schedules submitted and the Contractor shall 
make changes and corrections in the schedules as requested by the District and 
resubmit the schedules until approved by the District. 

9.1.4 The District shall have the right at any time to revise the schedule of 
values if, in the District's sole opinion, the schedule of values does not accurately 
reflect the value of the Work performed. 

9.1.5 All submittals and schedules must be approved by the District before 
Contractor can rely on them as a basis for payment. 
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9.2 Monthly Progress Schedule(s) 

9.2.1 Contractor shall provide Monthly Progress Schedule(s) to the District.  A 
Monthly Progress Schedule shall update the approved Construction Schedule or the 
last Monthly Progress Schedule, showing all work completed and to be completed as 
well as updating the Registered Subcontractors List.  The monthly Progress Schedule 
shall be sent within the timeframe requested by the District and shall be in a format 
acceptable to the District and contain a written narrative of the progress of work that 
month and any changes, delays, or events that may affect the work.  The process for 
District approval of the Monthly Progress Schedule shall be the same as the process 
for approval of the Construction Schedule. 

9.2.2 Contractor shall submit Monthly Progress Schedule(s) with all payment 
applications. 

9.2.3 Contractor must provide all schedules both in hard copy and electronically, 
in a format (e.g., Microsoft Project or Primavera) approved in advance by the 
District.   

9.2.4 The District will review the schedules submitted and the Contractor shall 
make changes and corrections in the schedules as requested by the District and 
resubmit the schedules until approved by the District. 

9.2.5 The District shall have the right at any time to revise the schedule of 
values if, in the District’s sole opinion, the schedule of values does not accurately 
reflect the value of the Work performed.   

9.2.6 All submittals and schedules must be approved by the District before 
Contractor can rely on them as a basis for payment. 

9.3 Material Safety Data Sheets (MSDS) 

Contractor is required to ensure Material Safety Data Sheets are available in a readily 
accessible place at the Work Site for any material requiring a Material Safety Data Sheet 
per the federal “Hazard Communication” standard, or employees’ “right to know” law.  
The Contractor is also required to ensure proper labeling on substances brought onto the 
job site and that any person working with the material or within the general area of the 
material is informed of the hazards of the substance and follows proper handling and 
protection procedures.  Two additional copies of the Material Safety Data Sheets shall 
also be submitted directly to the District. 

10. SITE ACCESS, CONDITIONS, AND REQUIREMENTS 

10.1 Site Investigation 

Before bidding on this Work, Contractor shall make a careful investigation of the Site 
and thoroughly familiarize itself with the requirements of the Contract.  By the act of 
submitting a bid for the Work included in this Contract, Contractor shall be deemed to 
have made a complete study and investigation, and to be familiar with and accepted the 
existing conditions of the Site. 

Prior to commencing the Work, Contractor and the District’s representative shall survey 
the Site to document the condition of the Site.  Contractor will record the survey in 
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digital videotape format and provide an electronic copy to the District within fourteen 
(14) days of the survey.  This electronic record shall serve as a basis for determining 
any damages caused by the Contractor during the Project.  The Contractor may also 
document any pre-existing conditions in writing, provided that both the Contractor and 
the District’s representative agree on said conditions and sign a memorandum 
documenting the same. 

10.2 Soils Investigation Report 

10.2.1 When a soils investigation report obtained from test holes at Site or for 
the Project is available, that report may be available to the Contractor but shall not 
be a part of this Contract and shall not alleviate or excuse the Contractor’s obligation 
to perform its own investigation.  Any information obtained from that report or any 
information given on Drawings as to subsurface soil condition or to elevations of 
existing grades or elevations of underlying rock is approximate only, is not 
guaranteed, does not form a part of this Contract, and Contractor may not rely 
thereon.  By submitting its bid, Contractor acknowledges that it has made visual 
examination of Site and has made whatever tests Contractor deems appropriate to 
determine underground condition of soil. 

10.2.2 Contractor agrees that no claim against District will be made by 
Contractor for damages and hereby waives any rights to damages if, during progress 
of Work, Contractor encounters subsurface or latent conditions at Site materially 
differing from those shown on Drawings or indicated in Specifications, or for 
unknown conditions of an unusual nature that differ materially from those ordinarily 
encountered in the work of the character provided for in Plans and Specifications, 
except as indicated in the provisions of these General Conditions regarding trenches, 
trenching, and/or existing utility lines. 

10.3 Access to Work 

District and its representatives shall at all times have access to Work wherever it is in 
preparation or progress, including storage and fabrication.  Contractor shall provide safe 
and proper facilities for such access so that District's representatives may perform their 
functions. 

10.4 Layout and Field Engineering 

10.4.1 All field engineering required for layout of this Work and establishing 
grades for earthwork operations shall be furnished by Contractor at its expense.  
This Work shall be done by a qualified, California-registered civil engineer approved 
in writing by District and Architect.  Any required Record and/or As-Built Drawings of 
Site development shall be prepared by the approved civil engineer. 

10.4.2 The Contractor shall be responsible for having ascertained pertinent local 
conditions such as location, accessibility, and general character of the Site and for 
having satisfied itself as to the conditions under which the Work is to be performed.  
Contractor shall follow best practices, including but not limited to potholing to avoid 
utilities.  District shall not be liable for any claim for allowances because of 
Contractor’s error, failure to follow best practices, or negligence in acquainting itself 
with the conditions at the Site. 
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10.4.3 Contractor shall protect and preserve established benchmarks and 
monuments and shall make no changes in locations without the prior written 
approval of District.  Contractor shall replace any benchmarks or monuments that 
are lost or destroyed subsequent to proper notification of District and with District's 
approval. 

10.5 Utilities 

Utilities shall be provided as indicated in the Specifications. 

10.6 Sanitary Facilities 

Sanitary facilities shall be provided as indicated in the Specifications. 

10.7 Surveys 

Contractor shall provide surveys done by a California-licensed civil engineer surveyor to 
determine locations of construction, grading, and site work as required to perform the 
Work. 

10.8 Regional Notification Center 

The Contractor, except in an emergency, shall contact the appropriate regional 
notification center at least two (2) days prior to commencing any excavation if the 
excavation will be conducted in an area or in a private easement that is known, or 
reasonably should be known, to contain subsurface installations other than the 
underground facilities owned or operated by the District, and obtain an inquiry 
identification number from that notification center.  No excavation shall be commenced 
and/or carried out by the Contractor unless an inquiry identification number has been 
assigned to the Contractor or any Subcontractor and the Contractor has given the 
District the identification number.  Any damages arising from Contractor's failure to 
make appropriate notification shall be at the sole risk and expense of the Contractor.  
Any delays caused by failure to make appropriate notification shall be at the sole risk of 
the Contractor and shall not be considered for an extension of the Contract Time. 

10.9 Existing Utility Lines 

10.9.1 Pursuant to Government Code section 4215, District assumes the 
responsibility for removal, relocation, and protection of main or trunk utility lines and 
facilities located on the construction Site at the time of commencement of 
construction under this Contract with respect to any such utility facilities that are not 
identified in the Plans and Specifications.  Contractor shall not be assessed for 
liquidated damages for delay in completion of the Project caused by failure of District 
or the owner of a utility to provide for removal or relocation of such utility facilities. 

10.9.2 Locations of existing utilities provided by District shall not be considered 
exact, but approximate within a reasonable margin and shall not relieve Contractor 
of responsibilities to exercise reasonable care or costs of repair due to Contractor’s 
failure to do so.  District shall compensate Contractor for the costs of locating, 
repairing damage not due to the failure of Contractor to exercise reasonable care, 
and removing or relocating such utility facilities not indicated in the Plans and 
Specifications with reasonable accuracy, and for equipment necessarily idle during 
such work. 
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10.9.3 No provision herein shall be construed to preclude assessment against 
Contractor for any other delays in completion of the Work.  Nothing in this Article 
shall be deemed to require District to indicate the presence of existing service 
laterals, appurtenances, or other utility lines, within the exception of main or trunk 
utility lines or whenever the presence of these utilities on the Site of the construction 
Project can be inferred from the presence of other visible facilities, such as buildings, 
meter junction boxes, on or adjacent to the Site of the construction. 

10.9.4 If Contractor, while performing Work under this Contract, discovers utility 
facilities not identified by District in Contract Plans and Specifications, Contractor 
shall immediately notify the District and the utility in writing.  The cost of repair for 
damage to above-mentioned visible facilities without prior written notification to the 
District shall be borne by the Contractor. 

10.10 Notification 

Contractor understands, acknowledges and agrees that the purpose for prompt 
notification to the District pursuant to these provisions is to allow the District to 
investigate the condition(s) so that the District shall have the opportunity to decide how 
the District desires to proceed as a result of the condition(s).  Accordingly, failure of 
Contractor to promptly notify the District in writing, pursuant to these provisions, shall 
constitute Contractor's waiver of any claim for damages or delay incurred as a result of 
the condition(s). 

10.11 Hazardous Materials 

Contractor shall comply with all provisions and requirements of the Contract Documents 
related to hazardous materials including, without limitation, Hazardous Materials 
Procedures and Requirements. 

10.12 No Signs 

Neither the Contractor nor any other person or entity shall display any signs not 
required by law or the Contract Documents at the Site, fences trailers, offices, or 
elsewhere on the Site without specific prior written approval of the District. 

11. TRENCHES 

11.1 Trenches Greater Than Five Feet 

Pursuant to Labor Code section 6705, if the Contract Price exceeds $25,000 and involves 
the excavation of any trench or trenches five (5) feet or more in depth, the Contractor 
shall, in advance of excavation, promptly submit to the District and/or a registered civil 
or structural engineer employed by the District or Architect, a detailed plan, stamped by 
a licensed engineer retained by the Contractor, showing the design of shoring for 
protection from the hazard of caving ground during the excavation of such trench or 
trenches. 

11.2 Excavation Safety 

If such plan varies from the Shoring System Standards established by the Construction 
Safety Orders, the plan shall be prepared by a registered civil or structural engineer, but 
in no case shall such plan be less effective than that required by the Construction Safety 
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Orders.  No excavation of such trench or trenches shall be commenced until said plan 
has been accepted by the District or by the person to whom authority to accept has 
been delegated by the District. 

11.3 No Tort Liability of District 

Pursuant to Labor Code section 6705, nothing in this Article shall impose tort liability 
upon the District or any of its employees. 

11.4 No Excavation without Permits 

The Contractor shall not commence any excavation Work until it has secured all 
necessary permits including the required CalOSHA excavation/shoring permit.  Any 
permits shall be prominently displayed on the Site prior to the commencement of any 
excavation. 

11.5 Discovery of Hazardous Waste and/or Unusual Conditions 

11.5.1 Pursuant to Public Contract Code section 7104, if the Work involves 
digging trenches or other excavations that extend deeper than four feet below the 
Surface, the Contractor shall promptly, and before the following conditions are 
disturbed, notify the District, in writing, of any: 

11.5.1.1 Material that the Contractor believes may be material that is 
hazardous waste, as defined in section 25117 of the Health and Safety Code, is 
required to be removed to a Class I, Class II, or Class III disposal site in 
accordance with provisions of existing law. 

11.5.1.2 Subsurface or latent physical conditions at the Site differing from those 
indicated. 

11.5.1.3 Unknown physical conditions at the Site of any unusual nature, 
different materially from those ordinarily encountered and generally recognized 
as inherent in work of the character provided for in the Contract. 

11.5.2 The District shall promptly investigate the conditions, and if it finds that 
the conditions do materially so differ, or do involve hazardous waste, and cause a 
decrease or increase in the Contractor’s cost of, or the time required for, 
performance of any part of the Work, shall issue a Change Order under the 
procedures described herein. 

11.5.3 In the event that a dispute arises between District and the Contractor 
whether the conditions materially differ, or involve hazardous waste, or cause a 
decrease or increase in the Contractor’s cost of, or time required for, performance of 
any part of the Work, the Contractor shall not be excused from any scheduled 
completion date provided for by the Contract, but shall proceed with all work to be 
performed under the Contract.  The Contractor shall retain any and all rights 
provided either by Contract or by law that pertain to the resolution of disputes and 
protests. 
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12. INSURANCE AND BONDS 

12.1 Insurance 

Unless different provisions and/or limits are indicated in the Special Conditions, all 
insurance required of Contractor and/or its Subcontractor(s) shall be in the amounts and 
include the provisions set forth herein. 

12.1.1 Commercial General Liability and Automobile Liability Insurance 

12.1.1.1 Contractor shall procure and maintain, during the life of this Contract, 
Commercial General Liability Insurance and Automobile Liability Insurance that 
shall protect Contractor, District, State, Construction Manager(s), Project 
Inspector(s), and Architect(s) from all claims for bodily injury, property damage, 
personal injury, death, advertising injury, and medical payments arising from 
operations under this Contract.  This coverage shall be provided in a form at least 
as broad as Insurance Services (ISO) Form CG 0001 11188.  Contractor shall 
ensure that Products Liability and Completed Operations coverage, Fire Damage 
Liability, and Any Auto including owned, non-owned, and hired, are included 
within the above policies and at the required limits, or Contractor shall procure 
and maintain these coverages separately. 

12.1.1.2 Contractor’s deductible or self-insured retention for its Commercial 
General Liability Insurance policy shall not exceed $25,000 unless approved in 
writing by District. 

12.1.1.3 All such policies shall be written on an occurrence form. 

12.1.2 Excess Liability Insurance 

12.1.2.1 Contractor may procure and maintain, during the life of this Contract, 
an Excess Liability Insurance Policy to meet the policy limit requirements of the 
required policies if Contractor’s underlying policy limits are less than required.   

12.1.2.2 There shall be no gap between the per occurrence amount of any 
underlying policy and the start of the coverage under the Excess Liability 
Insurance Policy.  Any Excess Liability Insurance Policy shall be written on a 
following form and shall protect Contractor, District, State, Construction 
Manager(s), Project Manager(s), and Architect(s) in amounts and including the 
provisions as set forth in the Supplementary Conditions (if any) and/or Special 
Conditions, and that complies with all requirements for Commercial General 
Liability and Automobile Liability and Employers’ Liability Insurance.  

12.1.2.3 The District, in its sole discretion, may accept the Excess Liability 
Insurance Policy that bring Contractor’s primary limits to the minimum 
requirements herein. 

12.1.3 Subcontractor(s):  Contractor shall require its Subcontractor(s), if any, 
to procure and maintain Commercial General Liability Insurance, Automobile Liability 
Insurance, and Excess Liability Insurance (if Subcontractor elects to satisfy, in part 
the insurance required herein by procuring and maintaining an Excess Liability 
Insurance Policy) with forms of coverage and limits equal to the amounts required of 
the Contractor. 
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12.1.4 Workers’ Compensation and Employers’ Liability Insurance 

12.1.4.1 In accordance with provisions of section 3700 of the California Labor 
Code, the Contractor and every Subcontractor shall be required to secure the 
payment of compensation to its employees. 

12.1.4.2 Contractor shall procure and maintain, during the life of this Contract, 
Workers’ Compensation Insurance and Employers’ Liability Insurance for all of its 
employees engaged in work under this Contract, on/or at the Site of the Project.  
This coverage shall cover, at a minimum, medical and surgical treatment, 
disability benefits, rehabilitation therapy, and survivors' death benefits.  
Contractor shall require its Subcontractor(s), if any, to procure and maintain 
Workers’ Compensation Insurance and Employers’ Liability Insurance for all 
employees of Subcontractor(s).  Any class of employee or employees not covered 
by a Subcontractor’s insurance shall be covered by Contractor’s insurance.  If any 
class of employee or employee engaged in Work under this Contract, on or at the 
Site of the Project, is not protected under the Workers’ Compensation Insurance, 
Contractor shall provide, or shall cause a Subcontractor to provide, adequate 
insurance coverage for the protection of any employee(s) not otherwise protected 
before any of those employee(s) commence work. 

12.1.5 Builder's Risk Insurance: Builder's Risk “All Risk” Insurance 

Contractor shall procure and maintain, during the life of this Contract, Builder’s Risk 
(Course of Construction), or similar first party property coverage acceptable to the 
District, issued on a replacement cost value basis.  The cost shall be consistent with 
the total replacement cost of all insurable Work of the Project included within the 
Contract Documents.  Coverage is to insure against all risks of accidental physical 
loss and shall include without limitation the perils of vandalism and/or malicious 
mischief (both without any limitation regarding vacancy or occupancy), sprinkler 
leakage, civil authority, theft, sonic disturbance, earthquake, flood, collapse, wind, 
rain, dust, fire, war, terrorism, lightning, smoke, and rioting.  Coverage shall include 
debris removal, demolition, increased costs due to enforcement of all applicable 
ordinances and/or laws in the repair and replacement of damaged and undamaged 
portions of the property, and reasonable costs for the Architect’s and engineering 
services and expenses required as a result of any insured loss upon the Work and 
Project, including completed Work and Work in progress, to the full insurable value 
thereof. 

12.1.6 Pollution Liability Insurance 

12.1.6.1 Contractor shall procure and maintain Pollution Liability Insurance that 
shall protect Contractor, District, State, Construction Manager(s), Project 
Inspector(s), and Architect(s) from all claims for bodily injury, property damage, 
including natural resource damage, cleanup costs, removal, storage, disposal, 
and/or use of the pollutant arising from operations under this Contract, and 
defense, including costs and expenses incurred in the investigation, defense, or 
settlement of claims.  Coverage shall apply to sudden and/or gradual pollution 
conditions resulting from the escape or release of smoke, vapors, fumes, acids, 
alkalis, toxic chemicals, liquids, or gases, natural gas, waste materials, or other 
irritants, contaminants, or pollutants, including asbestos.  This coverage shall be 
provided in a form at least as broad as Insurance Services Offices, Inc. (ISO) 
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Form CG 2415, or Contractor shall procure and maintain these coverages 
separately. 

12.1.6.2 Contractor shall warrant that any retroactive date applicable to 
coverage under the policy predates the effective date of the Contract and that 
continuous coverage will be maintained or an extended reporting or discovery 
period will be exercised for a period of three (3) years, beginning from the time 
that the Work under the Contract is completed. 

12.1.6.3 If Contractor is responsible for removing any pollutants from a site, 
then Contractor shall ensure that Any Auto, including owned, non-owned, and 
hired, is included within the above policies and at the required limits, to cover its 
automobile exposure from transporting the pollutants from the site to an 
approved disposal site.  This coverage shall include the Motor Carrier Act 
Endorsement, MCS 90. 

12.1.7 Proof of Insurance and Other Requirements: Endorsements and 
Certificates 

12.1.7.1 Contractor shall not commence Work nor shall it allow any 
Subcontractor to commence Work under this Contract, until Contractor and its 
Subcontractor(s) have procured all required insurance and Contractor has 
delivered in duplicate to the District complete endorsements (or entire insurance 
policies) and certificates indicating the required coverages have been obtained, 
and the District has approved these documents. 

12.1.7.2 Endorsements, certificates, and insurance policies shall include the 
following: 

12.1.7.2.1 A clause stating: 

“This policy shall not be canceled and the coverage amounts shall not be 
reduced until written notice to District, Architect, and Construction Manager 
stating date of the cancellation by the insurance carrier.  Date of cancellation 
may not be less than thirty (30) days after date of mailing notice.” 

12.1.7.2.2 Language stating in particular those insured, extent of 
insurance, location and operation to which insurance applies, expiration date, 
to whom cancellation and reduction notice will be sent, and length of notice 
period. 

12.1.7.2.3 All endorsements, certificates and insurance policies shall state 
that District, its trustees, employees and agents, the State of California, 
Construction Manager(s), Project Manager(s), Inspector(s) and Architect(s) 
are named additional insureds under all policies except Workers’ 
Compensation Insurance and Employers’ Liability Insurance. 

12.1.7.3 No policy shall be amended, canceled or modified, and the coverage 
amounts shall not be reduced, until Contractor or Contractor’s broker has 
provided written notice to District, Architect, and Construction Manager stating 
date of the amendment, modification, cancellation or reduction, and a description 
of the change.  Date of amendment, modification, cancellation or reduction may 
not be less than thirty (30) days after date of mailing notice. 
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12.1.7.4 Insurance written on a “claims made” basis shall be retroactive to a 
date that coincides with or precedes Contractor’s commencement of Work, 
including subsequent policies purchased as renewals or replacements.  Said 
policy is to be renewed by the Contractor and all Subcontractors for a period of 
five (5) years following completion of the Work or termination of this Agreement.  
Such insurance must have the same coverage and limits as the policy that was in 
effect during the term of this Agreement, and will cover the Contractor and all 
Subcontractors for all claims made. 

12.1.7.5 Contractor’s and Subcontractors’ insurance policy(s) shall be primary 
and non-contributory to any insurance or self-insurance maintained by District, 
its trustees, employees and/or agents, the State of California, Construction 
Manager(s), Project Manager(s), Inspector(s), and/or Architect(s). 

12.1.7.6 All endorsements shall waive any right to subrogation against any of 
the named additional insureds. 

12.1.7.7 Unless otherwise stated in the Special Conditions, all of Contractor’s 
insurance shall be with insurance companies with an A.M. Best rating of no less 
than A: VII. 

12.1.7.8 The insurance requirements set forth herein shall in no way limit the 
Contractor’s liability arising out of or relating to the performance of the Work or 
related activities. 

12.1.7.9 Failure of Contractor and/or its Subcontractor(s) to comply with the 
insurance requirements herein shall be deemed a material breach of the 
Agreement. 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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12.1.8 Insurance Policy Limits 

Unless different limits are indicated in the Special Conditions, the limits of insurance 
shall not be less than the following amounts: 

Commercial 
General Liability 

Product Liability and 
Completed Operations, Fire 
Damage Liability – Split Limit 

$2,000,000 per 
occurrence; 
$4,000,000 
aggregate 

Automobile 
Liability – Any 
Auto 

Combined Single Limit $1,000,000 

Workers’ 
Compensation 

 Statutory limits 
pursuant to State law 

Employers’ 
Liability 

 $1,000,000 

Builder’s Risk 
(Course of 
Construction) 

 Issued for the value 
and scope of Work 
indicated herein. 

Pollution Liability  $1,000,000 per claim; 
$2,000,000 aggregate 

 

12.2 Contract Security - Bonds 

12.2.1 Contractor shall furnish two surety bonds issued by a California admitted 
surety insurer as follows: 

12.2.1.1 Performance Bond:  A bond in an amount at least equal to one 
hundred percent (100%) of Contract Price as security for faithful performance of 
this Contract. 

12.2.1.2 Payment Bond:  A bond in an amount at least equal to one hundred 
percent (100%) of the Contract Price as security for payment of persons 
performing labor and/or furnishing materials in connection with this Contract. 

12.2.2 Cost of bonds shall be included in the Bid and Contract Price. 

12.2.3 All bonds related to this Project shall be in the forms set forth in these 
Contract Documents and shall comply with all requirements of the Contract 
Documents, including, without limitation, the bond forms. 
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13. WARRANTY/GUARANTEE/INDEMNITY 

13.1 Warranty/Guarantee 

13.1.1 The Contractor shall obtain and preserve for the benefit of the District, 
manufacturer’s warranties on materials, fixtures, and equipment incorporated into 
the Work. 

13.1.2 In addition to guarantees required elsewhere, Contractor shall, and hereby 
does guarantee and warrant all Work furnished on the job against all defects for a 
period of ONE (1) year after the later of the following dates, unless a longer period 
is provided for in the Contract Documents: 

13.1.2.1 The acceptance by the District, or its agent, of the Work, subject to 
these General Conditions, or 

13.1.2.2 The date that commissioning for the Project, if any, was completed. 

At the District’s sole option, Contractor shall repair or replace any and all of that 
Work, together with any other Work that may be displaced in so doing, that may 
prove defective in workmanship and/or materials within a TWO (2) year period from 
date of completion as defined above, unless a longer period is provided for in the 
Contract Documents, without expense whatsoever to District.  In the event of failure 
of Contractor and/or Surety to commence and pursue with diligence said 
replacements or repairs within ten (10) days after being notified in writing, 
Contractor and Surety hereby acknowledge and agree that District is authorized to 
proceed to have defects repaired and made good at expense of Contractor and/or 
Surety who hereby agree to pay costs and charges therefore immediately on 
demand. 

13.1.3 If, in the opinion of District, defective work creates a dangerous condition 
or requires immediate correction or attention to prevent further loss to District or to 
prevent interruption of operations of District, District will attempt to give the notice 
required above.  If Contractor or Surety cannot be contacted or neither complies with 
District's request for correction within a reasonable time as determined by District, 
District may, notwithstanding the above provision, proceed to make any and all 
corrections and/or provide attentions the District believes are necessary.  The costs 
of correction or attention shall be charged against Contractor and Surety of the 
guarantees provided in this Article or elsewhere in this Contract. 

13.1.4 The above provisions do not in any way limit the guarantees on any items 
for which a longer guarantee is specified or on any items for which a manufacturer 
gives a guarantee for a longer period.  Contractor shall furnish to District all 
appropriate guarantee or warranty certificates as indicated in the Specifications or 
upon request by District. 

13.1.5 Nothing herein shall limit any other rights or remedies available to District. 

13.2 Indemnity and Defense 

13.2.1 To the furthest extent permitted by California law, the Contractor shall 
indemnify, keep and hold harmless the District, the Architect, and the Construction 
Manager, their consultants and separate contractors, and their respective board 
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members, officers, representatives, contractors, agents, and employees, in both 
individual and official capacities (“Indemnitees”), against all suits, claims, damages, 
losses, and expenses, including but not limited to attorney’s fees, caused by, arising 
out of, resulting from, or incidental to, the performance of the Work under this 
Contract by the Contractor, its Subcontractors, vendors, or suppliers, except to the 
extent caused by the sole negligence, active negligence, or willful misconduct of the 
Indemnitees, and/or defects in design furnished by the Architect, as found by a court 
or arbitrator of competent jurisdiction, in which case the Contractor’s indemnification 
and hold harmless obligation shall be reduced by the proportion of the Indemnitees’ 
and/or Architect’s liability, and/or to any extent that would render these provisions 
void or unenforceable.  This agreement and obligation of the Contractor shall not be 
construed to negate, abridge, or otherwise reduce any right or obligation of 
indemnity that would otherwise exist as to any party or person described herein.  
This indemnification, and hold harmless obligation includes, but is not limited to, any 
failure or alleged failure by Contractor to comply with any provision of law, any 
failure or alleged failure to timely and properly fulfill all of its obligations under the 
Contract Documents in strict accordance with their terms, and without limitation, any 
failure or alleged failure of Contractor’s obligations regarding any stop payment 
notice actions or liens, including Civil Wage and Penalty Assessments and/or Orders 
by the California Department of Industrial Relations.   

13.2.2 Contractor shall also defend, at its own expense, Indemnitees against all 
suits, claims, allegations, damages, losses, and expenses, including but not limited 
to attorneys’ fees, caused by, arising out of, resulting from, or incidental to, the 
performance of the Work under this Contract by the Contractor, its Subcontractors, 
vendors, or suppliers, except to the extent caused by the sole negligence, active 
negligence, or willful misconduct of the Indemnitees, and/or defects in design 
furnished by the Architect, as found by a court or arbitrator of competent 
jurisdiction, in which case the Contractor’s defense obligation shall be reduced by the 
proportion of the Indemnitees’ and/or Architect’s liability, and/or to any extent that 
would render these provisions void or unenforceable.  The District shall have the 
right to accept or reject any legal representation that Contractor proposes to defend 
the Indemnitees.  This obligation of defense is inclusive of fees and costs.  If the 
Indemnitees provide their own defense due to failure to timely respond to tender of 
defense, rejection of tender of defense, or conflict of interest of proposed counsel, 
Contractor shall reimburse Indemnitees for any expenditures, including reasonable 
attorney’s fees and costs.  This agreement and obligation of the Contractor shall not 
be construed to negate, abridge, or otherwise reduce any right or obligation of 
defense that would otherwise exist as to any party or person described herein.  This 
defense obligation includes, but is not limited to, any failure or alleged failure by 
Contractor to comply with any provision of law, any failure or alleged failure to 
timely and properly fulfill all of its obligations under the Contract Documents in strict 
accordance with their terms, and without limitation, any failure or alleged failure of 
Contractor’s obligations regarding any stop payment notice actions or liens, including 
Civil Wage and Penalty Assessments and/or Orders by the California Department of 
Industrial Relations.  The Contractor shall give prompt notice to the District in the 
event of any injury (including death), loss, or damage included herein.   

13.2.3 Without limitation of the provisions herein, if the Contractor’s agreement 
to indemnify and hold harmless the Indemnitees or its agreement to defend 
Indemnitees as provided herein shall be determined to be void or unenforceable, in 
whole or in part, it is the intention of the parties that these circumstances shall not 
otherwise affect the validity or enforceability of the Contractor’s agreement to 
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indemnify, defend, and hold harmless the rest of the Indemnitees, as provided 
herein.  Further, the Contractor shall be and remain fully liable on its agreements 
and obligations herein to the fullest extent permitted by law. 

13.2.4 Pursuant to Public Contract Code section 9201, the District shall provide 
timely notification to Contractor of the receipt of any third-party claim relating to this 
Contract.  The District shall be entitled to recover its reasonable costs incurred in 
providing said notification. 

13.2.5 In any and all claims against any of the Indemnitees by any employee of 
the Contractor, any Subcontractor, anyone directly or indirectly employed by any of 
them or anyone for whose acts any of them may be liable, the Contractor’s 
indemnification obligation herein shall not be limited in any way by any limitation on 
the amount or type of damages, compensation, or benefits payable by or for the 
Contractor or any Subcontractor under workers’ compensation acts, disability benefit 
acts, or other employee benefit acts. 

13.2.6 The District may retain so much of the moneys due the Contractor as shall 
be considered necessary, until disposition of any such suit, claims or actions for 
damages or until the District, Architect and Construction Manager have received 
written agreement from the Contractor that they will unconditionally defend the 
District, Architect and Construction Manager, their officers, agents and employees, 
and pay any damages due by reason of settlement or judgment. 

13.2.7 The defense and indemnification obligations hereunder shall survive the 
completion of Work, including the warranty/guarantee period, and/or the termination 
of the Agreement. 

14. TIME 

14.1 Notice to Proceed 

14.1.1 District may issue a Notice to Proceed within ninety (90) days from the 
date of the Notice of Award.  Once Contractor has received the Notice to Proceed, 
Contractor shall complete the Work within the period of time indicated in the 
Contract Documents. 

14.1.2 In the event that the District desires to postpone issuing the Notice to 
Proceed beyond ninety (90) days from the date of the Notice of Award, it is expressly 
understood that with reasonable notice to the Contractor, the District may postpone 
issuing the Notice to Proceed.  It is further expressly understood by Contractor that 
Contractor shall not be entitled to any claim of additional compensation as a result of 
the postponement of the issuance of the Notice to Proceed. 

14.1.3 If the Contractor believes that a postponement of issuance of the Notice to 
Proceed will cause a hardship to Contractor, Contractor may terminate the Contract.  
Contractor’s termination due to a postponement shall be by written notice to District 
within ten (10) days after receipt by Contractor of District's notice of postponement.  
It is further understood by Contractor that in the event that Contractor terminates 
the Contract as a result of postponement by the District, the District shall only be 
obligated to pay Contractor for the Work that Contractor had performed at the time 
of notification of postponement.  Should Contractor terminate the Contract as a 
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result of a notice of postponement, District shall have the authority to award the 
Contract to the next lowest responsive responsible bidder. 

14.2 Computation of Time / Adverse Weather 

14.2.1 The Contractor will only be allowed a time extension for Adverse Weather 
conditions if requested by Contractor in compliance with the time extension request 
procedures and only if all of the following conditions are met: 

14.2.1.1 The weather conditions constitute Adverse Weather, as defined herein 
and further specified in the Special Conditions; 

14.2.1.2 Contractor can verify that the Adverse Weather caused delays in 
excess of five (5) hours of the indicated labor required to complete the scheduled 
tasks of Work on the day affected by the Adverse Weather; 

14.2.1.3 The Contractor’s crew is dismissed as a result of the Adverse Weather; 

14.2.1.4 Said delay adversely affects the critical path in the Construction 
Schedule; and 

14.2.1.5 Exceeds twelve (12) days of delay per year. 

14.2.2 If the aforementioned conditions are met, a non-compensable day-for-day 
extension will only be allowed for those days in excess of those indicated in the 
Special Conditions. 

14.2.3 The Contractor shall work seven (7) days per week, if necessary, 
irrespective of inclement weather, to maintain access and the Construction Schedule, 
and to protect the Work under construction from the effects of Adverse Weather, all 
at no further cost to the District. 

14.2.4 The Contract Time has been determined with consideration given to the 
average climate weather conditions prevailing in the County in which the Project is 
located. 

14.3 Hours of Work 

14.3.1 Sufficient Forces 

Contractor and Subcontractors shall continuously furnish sufficient and competent 
work forces with the required levels of familiarity with the Project and skill, training 
and experience to ensure the prosecution of the Work in accordance with the 
Construction Schedule. 

14.3.2 Performance During Working Hours 

Work shall be performed during regular working hours as permitted by the 
appropriate governmental agency except that in the event of an emergency, or when 
required to complete the Work in accordance with job progress, Work may be 
performed outside of regular working hours with the advance written consent of the 
District and approval of any required governmental agencies. 
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14.3.3 No Work during State Testing 

Contractor shall, at no additional cost to the District and at the District’s request, 
coordinate its Work to not disturb District students including, without limitation, not 
performing any Work when students at the Site are taking State or Federally-
required tests.  The District or District’s Representative will provide Contractor with a 
schedule of test dates concurrent with the District’s issuance of the Notice to 
Proceed, or as soon as test dates are made available to the District. 

14.4 Progress and Completion 

14.4.1 Time of the Essence 

Time limits stated in the Contract Documents are of the essence to the Contract.  By 
executing the Agreement, the Contractor confirms that the Contract Time is a 
reasonable period for performing the Work. 

14.4.2 No Commencement Without Insurance or Bonds 

The Contractor shall not commence operations on the Project or elsewhere prior to 
the effective date of insurance and bonds.  The date of commencement of the Work 
shall not be changed by the effective date of such insurance or bonds.  If Contractor 
commences Work without insurance and bonds, all Work is performed at Contractor’s 
peril and shall not be compensable until and unless Contractor secures bonds and 
insurance pursuant to the terms of the Contract Documents and subject to District 
claim for damages. 

14.5 Schedule 

Contractor shall provide to District, Construction Manager, and Architect a schedule in 
conformance with the Contract Documents and as required in the Notice to Proceed and 
the Contractor’s Submittals and Schedules section of these General Conditions. 

14.6 Expeditious Completion 

The Contractor shall proceed expeditiously with adequate forces and shall achieve 
Completion within the Contract Time. 

15. EXTENSIONS OF TIME – LIQUIDATED DAMAGES 

15.1 Liquidated Damages 

Contractor and District hereby agree that the exact amount of damages for failure to 
complete the Work within the time specified is extremely difficult or impossible to 
determine.  If the Work is not completed within the time specified in the Contract 
Documents, it is understood that the District will suffer damage.  It being impractical 
and unfeasible to determine the amount of actual damage, it is agreed the Contractor 
shall pay to District as fixed and liquidated damages, and not as a penalty, the amount 
set forth in the Agreement for each calendar day of delay in completion.  Contractor and 
its Surety shall be liable for the amount thereof pursuant to Government Code section 
53069.85. 
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15.2 Excusable Delay 

15.2.1 Contractor shall not be charged for liquidated damages because of any 
delays in completion of Work which are not the fault of Contractor or its 
Subcontractors, including acts of God as defined in Public Contract Code section 
7105, acts of enemy, epidemics, and quarantine restrictions.  Contractor shall, within 
five (5) calendar days of beginning of any delay, notify District in writing of causes of 
delay including documentation and facts explaining the delay and the direct 
correlation between the cause and effect.  District shall review the facts and extent 
of any delay and shall grant extension(s) of time for completing Work when, in its 
judgment, the findings of fact justify an extension.  Extension(s) of time shall apply 
only to that portion of Work affected by delay, and shall not apply to other portions 
of Work not so affected.  An extension of time may only be granted if Contractor has 
timely submitted the Construction Schedule as required herein. 

15.2.2 Contractor shall notify the District pursuant to the claims provisions in 
these General Conditions of any anticipated delay and its cause.  Following 
submission of a claim, the District may determine whether the delay is to be 
considered avoidable or unavoidable, how long it continues, and to what extent the 
prosecution and completion of the Work might be delayed thereby. 

15.2.3 In the event the Contractor requests an extension of Contract Time for 
unavoidable delay, such request shall be submitted in accordance with the provisions 
in the Contract Documents governing changes in Work.  When requesting time, 
requests must be submitted with full justification and documentation.  If the 
Contractor fails to submit justification, it waives its right to a time extension at a 
later date.  Such justification must be based on the official Construction Schedule as 
updated at the time of occurrence of the delay or execution of Work related to any 
changes to the Scope of Work.  Any claim for delay must include the following 
information as support, without limitation: 

15.2.3.1 The duration of the activity relating to the changes in the Work and 
the resources (manpower, equipment, material, etc.) required to perform the 
activities within the stated duration. 

15.2.3.2 Specific logical ties to the Contract Schedule for the proposed changes 
and/or delay showing the activity/activities in the Construction Schedule that are 
affected by the change and/or delay.  In particular, Contractor must show an 
actual impact to the schedule, after making a good faith effort to mitigate the 
delay by rescheduling the work, by providing an analysis of the schedule 
(“Schedule Analysis”).  Such Schedule Analysis shall describe in detail the cause 
and effect of the delay and the impact on the critical dates in the Project 
schedule. (A portion of any delay of seven (7) days or more must be provided.) 

15.2.3.3 A recovery schedule must be submitted within twenty (20) calendar 
days of written notification to the District of causes of delay. 

15.3 No Additional Compensation for Delays Within Contractor’s Control 

15.3.1 Contractor is aware that governmental agencies, including, without 
limitation, the Division of the State Architect, the Department of General Services, 
gas companies, electrical utility companies, water districts, and other agencies may 
have to approve Contractor-prepared drawings or approve a proposed installation.  



 

Santa Clara Unified School District  General Conditions 
Cabrillo YAC Fire Alarm  Section 00 72 13-43 
Bid #1144 

Accordingly, Contractor shall include in its bid, time for possible review of its 
drawings and for reasonable delays and damages that may be caused by such 
agencies.  Thus, Contractor is not entitled to make a claim for damages or delays 
arising from the review of Contractor’s drawings. 

15.3.2 Contractor shall only be entitled to compensation for delay when all of the 
following conditions are met: 

15.3.2.1 The District is responsible for the delay; 

15.3.2.2 The delay is unreasonable under the circumstances involved; 

15.3.2.3 The delay was not within the contemplation of the District and 
Contractor; and 

15.3.2.4 Contractor timely complies with the claims procedure of the Contract 
Documents. 

15.4 Float or Slack in the Schedule 

Float or slack is the amount of time between the early start date and the late start date, 
or the early finish date and the late finish date, of any of the activities in the schedule.  
Float or slack is not for the exclusive use of or benefit of either the District or the 
Contractor, but its use shall be determined solely by the District. 

16. CHANGES IN THE WORK 

16.1 No Changes Without Authorization 

16.1.1 There shall be no change whatsoever in the Drawings, Specifications, or in 
the Work without an executed Change Order or a written Construction Change 
Directive authorized by the District as herein provided.  District shall not be liable for 
the cost of any extra work or any substitutions, changes, additions, omissions, or 
deviations from the Drawings and Specifications unless the District's governing board 
has authorized the same and the cost thereof has been approved in writing by 
Change Order or Construction Change Directive in advance of the changed Work 
being performed.  No extension of time for performance of the Work shall be allowed 
hereunder unless claim for such extension is made at the time changes in the Work 
are ordered, and such time duly adjusted and approved in writing in the Change 
Order or Construction Change Directive.  Contractor shall be responsible for any 
costs incurred by the District for professional services and DSA fees and/or delay to 
the Project Schedule, if any, for DSA to review any request for changes to the DSA 
approved plans and specifications for the convenience of the Contractor and/or to 
accommodate the Contractor’s means and methods.  The provisions of the Contract 
Documents shall apply to all such changes, additions, and omissions with the same 
effect as if originally embodied in the Drawings and Specifications. 

16.1.2 Contractor shall perform immediately all work that has been authorized by 
a fully executed Change Order or Construction Change Directive.  Contractor shall be 
fully responsible for any and all delays and/or expenses caused by Contractor's 
failure to expeditiously perform this Work. 
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16.1.3 Should any Change Order result in an increase in the Contract Price or 
extend the Contract Time, the cost of or length of extension in that Change Order 
shall be agreed to, in writing, by the District in advance of the Work by Contractor, 
and shall be subject to the monetary limitations set forth in Public Contract Code 
section 20118.4.  In the event that Contractor proceeds with any change in Work 
without a Change Order executed by the District or Construction Change Directive, 
Contractor waives any claim of additional compensation or time for that additional 
work. Under no circumstances shall Contractor be entitled to any claim of additional 
compensation or time not expressly requested by Contractor in a Proposed Change 
Order or approved by District in an executed Change Order.  

16.1.4 Contractor understands, acknowledges, and agrees that the reason for 
District authorization is so that District may have an opportunity to analyze the Work 
and decide whether the District shall proceed with the Change Order or alter the 
Project so that a change in Work becomes unnecessary. 

16.2 Architect Authority 

The Architect will have authority to order minor changes in the Work not involving any 
adjustment in the Contract Price, or an extension of the Contract Time, or a change that 
is inconsistent with the intent of the Contract Documents.  These changes shall be 
effected by written Change Order, Construction Change Directive, by Architect’s 
response(s) to RFI(s), or by Architect’s Supplemental Instructions (“ASI”). 

16.3 Change Orders 

16.3.1 A Change Order is a written instrument prepared and issued by the 
District and/or the Architect and signed by the District (as authorized by the District's 
Governing Board), the Contractor, the Architect, and approved by the Project 
Inspector (if necessary) and DSA (if necessary), stating their agreement regarding 
all of the following: 

16.3.1.1 A description of a change in the Work; 

16.3.1.2 The amount of the adjustment in the Contract Price, if any; and 

16.3.1.3 The extent of the adjustment in the Contract Time, if any. 

16.4 Construction Change Directives 

16.4.1 A Construction Change Directive is a written order prepared and issued by 
the District, the Construction Manager, and/or the Architect and signed by the 
District and the Architect, directing a change in the Work.  The District may, as 
provided by law, by Construction Change Directive and without invalidating the 
Contract, order changes in the Work consisting of additions, deletions, or other 
revisions.  The adjustment to the Contract Price or Time, if any, is subject to the 
provisions of this section regarding Changes in the Work.  If all or a portion of the 
Project is being funded by funds requiring approval by the State Allocation Board 
(“SAB”), these revisions may be subject to compensation once approval of same is 
received and funded by the SAB, and funds are released by the Office of Public 
School Construction (“OPSC”).  Any dispute as to the adjustment in the Contract 
Price, if any, of the Construction Change Directive or timing of payment shall be 
resolved pursuant to the Payment and Claims and Disputes provisions herein. 
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16.4.2 The District may issue a Construction Change Directive in the absence of 
agreement on the terms of a Change Order. 

16.5 Force Account Directives 

16.5.1 When work, for which a definite price has not been agreed upon in 
advance, is to be paid for on a force account basis, all direct costs necessarily 
incurred and paid by the Contractor for labor, material, and equipment used in the 
performance of that Work, shall be subject to the approval of the District and 
compensation will be determined as set forth herein. 

16.5.2 The District will issue a Force Account Directive to proceed with the Work 
on a force account basis, and a not-to-exceed budget will be established by the 
District. 

16.5.3 All requirements regarding direct cost for labor, labor burden, material, 
equipment, and markups on direct costs for overhead and profit described in this 
section shall apply to Force Account Directives.  However, the District will only pay 
for actual costs verified in the field by the District or its authorized representative(s) 
on a daily basis. 

16.5.4 The Contractor shall be responsible for all cost related to the 
administration of Force Account Directive.  The markup for overhead and profit for 
Contractor modifications shall be full compensation to the Contractor to administer 
Force Account Directive, and Contractor shall not be entitled to separately recover 
additional amounts for overhead and/or profit. 

16.5.5 The Contractor shall notify the District or its authorized representative(s) 
at least twenty-four (24) hours prior to proceeding with any of the force account 
work.  Furthermore, the Contractor shall notify the District when it has consumed 
eighty percent (80%) of the budget, and shall not exceed the budget unless 
specifically authorized in writing by the District.  The Contractor will not be 
compensated for force account work in the event that the Contractor fails to timely 
notify the District regarding the commencement of force account work, or exceeding 
the force account budget. 

16.5.6 The Contractor shall diligently proceed with the work, and on a daily basis, 
submit a daily force account report on a form supplied by the District no later than 
5:00 p.m. each day.  The report shall contain a detailed itemization of the daily 
labor, material, and equipment used on the force account work only.  The names of 
the individuals performing the force account work shall be included on the daily force 
account reports.  The type and model of equipment shall be identified and listed.  
The District will review the information contained in the reports, and sign the reports 
no later than the next work day, and return a copy of the report to the Contractor for 
their records.  The District will not sign, nor will the Contractor receive compensation 
for work the District cannot verify.  The Contractor will provide a weekly force 
account summary indicating the status of each Force Account Directive in terms of 
percent complete of the not-to-exceed budget and the estimated percent complete of 
the work. 

16.5.7 In the event the Contractor and the District reach a written agreement on 
a set cost for the work while the work is proceeding based on a Force Account 
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Directive, the Contractor’s signed daily force account reports shall be discontinued 
and all previously signed reports shall be invalid. 

16.6 Price Request 

16.6.1 Definition of Price Request 

A Price Request (“PR”) is a written request prepared by the Architect requesting the 
Contractor to submit to the District and the Architect an estimate of the effect of a 
proposed change in the Work on the Contract Price and the Contract Time. 

16.6.2 Scope of Price Request 

A Price Request shall contain adequate information, including any necessary 
Drawings and Specifications, to enable Contractor to provide the cost breakdowns 
required herein.  The Contractor shall not be entitled to any additional compensation 
for preparing a response to a Price Request, whether ultimately accepted or not. 

16.7 Proposed Change Order 

16.7.1 Definition of Proposed Change Order 

A Proposed Change Order (“PCO”) is a written request prepared by the Contractor 
requesting that the District and the Architect issue a Change Order based upon a 
proposed change to the Work. 

16.7.2 Changes in Contract Price 

A PCO shall include breakdowns and backup documentation pursuant to the revisions 
herein and sufficient, in the District’s judgment, to validate any change in Contract 
Price.  In no case shall Contractor or any of its Subcontractors be permitted to 
reserve rights for additional compensation for Change Order Work. 

16.7.3 Changes in Time 

A PCO shall also include any changes in time required to complete the Project.  Any 
additional time requested shall not be the number of days to make the proposed 
change, but must be based upon the impact to the Construction Schedule as defined 
in the Contract Documents.  If Contractor fails to request a time extension in a PCO, 
then the Contractor is thereafter precluded from requesting, and waives any right to 
request, additional time and/or claim a delay.  In no case shall Contractor or any of 
its Subcontractors be permitted to reserve rights for additional time for Change 
Order Work. A PCO that leaves the amount of time requested blank, or states that 
such time requested is “to be determined”, is not permitted and shall also constitute 
a waiver of any right to request additional time and/or claim a delay.   

16.7.4 Unknown and/or Unforeseen Conditions 

If there is an Allowance, then Contractor must submit a Request for Allowance 
Expenditure Directive, including supporting documentation as described below, to 
receive authorization for the release of funds from the Allowance.  If cost of the 
unforeseen condition(s) exceed the Allowance, Contractor must submit a PCO 
requesting an increase in Contract Price and/or Contract Time that is based at least 
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partially on Contractor’s assertion that Contractor has encountered unknown and/or 
unforeseen condition(s) on the Project, then Contractor shall base the PCO on 
provable information that, beyond a reasonable doubt and to the District’s 
satisfaction, demonstrates that the unknown and/or unforeseen condition(s) were 
actually unknown and/or unforeseen and that the condition(s) were reasonably 
unknown and/or unforeseen.  If not, the District shall deny the PCO as 
unsubstantiated, and the Contractor shall complete the Project without any increase 
in Contract Price and/or Contract Time based on that PCO. 

16.7.5 Proposed Change Order Certification 

In submitting a PCO, Contractor certifies and affirms that the cost and/or time 
request is submitted in good faith, that the cost and/or time request is accurate and 
in accordance with the provisions of the Contract Documents, and the Contractor 
submits the cost and/or request for extension of time recognizing the significant civil 
penalties and treble damages which follow from making a false claim or presenting a 
false claim under Government Code section 12650 et seq. 

[THE REMAINDER OF THIS PAGE LEFT BLANK INTENTIONALLY] 
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16.8 Format for Proposed Change Order 

16.8.1 The following format shall be used as applicable by the District and the 
Contractor (e.g. Change Orders, PCO’s) to communicate proposed additions and 
deductions to the Contract, supported by attached documentation.  Any spaces left 
blank will be deemed no change to cost or time. 

 WORK PERFORMED OTHER THAN BY CONTRACTOR ADD DEDUCT 
(a) Material (attach suppliers’ invoice or itemized quantity 

and unit cost plus sales tax) 
  

(b) Add Labor (attach itemized hours and rates, fully 
encumbered) 

  

(c) Add Equipment (attach suppliers’ invoice)   
(d) Subtotal   
(e) Add overhead and profit for any and all tiers of 

Subcontractor, the total not to exceed ten percent 
(10%) of Item (d) 

  

(f) Subtotal   
(g) Add Overhead and Profit for Contractor, not to 

exceed five percent (5%) of Item (f) 
  

(h) Subtotal   
(i) Add Bond and Insurance, not to exceed one and a half 

percent (1.5%) of Item (h) 
  

(j) TOTAL   
    
(k) Time (zero unless indicated; “TBD” not permitted) ____ Calendar 

Days 
  

 WORK PERFORMED BY CONTRACTOR ADD DEDUCT 
(a) Material (attach itemized quantity and unit cost plus 

sales tax) 
  

(b) Add Labor (attach itemized hours and rates, fully 
encumbered) 

  

(c) Add Equipment (attach suppliers’ invoice)   
(d) Subtotal   
(e) Add Overhead and Profit for Contractor, not to 

exceed fifteen percent (15%) of Item (d) 
  

(f) Subtotal   
(g) Add Bond and Insurance, not to exceed one and a half 

percent (1.5%) of Item (f) 
  

(h) TOTAL   
   
(i) Time (zero unless indicated; “TBD” not permitted) ____ Calendar 

Days 

16.8.2 Labor.  Contractor shall be compensated for the costs of labor actually 
and directly utilized in the performance of the Work.  Such labor costs shall be 
limited to field labor for which there is a prevailing wage rate classification.  Wage 
rates for labor shall not exceed the prevailing wage rates in the locality of the Site 
and shall be in the labor classification(s) necessary for the performance of the Work.  
Labor costs shall exclude costs incurred by the Contractor in preparing estimate(s) of 
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the costs of the change in the Work, in the maintenance of records relating to the 
costs of the change in the Work, coordination and assembly of materials and 
information relating to the change in the Work or performance thereof, or the 
supervision and other overhead and general conditions costs associated with the 
change in the Work or performance thereof, including but not limited to the cost for 
the job superintendent. 

16.8.3 Materials.  Contractor shall be compensated for the costs of materials 
necessarily and actually used or consumed in connection with the performance of the 
change in the Work.  Costs of materials may include reasonable costs of 
transportation from a source closest to the Site of the Work and delivery to the Site. 
If discounts by material suppliers are available for materials necessarily used in the 
performance of the change in the Work, they shall be credited to the District.  If 
materials necessarily used in the performance of the change in the Work are 
obtained from a supplier or source owned in whole or in part by the Contractor, 
compensation therefor shall not exceed the current wholesale price for such 
materials.  If, in the reasonable opinion of the District, the costs asserted by the 
Contractor for materials in connection with any change in the Work are excessive, or 
if the Contractor fails to provide satisfactory evidence of the actual costs of such 
materials from its supplier or vendor of the same, the costs of such materials and the 
District’s obligation to pay for the same shall be limited to the then lowest wholesale 
price at which similar materials are available in the quantities required to perform 
the change in the Work.  The District may elect to furnish materials for the change in 
the Work, in which event the Contractor shall not be compensated for the costs of 
furnishing such materials or any mark-up thereon. 

16.8.4 Equipment.  As a precondition to the District’s duty to pay for Equipment 
rental or loading and transportation, Contractor shall provide satisfactory evidence of 
the actual costs of Equipment from the supplier, vendor or rental agency of same.  
Contractor shall be compensated for the actual cost of the necessary and direct use 
of Equipment in the performance of the change in the Work.  Use of such Equipment 
in the performance of the change in the Work shall be compensated in increments of 
fifteen (15) minutes. Rental time for Equipment moved by its own power shall 
include time required to move such Equipment to the site of the Work from the 
nearest available rental source of the same.  If Equipment is not moved to the Site 
by its own power, Contractor will be compensated for the loading and transportation 
costs in lieu of rental time.  The foregoing notwithstanding, neither moving time or 
loading and transportation time shall be allowed if the Equipment is used for 
performance of any portion of the Work other than the change in the Work.  Unless 
prior approval in writing is obtained by the Contractor from the Architect, the Project 
Inspector and the District, no costs or compensation shall be allowed for time while 
Construction Equipment is inoperative, idle or on standby, for any reason.  
Contractor shall not be entitled to an allowance or any other compensation for 
Equipment or tools used in the performance of change in the Work where such 
Equipment or tools have a replacement value of $500.00 or less.  Equipment costs 
claimed by the Contractor in connection with the performance of any Work shall not 
exceed rental rates established by distributors or construction equipment rental 
agencies in the locality of the Site; any costs asserted which exceed such rental rates 
shall not be allowed or paid.  Unless otherwise specifically approved in writing by the 
Architect, the Project Inspector and the District, the allowable rate for the use of 
Equipment in connection with the Work shall constitute full compensation to the 
Contractor for the cost of rental, fuel, power, oil, lubrication, supplies, necessary 
attachments, repairs or maintenance of any kind, depreciation, storage, insurance, 
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labor (exclusive of labor costs of the Equipment operator), and any and all other 
costs incurred by the Contractor incidental to the use of such Equipment. 

16.8.5 Overhead and Profit.  The phrase “Overhead and Profit” shall include 
field and office supervisors and assistants, watchperson, use of small tools, 
consumable, insurance other than construction bonds and insurance required herein, 
and general field and home office expenses. 

16.9 Change Order Certification 

16.9.1 All Change Orders and PCOs must include the following certification by the 
Contractor: 

16.9.1.1 The undersigned Contractor approves the foregoing as to the changes, 
if any, to the Contract Price specified for each item, and as to the extension of 
time allowed, if any, for completion of the entire Work as stated herein, and 
agrees to furnish all labor, materials, and service, and perform all work necessary 
to complete any additional work specified for the consideration stated herein.  
Submission of sums which have no basis in fact or which Contractor knows are 
false are at the sole risk of Contractor and may be a violation of the False Claims 
Act set forth under Government Code section 12650 et seq.  It is understood that 
the changes herein to the Contract shall only be effective when approved by the 
governing board of the District. 

16.9.1.2 It is expressly understood that the value of the extra Work or changes 
expressly includes any and all of the Contractor’s costs and expenses, direct and 
indirect, resulting from additional time required on the Project or resulting from 
delay to the Project.  Contractor is not entitled to separately recover amounts for 
overhead or other indirect costs.  Any costs, expenses, damages, or time 
extensions not included are deemed waived. 

16.10 Determination of Change Order Cost 

16.10.1 The amount of the increase or decrease in the Contract Price from a 
Change Order, if any, shall be determined in one or more of the following ways as 
applicable to a specific situation and at the District's discretion: 

16.10.1.1 District acceptance of a PCO; 

16.10.1.2 By unit prices contained in Contractor’s original bid; 

16.10.1.3 By agreement between District and Contractor. 

16.11 Deductive Change Orders 

All deductive Change Order(s) must be prepared pursuant to the provisions herein.  
Where a portion of the Work is deleted from the Contract, the reasonable value of the 
deducted work less the value of work performed shall be considered the appropriate 
deduction.  The value submitted on the Schedule of Values shall be used to calculate the 
credit amount unless the bid documentation is being held in escrow as part of the 
Contract Documents.  Unit Prices, if any, may be used in District’s discretion in 
calculating reasonable value. If Contractor offers a proposed amount for a deductive 
Change Order(s), Contractor shall include a minimum of five percent (5%) total profit 
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and overhead to be deducted with the amount of the work of the Change Order(s).  If 
Subcontractor work is involved, Subcontractors shall also include a minimum of five 
percent (5%) profit and overhead to be deducted with the amount of its deducted work.  
Any deviation from this provision shall not be allowed. 

16.12 Addition or Deletion of Alternate Bid Item(s) 

If the Bid Form and Proposal includes proposal(s) for Alternate Bid Item(s), during 
Contractor’s performance of the Work, the District may elect to add or delete any such 
Alternate Bid Item(s) if not included in the Contract at the time of award.  If the District 
elects to add or delete Alternate Bid Item(s) after Contract award, the cost or credit for 
such Alternate Bid Item(s) shall be as set forth in the Bid Form and Proposal unless the 
parties agree to a different price and the Contract Time shall be adjusted by the number 
of days allocated in the Contract Documents.  If days are not allocated in the Contract 
Documents, the Contract Time shall be equitably adjusted. 

16.13 Discounts, Rebates, and Refunds 

For purposes of determining the cost, if any, of any change, addition, or omission to the 
Work hereunder, all trade discounts, rebates, refunds, and all returns from the sale of 
surplus materials and equipment shall accrue and be credited to the Contractor, and the 
Contractor shall make provisions so that such discounts, rebates, refunds, and returns 
may be secured, and the amount thereof shall be allowed as a reduction of the 
Contractor’s cost in determining the actual cost of construction for purposes of any 
change, addition, or omission in the Work as provided herein. 

16.14 Accounting Records 

With respect to portions of the Work performed by Change Orders and Construction 
Change Directives, the Contractor shall keep and maintain cost-accounting records 
satisfactory to the District, including, without limitation, Job Cost Reports as provided in 
these General Conditions, which shall be available to the District on the same terms as 
any other books and records the Contractor is required to maintain under the Contract 
Documents.  Such records shall include without limitation hourly records for Labor and 
Equipment and itemized records of materials and Equipment used that day in connection 
with the performance of any Work.  All records maintained hereunder shall be subject to 
inspection, review and/or reproduction by the District, the Architect or the Project 
Inspector upon request.  In the event that the Contractor fails or refuses, for any 
reason, to maintain or make available for inspection, review and/or reproduction such 
records, the District’s reasonable good faith determination of the extent of adjustment to 
the Contract Price shall be final, conclusive, dispositive and binding upon Contractor. 

16.15 Notice Required 

If the Contractor desires to make a claim for an increase in the Contract Price, or any 
extension in the Contract Time for completion, it shall notify the District pursuant to the 
provisions herein, including the Article on Claims and Disputes.  No claim shall be 
considered unless made in accordance with this subparagraph.  Contractor shall proceed 
to execute the Work even though the adjustment may not have been agreed upon.  Any 
change in the Contract Price or extension of the Contract Time resulting from such claim 
shall be authorized by a Change Order. 
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16.16 Applicability to Subcontractors 

Any requirements under this Article shall be equally applicable to Change Orders or 
Construction Change Directives issued to Subcontractors by the Contractor to the extent 
as required by the Contract Documents. 

16.17 Alteration to Change Order Language 

Contractor shall not alter Change Orders or reserve time in Change Orders.  Change 
Orders altered in violation of this provision, if in conflict with the terms set forth herein, 
shall be construed in accordance with the terms set forth herein.  Contractor shall 
execute finalized Change Orders and proceed under the provisions herein with proper 
notice. 

16.18 Failure of Contractor to Execute Change Order 

Contractor shall be in default of the Contract if Contractor fails to execute a Change 
Order when the Contractor agrees with the addition and/or deletion of the Work in that 
Change Order. 

17. REQUEST FOR INFORMATION 

17.1 Any Request for Information shall reference all applicable Contract 
Document(s), including Specification section(s), detail(s), page number(s), drawing 
number(s), and sheet number(s), etc.  The Contractor shall make suggestions and 
interpretations of the issue raised by each Request for Information.  A Request for 
Information cannot modify the Contract Price, Contract Time, or the Contract 
Documents.  Upon request by the District, Contractor shall provide an electronic copy of 
the Request for Information in addition to the hard copy. 

17.2 The Contractor shall be responsible for any costs incurred for professional 
services that District may deduct from any amounts owing to the Contractor, if a 
Request for Information requests an interpretation or decision of a matter where the 
information sought is equally available to the party making the request.  District, at its 
sole discretion, shall deduct from and/or invoice Contractor for all the professional 
services arising herein. 

18. PAYMENTS 

18.1 Contract Price 

The Contract Price is stated in the Agreement and, including authorized adjustments, is 
the total amount payable by the District to the Contractor for performance of the Work 
under the Contract Documents. 

18.2 Applications for Progress Payments 

18.2.1 Procedure for Applications for Progress Payments 

18.2.1.1 Application for Progress Payment 

18.2.1.1.1 Not before the fifth (5th) day of each calendar month during 
the progress of the Work, Contractor shall submit to the District and the 
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Architect an itemized Application for Payment for operations completed in 
accordance with the Schedule of Values.  Such application shall be notarized, 
if required, and supported by the following or each portion thereof unless 
waived by the District in writing: 

18.2.1.1.1.1 The amount paid to the date of the Application to the 
Contractor, to all its Subcontractors, and all others furnishing labor, 
material, or equipment for its Contract; 

18.2.1.1.1.2 The amount being requested under the Application for 
Payment by the Contractor on its own behalf and separately stating the 
amount requested on behalf of each of the Subcontractors and all others 
furnishing labor, material, and equipment under the Contract; 

18.2.1.1.1.3 The balance that will be due to each of such entities 
after said payment is made; 

18.2.1.1.1.4 A certification that the As-Built Drawings and annotated 
Specifications are current; 

18.2.1.1.1.5 Itemized breakdown of work done for the purpose of 
requesting partial payment; 

18.2.1.1.1.6 An updated and acceptable construction schedule in 
conformance with the provisions herein; 

18.2.1.1.1.7 The additions to and subtractions from the Contract 
Price and Contract Time; 

18.2.1.1.1.8 A total of the retentions held; 

18.2.1.1.1.9 Material invoices, evidence of equipment purchases, 
rentals, and other support and details of cost as the District may require 
from time to time; 

18.2.1.1.1.10 The percentage of completion of the Contractor’s Work 
by line item; 

18.2.1.1.1.11 Schedule of Values updated from the preceding 
Application for Payment; 

18.2.1.1.1.12 A duly completed and executed conditional waiver and 
release upon progress payment compliant with Civil Code section 8132 
from the Contractor and each subcontractor of any tier and supplier to be 
paid from the current progress payment; 

18.2.1.1.1.13 A duly completed and executed unconditional waiver and 
release upon progress payment compliant with Civil Code section 8134 
from the Contractor and each subcontractor of any tier and supplier that 
was paid from the previous progress payment(s); and 
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18.2.1.1.1.14 A certification by the Contractor of the following: 

The Contractor warrants title to all Work performed as of the date of this 
payment application has been completed in accordance with the Contract 
Documents for the Project.  The Contractor further warrants that all 
amounts have been paid for work which previous Certificates for Payment 
were issued and payments received and all Work performed as of the date 
of this payment application is free and clear of liens, claims, security 
interests, or encumbrances in favor of the Contractor, Subcontractors, 
material and equipment suppliers, workers, or other persons or entities 
making a claim by reason of having provided labor, materials, and 
equipment relating to the Work, except those of which the District has 
been informed.  Submission of sums which have no basis in fact or which 
Contractor knows are false are at the sole risk of Contractor and may be a 
violation of the False Claims Act set forth under Government Code section 
12650 et seq.   

18.2.1.1.1.15 The Contractor shall be subject to the False Claims Act 
set forth in Government Code section 12650 et seq. for information 
provided with any Application for Progress Payment. 

18.2.1.1.1.16 All remaining certified payroll records (“CPR(s)”) for 
each journeyman, apprentice, worker, or other employee employed by the 
Contractor and/or each Subcontractor in connection with the Work for the 
period of the Application for Payment.  As indicated herein, the District 
shall not make any payment to Contractor until: 

18.2.1.1.1.16.1 Contractor and/or its Subcontractor(s) provide 
electronic CPRs weekly for all weeks any journeyman, apprentice, 
worker or other employee was employed in connection with the Work 
directly to the DIR, or within ten (10) days of any request by the 
District or the DIR, and 

18.2.1.1.1.16.2 Any delay in Contractor and/or its 
Subcontractor(s) providing CPRs in a timely manner may directly delay 
the Contractor’s payment. 

18.2.1.1.2 Applications received after June 20th will not be paid until the 
second week of July and applications received after December 12th will not be 
paid until the first week of January. 

18.2.2 Prerequisites for Progress Payments 

18.2.2.1 First Payment Request:  The following items, if applicable, 
must be completed before the District will accept and/or process the 
Contractor's first payment request: 

18.2.2.1.1 Installation of the Project sign; 

18.2.2.1.2 Installation of field office; 

18.2.2.1.3 Installation of temporary facilities and fencing; 
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18.2.2.1.4 Schedule of Values; 

18.2.2.1.5 Contractor’s Construction Schedule; 

18.2.2.1.6 Schedule of unit prices, if applicable; 

18.2.2.1.7 Submittal Schedule; 

18.2.2.1.8 Receipt by Architect of all submittals due as of the date of the 
payment application; 

18.2.2.1.9 Copies of necessary permits; 

18.2.2.1.10 Copies of authorizations and licenses from governing 
authorities; 

18.2.2.1.11 Initial progress report; 

18.2.2.1.12 Surveyor qualifications; 

18.2.2.1.13 Written acceptance of District's survey of rough grading, if 
applicable; 

18.2.2.1.14 List of all Subcontractors, with names, license numbers, 
telephone numbers, and Scope of Work; 

18.2.2.1.15 All bonds and insurance endorsements; and 

18.2.2.1.16 Resumes of Contractor’s project manager, and if applicable, job 
site secretary, record documents recorder, and job site superintendent. 

18.2.2.2 Second Payment Request:  The District will not process the second 
payment request until and unless all submittals and Shop Drawings have been 
accepted for review by the Architect. 

18.2.2.3 No Waiver of Criteria:  Any payments made to Contractor where 
criteria set forth herein have not been met shall not constitute a waiver of said 
criteria by District.  Instead, such payment shall be construed as a good faith 
effort by District to resolve differences so Contractor may pay its Subcontractors 
and suppliers.  Contractor agrees that failure to submit such items may constitute 
a breach of contract by Contractor and may subject Contractor to termination. 

18.3 Progress Payments 

18.3.1 District’s Approval of Application for Payment 

18.3.1.1 Upon receipt of an Application for Payment, The District shall act in 
accordance with both of the following: 

18.3.1.1.1 Each Application for Payment shall be reviewed by the District 
as soon as practicable after receipt for the purpose of determining that the 
Application for Payment is a proper Application for Payment. 
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18.3.1.1.2 Any Application for Payment determined not to be a proper 
Application for Payment suitable for payment shall be returned to the 
Contractor as soon as practicable, but not later than seven (7) days, after 
receipt.  An Application for Payment returned pursuant to this paragraph shall 
be accompanied by a document setting forth in writing the reasons why the 
Application for Payment is not proper.  The number of days available to the 
District to make a payment without incurring interest pursuant to this section 
shall be reduced by the number of days by which the District exceeds this 
seven-day return requirement. 

18.3.1.1.3 An Application for Payment shall be considered properly 
executed if funds are available for payment of the Application for Payment, 
and payment is not delayed due to an audit inquiry by the financial officer of 
the District. 

18.3.1.2 The District’s review of the Contractor’s Application for Payment will be 
based on the District’s and the Architect’s observations at the Site and the data 
comprising the Application for Payment that the Work has progressed to the point 
indicated and that, to the best of the District’s and the Architect’s knowledge, 
information, and belief, the quality of the Work is in accordance with the Contract 
Documents.  The foregoing representations are subject to: 

18.3.1.2.1 Observation of the Work for general conformance with the 
Contract Documents, 

18.3.1.2.2 Results of subsequent tests and inspections, 

18.3.1.2.3 Minor deviations from the Contract Documents correctable prior 
to completion, and 

18.3.1.2.4 Specific qualifications expressed by the Architect. 

18.3.1.3 District’s approval of the certified Application for Payment shall be 
based on Contractor complying with all requirements for a fully complete and 
valid certified Application for Payment. 

18.3.2 Payments to Contractor 

18.3.2.1 Within thirty (30) days after approval of the Application for Payment, 
Contractor shall be paid a sum equal to ninety-five percent (95%) of the value of 
the Work performed (as verified by Architect and Inspector and certified by 
Contractor) up to the last day of the previous month, less the aggregate of 
previous payments and amount to be withheld.  The value of the Work completed 
shall be Contractor’s best estimate.  No inaccuracy or error in said estimate shall 
operate to release the Contractor, or any Surety upon any bond, from damages 
arising from such Work, or from the District's right to enforce each and every 
provision of this Contract, and the District shall have the right subsequently to 
correct any error made in any estimate for payment. 

18.3.2.2 The Contractor shall not be entitled to have any payment requests 
processed, or be entitled to have any payment made for Work performed, so long 
as any lawful or proper direction given by the District concerning the Work, or 
any portion thereof, remains incomplete. 
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18.3.2.3 If the District fails to make any progress payment within thirty (30) 
days after receipt of an undisputed and properly submitted Application for 
Payment from the Contractor, the District shall pay interest to the Contractor 
equivalent to the legal rate set forth in subdivision (a) of Section 685.010 of the 
Code of Civil Procedure. 

18.3.3 No Waiver 

No payment by District hereunder shall be interpreted so as to imply that District has 
inspected, approved, or accepted any part of the Work.  Notwithstanding any 
payment, the District may enforce each and every provision of this Contract.  The 
District may correct or require correction of any error subsequent to any payment. 

18.4 Decisions to Withhold Payment 

18.4.1 Reasons to Withhold Payment 

The District may withhold payment in whole, or in part, to the extent reasonably 
necessary to protect the District if, in the District's opinion, the representations to 
the District required herein cannot be made.  The District may withhold payment, in 
whole, or in part, to such extent as may be necessary to protect the District from 
loss because of, but not limited to any of the following: 

18.4.1.1 Defective Work not remedied within FORTY-EIGHT (48) hours of 
written notice to Contractor. 

18.4.1.2 Stop Payment Notices or other liens served upon the District as a 
result of the Contract.  Contractor agrees that the District may withhold up to 
125% of the amount claimed in the Stop Payment Notice to answer the claim and 
to provide for the District’s reasonable cost of any litigation pursuant to the stop 
payment notice. 

18.4.1.3 Liquidated damages assessed against the Contractor. 

18.4.1.4 The cost of completion of the Contract if there exists a reasonable 
doubt that the Work can be completed for the unpaid balance of the Contract 
Price or by the completion date. 

18.4.1.5 Damage to the District or other contractor(s). 

18.4.1.6 Unsatisfactory prosecution of the Work by the Contractor. 

18.4.1.7 Failure to store and properly secure materials. 

18.4.1.8 Failure of the Contractor to submit, on a timely basis, proper, 
sufficient, and acceptable documentation required by the Contract Documents, 
including, without limitation, a Construction Schedule, Schedule of Submittals, 
Schedule of Values, Monthly Progress Schedules, Shop Drawings, Product Data 
and samples, Proposed product lists, executed Change Orders, and/or verified 
reports. 

18.4.1.9 Failure of the Contractor to maintain As-Built Drawings. 
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18.4.1.10 Erroneous estimates by the Contractor of the value of the Work 
performed, or other false statements in an Application for Payment. 

18.4.1.11 Unauthorized deviations from the Contract Documents. 

18.4.1.12 Failure of the Contractor to prosecute the Work in a timely manner in 
compliance with the Construction Schedule, established progress schedules, 
and/or completion dates. 

18.4.1.13 Failure to provide acceptable electronic certified payroll records, as 
required by the Labor Code, by these Contract Documents, or by written request; 
for each journeyman, apprentice, worker, or other employee employed by the 
Contractor and/or by each Subcontractor in connection with the Work for the 
period of the Application for Payment or if payroll records are delinquent or 
inadequate. 

18.4.1.14 Failure to properly pay prevailing wages as required in Labor Code 
section 1720 et seq., failure to comply with any other Labor Code requirements, 
and/or failure to comply with labor compliance monitoring and enforcement by 
the DIR. 

18.4.1.15 Allowing an unregistered subcontractor, as described in Labor Code 
section 1725.5, to engage in the performance of any work under this Contract. 

18.4.1.16 Failure to comply with any applicable federal statutes and regulations 
regarding minimum wages, withholding, payrolls and basic records, apprentice 
and trainee employment requirements, equal employment opportunity 
requirements, Copeland Act requirements, Davis-Bacon Act and related 
requirements, Contract Work Hours and Safety Standards Act requirements, if 
applicable. 

18.4.1.17 Failure to properly maintain or clean up the Site. 

18.4.1.18 Failure to timely indemnify, defend, or hold harmless the District. 

18.4.1.19 Any payments due to the District, including but not limited to 
payments for failed tests, utilities changes, or permits. 

18.4.1.20 Failure to pay Subcontractor(s) or supplier(s) as required by law and 
by the Contract Documents. 

18.4.1.21 Failure to pay any royalty, license or similar fees. 

18.4.1.22 Contractor is otherwise in breach, default, or in substantial violation 
of any provision of this Contract. 

18.4.1.23 Failure to perform any implementation and/or monitoring required by 
any SWPPP for the Project and/or the imposition of any penalties or fines 
therefore whether imposed on the District or Contractor. 
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18.4.2 Reallocation of Withheld Amounts 

18.4.2.1 District may, in its discretion, apply any withheld amount to pay 
outstanding claims or obligations as defined herein.  In so doing, District shall 
make such payments on behalf of Contractor.  If any payment is so made by 
District, then that amount shall be considered a payment made under Contract 
by District to Contractor and District shall not be liable to Contractor for any 
payment made in good faith.  These payments may be made without prior 
judicial determination of claim or obligation.  District will render Contractor an 
accounting of funds disbursed on behalf of Contractor. 

18.4.2.2 If Contractor defaults or neglects to carry out the Work in accordance 
with the Contract Documents or fails to perform any provision thereof, District 
may, after FORTY-EIGHT (48) hours’ written notice to the Contractor and, 
without prejudice to any other remedy, make good such deficiencies.  The District 
shall adjust the total Contract Price by reducing the amount thereof by the cost of 
making good such deficiencies.  If District deems it inexpedient to correct Work 
that is damaged, defective, or not done in accordance with Contract provisions, 
an equitable reduction in the Contract Price (of at least one hundred fifty percent 
(150%) of the estimated reasonable value of the nonconforming Work) shall be 
made therefor. 

18.4.3 Payment After Cure 

When Contractor removes the grounds for declining approval, payment shall be 
made for amounts withheld because of them.  No interest shall be paid on any 
retainage or amounts withheld due to the failure of the Contractor to perform in 
accordance with the terms and conditions of the Contract Documents. 

18.5 Subcontractor Payments 

18.5.1 Payments to Subcontractors 

No later than seven (7) days after receipt, or pursuant to Business and Professions 
Code section 7108.5 and Public Contract Code section 7107, the Contractor shall pay 
to each Subcontractor, out of the amount paid to the Contractor on account of such 
Subcontractor’s portion of the Work, the amount to which said Subcontractor is 
entitled.  The Contractor shall, by appropriate agreement with each Subcontractor, 
require each Subcontractor to make payments to its Sub-subcontractors in a similar 
manner. 

18.5.2 No Obligation of District for Subcontractor Payment 

The District shall have no obligation to pay, or to see to the payment of, money to a 
Subcontractor except as may otherwise be required by law. 

18.5.3 Joint Checks 

District shall have the right in its sole discretion, if necessary for the protection of the 
District, to issue joint checks made payable to the Contractor and Subcontractors 
and/or material or equipment suppliers.  The joint check payees shall be responsible 
for the allocation and disbursement of funds included as part of any such joint 
payment.  In no event shall any joint check payment be construed to create any 
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contract between the District and a Subcontractor of any tier, or a material or 
equipment supplier, any obligation from the District to such Subcontractor or a 
material or equipment supplier, or rights in such Subcontractor or a material or 
equipment supplier against the District. 

19. COMPLETION OF THE WORK 

19.1 Completion 

19.1.1 District will accept completion of Contract and have the Notice of 
Completion recorded when the entire Work shall have been completed to the 
satisfaction of District. 

19.1.2 The Work may only be accepted as complete by action of the governing 
board of the District. 

19.1.3 District, at its sole option, may accept completion of Contract and have 
the Notice of Completion recorded when the entire Work shall have been completed 
to the satisfaction of District, except for minor corrective items, as distinguished 
from incomplete items.  If Contractor fails to complete all minor corrective items 
within fifteen (15) days after the date of the District’s acceptance of completion, 
District shall withhold from the final payment one hundred fifty percent (150%) of an 
estimate of the amount sufficient to complete the corrective items, as determined by 
District, until the item(s) are completed. 

19.1.4 At the end of the 15-day period, if there are any items remaining to be 
corrected, District may elect to proceed as provided herein related to adjustments to 
Contract Price, and/or District’s right to perform the Work of the Contractor. 

19.2 Close-Out/Certification Procedures 

19.2.1 Punch List 

The Contractor shall notify the Architect when Contractor considers the Work 
complete.  Upon notification, Architect will prepare a list of minor items to be 
completed or corrected (“Punch List”).  The Contractor and/or its Subcontractors 
shall proceed promptly to complete and correct items on the Punch List.  Failure to 
include an item on Punch List does not alter the responsibility of the Contractor to 
complete all Work in accordance with the Contract Documents. 

19.2.2 Close-Out/Certification Requirements 

19.2.2.1 Utility Connections 

Buildings shall be connected to water, gas, sewer, and electric services, complete 
and ready for use.  Service connections shall be made and existing services 
reconnected. 

19.2.2.2 Record Drawings and Record Specifications 

19.2.2.2.1 Contractor shall provide exact Record Drawings of the Work 
(“As-Builts”) and Record Specifications upon completion of the Project and as 
a condition precedent to approval of final payment. 
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19.2.2.2.2 Contractor shall obtain the Inspector’s approval of the corrected 
prints and employ a competent draftsman to transfer the Record Drawings 
information to the most current version of AutoCAD that is, at that time, 
currently utilized for plan check submission by either the District, the 
Architect, OPSC, and/or DSA, and print a complete set of transparent sepias.  
When completed, Contractor shall deliver corrected sepias and 
diskette/CD/other data storage device acceptable to District with AutoCAD file 
to the District. 

19.2.2.2.3 Contractor is liable and responsible for any and all inaccuracies 
in the Record Drawings and Record Specifications, even if inaccuracies 
become evident at a future date. 

19.2.2.3 Maintenance Manuals:  Contractor shall prepare all operation and 
maintenance manuals and date as indicated in the Specifications. 

19.2.2.4 Source Programming:  Contractor shall provide all source 
programming for all items in the Project. 

19.2.2.5 Verified Reports:  Contractor shall completely and accurately fill out 
and file forms DSA 6-C or DSA 152 (or current form), as appropriate.  Refer to 
section 4-336 and section 4-343 of Part 1, Title 24 of the California Code of 
Regulations. 

19.3 Final Inspection 

19.3.1 Contractor shall comply with Punch List procedures as provided herein, 
and maintain the presence of a Project Superintendent and Project Manager until the 
Punch List is complete to ensure proper and timely completion of the Punch List.  
Under no circumstances shall Contractor demobilize its forces prior to completion of 
the Punch List without District’s prior written approval.  Upon receipt of Contractor’s 
written notice that all of the Punch List items have been fully completed and the 
Work is ready for final inspection and acceptance, Architect and Project Inspector will 
inspect the Work and shall submit to Contractor and District a final inspection report 
noting the Work, if any, required in order to complete in accordance with the 
Contract Documents.  Absent unusual circumstances, this report shall consist of the 
Punch List items not yet satisfactorily completed. 

19.3.2 Upon Contractor’s completion of all items on the Punch List and any other 
uncompleted portions of the Work, the Contractor shall notify the District and 
Architect, who shall again inspect such Work.  If the Architect finds the Work 
complete and acceptable under the Contract Documents, the Architect will notify 
Contractor, who shall then jointly submit to the Architect and the District its final 
Application for Payment. 

19.3.3 Final Inspection Requirements 

19.3.3.1 Before calling for final inspection, Contractor shall determine that the 
following have been performed: 

19.3.3.1.1 The Work has been completed. 

19.3.3.1.2 All life safety items are completed and in working order. 
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19.3.3.1.3 Mechanical and electrical Work are complete and tested, 
fixtures are in place, connected, and ready for tryout. 

19.3.3.1.4 Electrical circuits scheduled in panels and disconnect switches 
labeled. 

19.3.3.1.5 Painting and special finishes complete. 

19.3.3.1.6 Doors complete with hardware, cleaned of protective film, 
relieved of sticking or binding, and in working order. 

19.3.3.1.7 Tops and bottoms of doors sealed. 

19.3.3.1.8 Floors waxed and polished as specified. 

19.3.3.1.9 Broken glass replaced and glass cleaned. 

19.3.3.1.10 Grounds cleared of Contractor’s equipment, raked clean of 
debris, and trash removed from Site. 

19.3.3.1.11 Work cleaned, free of stains, scratches, and other foreign 
matter, and damaged and broken material replaced. 

19.3.3.1.12 Finished and decorative work shall have marks, dirt, and 
superfluous labels removed. 

19.3.3.1.13 Final cleanup, as provided herein. 

19.4 Costs of Multiple Inspections 

More than two (2) requests of the District to make a final inspection shall be considered 
an additional service of District, Architect, Construction Manager, and/or Project 
Inspector, and all subsequent costs will be invoiced to Contractor and if funds are 
available, withheld from remaining payments. 

19.5 Partial Occupancy or Use Prior to Completion 

19.5.1 District’s Rights to Occupancy 

The District may occupy or use any completed or partially completed portion of the 
Work at any stage, and such occupancy shall not constitute the District’s Final 
Acceptance of any part of the Work.  Neither the District’s Final Acceptance, the 
making of Final Payment, any provision in Contract Documents, nor the use or 
occupancy of the Work, in whole or in part, by District shall constitute acceptance of 
Work not in accordance with the Contract Documents nor relieve the Contractor or 
the Contractor's Performance Bond Surety from liability with respect to any 
warranties or responsibility for faulty or defective Work or materials, equipment and 
workmanship incorporated therein.  In the event that the District occupies or uses 
any completed or partially completed portion of the Work, the Contractor shall 
remain responsible for payments, security, maintenance, heat, utilities, damage to 
the Work, insurance, the period for correction of the Work, and the commencement 
of warranties required by the Contract Documents unless the Contractor requests in 
writing, and the District agrees, to otherwise divide those responsibilities.  Any 
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dispute as to responsibilities shall be resolved pursuant to the Claims and Disputes 
provisions herein, with the added provision that during the dispute process, the 
District shall have the right to occupy or use any portion of the Work that it needs or 
desires to use. 

19.5.2 Inspection Prior to Occupancy or Use 

Immediately prior to partial occupancy or use, the District, the Contractor, and the 
Architect shall jointly inspect the area to be occupied or portion of the Work to be 
used in order to determine and record the condition of the Work. 

19.5.3 No Waiver 

Unless otherwise agreed upon, partial or entire occupancy or use of a portion or 
portions of the Work shall not constitute beneficial occupancy or acceptance of the 
Work not complying with the requirements of the Contract Documents. 

20. FINAL PAYMENT AND RETENTION 

20.1 Final Payment 

Upon receipt and approval of a valid and final Application for Payment, the Architect will 
issue a final Certificate of Payment.  The District shall thereupon jointly inspect the Work 
and either accept the Work as complete or notify the Architect and the Contractor in 
writing of reasons why the Work is not complete.  Upon acceptance of the Work of the 
Contractor as fully complete by the Governing Board of the District (that, absent unusual 
circumstances, will occur when the Punch List items have been satisfactorily completed), 
the District shall record a Notice of Completion with the County Recorder, and the 
Contractor shall, upon receipt of final payment from the District, pay the amount due 
Subcontractors. 

20.2 Prerequisites for Final Payment   

The following conditions must be fulfilled prior to Final Payment: 

20.2.1 A full release of all Stop Payment Notices served in connection with the 
Work shall be submitted by Contractor. 

20.2.2 A duly completed and executed conditional waiver and release upon final 
payment compliant with Civil Code section 8136, from the Contractor and each 
subcontractor of any tier and supplier to be paid from the final payment. 

20.2.3 A duly completed and executed unconditional waiver and release upon 
progress payment compliant with Civil Code section 8134, from the Contractor and 
each subcontractor of any tier and supplier that was paid from the previous progress 
payments. 

20.2.4 A duly completed and executed Document 00 65 19.26, “AGREEMENT AND 
RELEASE OF ANY AND ALL CLAIMS” from the Contractor. 

20.2.5 The Contractor shall have made all corrections to the Work that are 
required to remedy any defects therein, to obtain compliance with the Contract 
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Documents or any requirements of applicable codes and ordinances, or to fulfill any 
of the orders or directions of District required under the Contract Documents. 

20.2.6 Each Subcontractor shall have delivered to the Contractor all written 
guarantees, warranties, applications, and bonds required by the Contract Documents 
for its portion of the Work. 

20.2.7 Contractor must have completed all requirements set forth under “Close-
Out/Certification Procedures,” including, without limitation, submission of an 
approved set of complete Record Drawings. 

20.2.8 Architect shall have issued its written approval that final payment can be 
made. 

20.2.9 The Contractor shall have delivered to the District all manuals and 
materials required by the Contract Documents, which must be approved by the 
District. 

20.2.10 The Contractor shall have completed final clean-up as provided herein. 

20.3 Retention 

20.3.1 The retention, less any amounts disputed by the District or that the 
District has the right to withhold pursuant to provisions herein, shall be paid: 

20.3.1.1 After approval by the Architect of the Application and Certificate of 
Payment, 

20.3.1.2 After the satisfaction of the conditions set forth herein, and 

20.3.1.3 After forty-five (45) days after the recording of the Notice of 
Completion by District. 

20.3.2 No interest shall be paid on any retention, or on any amounts withheld 
due to a failure of the Contractor to perform, in accordance with the terms and 
conditions of the Contract Documents, except as provided to the contrary in any 
Escrow Agreement between the District and the Contractor pursuant to Public 
Contract Code section 22300. 

20.4 Substitution of Securities 

The District will permit the substitution of securities in accordance with the provisions of 
Public Contract Code section 22300.   

21. UNCOVERING OF WORK 

If a portion of the Work is covered without Inspector or Architect approval or not in 
compliance with the Contract Documents, it must, if required in writing by the District, the 
Project Inspector, or the Architect, be uncovered for the Project Inspector’s or the 
Architect’s observation and be corrected, replaced, and/or recovered at the Contractor’s 
expense without change in the Contract Price or Contract Time. 
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22. NONCONFORMING WORK AND CORRECTION OF WORK 

22.1 Nonconforming Work 

22.1.1 Contractor shall promptly remove from Premises all Work identified by 
District as failing to conform to the Contract Documents whether incorporated or not.  
Contractor shall promptly replace and re-execute its own Work to comply with the 
Contract Documents without additional expense to the District and shall bear the 
expense of making good all work of other contractors destroyed or damaged by any 
removal or replacement pursuant hereto and/or any delays to the District or other 
Contractors caused thereby. 

22.1.2 If Contractor does not remove Work that District has identified as failing 
to conform to the Contract Documents within a reasonable time, not to exceed 
FORTY-EIGHT (48) hours, District may remove it and may store any material at 
Contractor’s expense.  If Contractor does not pay expense(s) of that removal within 
ten (10) days’ time thereafter, District may, upon ten (10) days’ written notice, sell 
any material at auction or at private sale and shall deduct all costs and expenses 
incurred by the District and/or District may withhold those amounts from payment(s) 
to Contractor. 

22.2 Correction of Work 

22.2.1 Correction of Rejected Work 

Pursuant to the notice provisions herein, the Contractor shall immediately correct the 
Work rejected by the District, the Architect, or the Project Inspector as failing to 
conform to the requirements of the Contract Documents, whether observed before or 
after Completion and whether or not fabricated, installed, or completed.  The 
Contractor shall bear costs of correcting the rejected Work, including additional 
testing, inspections, and compensation for the Inspector’s or the Architect’s services 
and expenses made necessary thereby. 

22.2.2 One-Year Warranty Corrections 

If, within one (1) year after the date of Completion of the Work or a designated 
portion thereof, or after the date for commencement of warranties established 
hereunder, or by the terms of an applicable special warranty required by the 
Contract Documents, any of the Work is found to be not in accordance with the 
requirements of the Contract Documents, the Contractor shall correct it promptly 
after receipt of written notice from the District to do so.  This period of one (1) year 
shall be extended with respect to portions of the Work first performed after 
Completion by the period of time between Completion and the actual performance of 
the Work.  This obligation hereunder shall survive acceptance of the Work under the 
Contract and termination of the Contract.  The District shall give such notice 
promptly after discovery of the condition. 

22.3 District's Right to Perform Work 

22.3.1 If the Contractor should neglect to prosecute the Work properly or fail to 
perform any provisions of this contract, the District, after FORTY-EIGHT (48) hours 
written notice to the Contractor, may, without prejudice to any other remedy it may 
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have, make good such deficiencies and may deduct the cost thereof from the 
payment then or thereafter due the Contractor. 

22.3.2 If it is found at any time, before or after completion of the Work, that 
Contractor has varied from the Drawings and/or Specifications, including, but not 
limited to, variation in material, quality, form, or finish, or in the amount or value of 
the materials and labor used, District may require at its option: 

22.3.2.1 That all such improper Work be removed, remade or replaced, and all 
work disturbed by these changes be made good by Contractor at no additional 
cost to the District; 

22.3.2.2 That the District deduct from any amount due Contractor the sum of 
money equivalent to the difference in value between the work performed and 
that called for by the Drawings and Specifications; or 

22.3.2.3 That the District exercise any other remedy it may have at law or 
under the Contract Documents, including but not limited to the District hiring its 
own forces or another contractor to replace the Contractor’s nonconforming 
Work, in which case the District shall either issue a deductive Change Order, a 
Construction Change Directive, or invoice the Contractor for the cost of that 
work.  Contractor shall pay any invoices within thirty (30) days of receipt of same 
or District may withhold those amounts from payment(s) to Contractor. 

23. TERMINATION AND SUSPENSION 

23.1 District's Right to Terminate Contractor for Cause 

23.1.1 Grounds for Termination:  The District, in its sole discretion, may 
terminate the Contract and/or terminate the Contractor’s right to perform the work 
of the Contract based upon any of the following: 

23.1.1.1 Contractor refuses or fails to execute the Work or any separable part 
thereof with sufficient diligence as will ensure its completion within the time 
specified or any extension thereof, or 

23.1.1.2 Contractor fails to complete said Work within the time specified or any 
extension thereof, or 

23.1.1.3 Contractor persistently fails or refused to perform Work or provide 
material of sufficient quality as to be in compliance with Contract Documents; or 

23.1.1.4 Contractor persistently or repeatedly refuses fails, except in cases for 
which extension of time is provided, to supply enough properly skilled workers or 
proper materials to complete the Work in the time specified; or 

23.1.1.5 Contractor fails to make prompt payment to Subcontractors, or for 
material, or for labor; or 

23.1.1.6 Contractor persistently disregards laws, or ordinances, or instructions 
of District; or 



 

Santa Clara Unified School District  General Conditions 
Cabrillo YAC Fire Alarm  Section 00 72 13-67 
Bid #1144 

23.1.1.7 Contractor fails to supply labor, including that of Subcontractors, that 
is sufficient to prosecute the Work or that can work in harmony with all other 
elements of labor employed or to be employed on the Work; or 

23.1.1.8 Contractor or its Subcontractor(s) is/are otherwise in breach, default, 
or in substantial violation of any provision of this Contract, including but not 
limited to a lapse in licensing or registration. 

23.1.2 Notification of Termination 

23.1.2.1 Upon the occurrence at District's sole determination of any of the 
above conditions, District may, without prejudice to any other right or remedy, 
serve written notice upon Contractor and its Surety of District's termination of 
this Contract and/or the Contractor’s right to perform the work of the Contract.  
This notice will contain the reasons for termination.  Unless, within three (3) days 
after the service of the notice, any and all condition(s) shall cease, and any and 
all violation(s) shall cease, or arrangement satisfactory to District for the 
correction of the condition(s) and/or violation(s) be made, this Contract shall 
cease and terminate.  Upon Termination, Contractor shall not be entitled to 
receive any further payment until the entire Work is finished. 

23.1.2.2 Upon Termination, District may immediately serve written notice of 
tender upon Surety whereby Surety shall have the right to take over and perform 
this Contract only if Surety: 

23.1.2.2.1 Within three (3) days after service upon it of the notice of 
tender, gives District written notice of Surety’s intention to take over and 
perform this Contract; and 

23.1.2.2.2 Commences performance of this Contract within three (3) days 
from date of serving of its notice to District. 

23.1.2.3 Surety shall not utilize Contractor in completing the Project if the 
District notifies Surety of the District’s objection to Contractor’s further 
participation in the completion of the Project.  Surety expressly agrees that any 
contractor which Surety proposes to fulfill Surety’s obligations is subject to 
District’s approval.  District’s approval shall not be unreasonably withheld, 
conditioned or delayed. 

23.1.2.4 If Surety fails to notify District or begin performance as indicated 
herein, District may take over the Work and execute the Work to completion by 
any method it may deem advisable at the expense of Contractor and/or its 
Surety.  Contractor and/or its Surety shall be liable to District for any excess cost 
or other damages the District incurs thereby.  Time is of the essence in this 
Contract.  If the District takes over the Work as herein provided, District may, 
without liability for so doing, take possession of and utilize in completing the 
Work such materials, appliances, plan, and other property belonging to 
Contractor as may be on the Site of the Work, in bonded storage, or previously 
paid for. 
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23.1.3 Effect of Termination 

23.1.3.1 Contractor shall, only if  ordered to do so by the District, immediately 
remove from the Site all or any materials and personal property belonging to 
Contractor that have not been incorporated in the construction of the Work, or 
which are not in place in the Work.  The District retains the right, but not the 
obligation, to keep and use any materials and personal property belonging to 
Contractor that have not been incorporated in the construction of the Work, or 
which are not in place in the Work.  The Contractor and its Surety shall be liable 
upon the performance bond for all damages caused to the District by reason of 
the Contractor’s failure to complete the Contract. 

23.1.3.2 In the event that the District shall perform any portion of, or the whole 
of the Work, pursuant to the provisions of the General Conditions, the District 
shall not be liable nor account to the Contractor in any way for the time within 
which, or the manner in which, the Work is performed by the District or for any 
changes the District may make in the Work or for the money expended by the 
District in satisfying claims and/or suits and/or other obligations in connection 
with the Work. 

23.1.3.3 In the event that the Contract is terminated for any reason, no 
allowances or compensation will be granted for the loss of any anticipated profit 
by the Contractor or any impact or impairment of Contractor’s bonding capacity. 

23.1.3.4 If the expense to the District to finish the Work exceeds the unpaid 
Contract Price, Contractor and Surety shall pay difference to District within 
twenty-one (21) days of District's request. 

23.1.3.5 The District shall have the right (but shall have no obligation) to 
assume and/or assign to a general contractor or construction manager or other 
third party who is qualified and has sufficient resources to complete the Work, 
the rights of the Contractor under its subcontracts with any or all Subcontractors.  
In the event of an assumption or assignment by the District, no Subcontractor 
shall have any claim against the District or third party for Work performed by 
Subcontractor or other matters arising prior to termination of the Contract.  The 
District or any third party, as the case may be, shall be liable only for obligations 
to the Subcontractor arising after assumption or assignment.  Should the District 
so elect, the Contractor shall execute and deliver all documents and take all 
steps, including the legal assignment of its contractual rights, as the District may 
require, for the purpose of fully vesting in the District the rights and benefits of 
its Subcontractor under Subcontracts or other obligations or commitments.  All 
payments due the Contractor hereunder shall be subject to a right of offset by 
the District for expenses and damages suffered by the District as a result of any 
default, acts, or omissions of the Contractor.  Contractor must include this 
assignment provision in all of its contracts with its Subcontractors. 

23.1.3.6 The foregoing provisions are in addition to and not in limitation of any 
other rights or remedies available to District. 
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23.1.4 Emergency Termination of Public Contracts Act of 1949 

23.1.4.1 This Contract is subject to termination as provided by sections 4410 
and 4411 of the Government Code of the State of California, being a portion of 
the Emergency Termination of Public Contracts Act of 1949. 

23.1.4.1.1 Section 4410 of the Government Code states: 

In the event a national emergency occurs, and public work, being performed 
by contract, is stopped, directly or indirectly, because of the freezing or 
diversion of materials, equipment or labor, as the result of an order or a 
proclamation of the President of the United States, or of an order of any 
federal authority, and the circumstances or conditions are such that it is 
impracticable within a reasonable time to proceed with a substantial portion 
of the work, then the public agency and the contractor may, by written 
agreement, terminate said contract. 

23.1.4.1.2 Section 4411 of the Government Code states: 

Such an agreement shall include the terms and conditions of the termination 
of the contract and provision for the payment of compensation or money, if 
any, which either party shall pay to the other or any other person, under the 
facts and circumstances in the case. 

23.1.4.2 Compensation to the Contractor shall be determined at the sole 
discretion of District on the basis of the reasonable value of the Work done, 
including preparatory work.  As an exception to the foregoing and at the District's 
discretion, in the case of any fully completed separate item or portion of the 
Work for which there is a separate previously submitted unit price or item on the 
accepted schedule of values, that price shall control.  The District, at its sole 
discretion, may adopt the Contract Price as the reasonable value of the work 
done or any portion thereof. 

23.2 Termination of Contractor for Convenience 

23.2.1 District in its sole discretion may terminate the Contract upon three (3) 
days’ written notice to the Contractor.  Under a termination for convenience, the 
District retains the right to all the options available to the District if there is a 
termination for cause.  In case of a termination for convenience, the Contractor shall 
have no claims against the District except: 

23.2.1.1 The actual cost for labor, materials, and services performed that is 
unpaid and adequately documented through timesheets, invoices, receipts, or 
otherwise, and 

23.2.1.2 Five percent (5%) of the total cost of work performed as of the date of 
termination, or five percent (5%) of the value of the Work yet to be performed, 
whichever is less.  This five percent (5%) amount shall be full compensation for 
all Contractor's and Subcontractor(s)’ mobilization and/or demobilization costs 
and any anticipated loss profits resulting from termination of the Contractor for 
convenience. 
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23.3 Suspension of Work 

23.3.1 District in its sole discretion may suspend, delay or interrupt the Work in 
whole or in part for such period of time as the District may determine upon three (3) 
days written notice to the Contractor. 

23.3.1.1 An adjustment may be made for changes in the cost of performance of 
the Work caused by any such suspension, delay or interruption.  No adjustment 
shall be made to the extent: 

23.3.1.1.1 That performance is, was or would have been so suspended, 
delayed or interrupted by another cause for which Contractor is responsible; 
or 

23.3.1.1.2 That an equitable adjustment is made or denied under another 
provision of the Contract; or 

23.3.1.1.3 That the suspension of Work was the direct or indirect result of 
Contractor’s failure to perform any of its obligations hereunder. 

23.3.1.2 Any adjustments in cost of performance may have a fixed or 
percentage fee as provided in the section on Format for Proposed Change Order 
herein.  This amount shall be full compensation for all Contractor’s and its 
Subcontractor(s)’ changes in the cost of performance of the Contract caused by 
any such suspension, delay or interruption. 

24. CLAIMS PROCESS 

24.1 Performance during Claim Process 

Contractor and its subcontractors shall continue to perform its Work under the Contract 
and shall not cause a delay of the Work during any dispute, claim, negotiation, 
mediation, or arbitration proceeding, except by written agreement by the District. 

24.2 Definition of Claim  

24.2.1 Pursuant to Public Contract Code section 9204, the term “Claim” means a 
separate demand by the Contractor sent by registered mail or certified mail with 
return receipt requested, for one or more of the following: 

24.2.1.1 A time extension, including without limitation, for relief of damages or 
penalties for delay assessed by the District under the Contract; 

24.2.1.2 Payment by the District of money or damages arising from work done 
by, or on behalf of, the Contractor pursuant to the Contract and payment of 
which is not otherwise expressly provided for or to which Contractor is not 
otherwise entitled to; or 

24.2.1.3 An amount of payment disputed by the District. 
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24.3 Claims Presentation  

24.3.1 If Contractor intends to apply for an increase in the Contract Price or 
Contract Time for any reason including, without limitation, the acts of District or its 
agents, Contractor shall, within thirty (30) days after the event giving rise to the 
Claim, give notice of the Claim in writing, including an itemized statement of the 
details and amounts of its Claim for any increase in the Contract Price of Contract 
Time, including a Schedule Analysis and any and all other documentation 
substantiating Contractor’s claimed damages.  Otherwise, Contractor shall have 
waived and relinquished its dispute against the District and Contractor’s claims for 
compensation or an extension of time shall be forfeited and invalidated.  Likewise, 
failure to timely submit a claim and the requisite supporting documentation shall 
constitute a waiver of such claim.  

24.3.2 The Claim shall identify: 

24.3.2.1 The issues, events, conditions, circumstances and/or causes giving rise 
to the dispute, and shall show, in detail, the cause and effect of same; 

24.3.2.2 The pertinent dates and/or durations and actual and/or anticipated 
effects on the Contract Price, Contract Schedule milestones and/or Contract Time 
adjustments;  

24.3.2.3 The line-item costs for labor, material, and/or equipment, if applicable; 
or 

24.3.2.4 A request by Contractor, if any, to waive the claims procedure under 
Public Contract Code section 9204 and proceed directly to the commencement of 
a civil action or binding arbitration.   

24.3.3 The Claim shall include the following certification by the Contractor: 

24.3.3.1 The undersigned Contractor certifies under penalty of perjury that the 
attached dispute is made in good faith; that the supporting data is accurate and 
complete to the best of my knowledge and belief; that the amount requested 
accurately reflects the adjustment for which Contractor believes the District is 
liable; and that I am duly authorized to certify the dispute on behalf of the 
Contractor. 

24.3.3.2 Furthermore, Contractor understands that the value of the attached 
dispute expressly includes any and all of the Contractor’s costs and expenses, 
direct and indirect, resulting from the Work performed on the Project, additional 
time required on the Project and/or resulting from delay to the Project.  
Contractor may not separately recover for overhead or other indirect costs.  Any 
costs, expenses, damages, or time extensions not included are deemed waived. 
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24.4 Claim Resolution pursuant to Public Contract Code section 9204 

24.4.1 STEP 1: 

24.4.1.1 Upon receipt of a Claim by registered or certified mail, return receipt  
requested, including the documents necessary to substantiate it, the District shall 
conduct a reasonable review of the Claim and, within a period not to exceed 45 
days, shall provide the Contractor a written statement identifying what portion of 
the Claim is disputed and what portion is undisputed.  Upon receipt of a Claim, 
the District and Contractor may, by mutual agreement, extend the time 
period to provide a written statement. If the District needs approval from its 
governing body to provide the Contractor a written statement identifying the 
disputed portion and the undisputed portion of the Claim, and the governing body 
does not meet within the 45 days or within the mutually agreed to extension of 
time following receipt of Claim sent by registered mail or certified mail, return 
receipt requested, the District shall have up to three (3) days following the 
next duly publicly noticed meeting of the governing body after the 45-
day period, or extension, expires to provide Contractor a written statement 
identifying the disputed portion and the undisputed portion. 

24.4.1.1.1 Any payment due on an undisputed portion of the Claim shall 
be processed and made within 60 days after the District issues its written 
statement. Amounts not paid in a timely manner as required by this section, 
section 25.4, shall bear interest at seven percent (7%) per annum. 

24.4.1.2 Upon receipt of a Claim, the parties may mutually agree to waive, in 
writing, mediation and proceed directly to the commencement of a civil action or 
binding arbitration, as applicable.  In this instance, District and Contractor must 
comply with the sections below regarding Public Contract Code section 20104 et 
seq. and Government Code Claim Act Claims. 

24.4.1.3 If the District fails to issue a written statement, or to otherwise meet 
the time requirements of this section, this shall result in the Claim being deemed 
rejected in its entirety.  A Claim that is denied by reason of the District’s failure 
to have responded to a Claim, or its failure to otherwise meet the time 
requirements of this section, shall not constitute an adverse finding with regard 
to the merits of the Claim or the responsibility or qualifications of Contractor. 

24.4.2 STEP 2: 

24.4.2.1 If Contractor disputes the District’s written response, or if the District 
fails to respond to a Claim within the time prescribed, Contractor may demand in 
writing an informal conference to meet and confer for settlement of the issues in 
dispute.  Upon receipt of a demand in writing sent by registered mail or certified 
mail, return receipt requested, the District shall schedule a meet and confer 
conference within 30 days for settlement of the dispute.  Within 10 business days 
following the conclusion of the meet and confer conference, if the Claim or any 
portion of the Claim remains in dispute, the District shall provide the Contractor a 
written statement identifying the portion of the Claim that remains in dispute and 
the portion that is undisputed. 

24.4.2.1.1.1 Any payment due on an undisputed portion of the Claim 
shall be processed and made within 60 days after the District issues its 
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written statement.  Amounts not paid in a timely manner as required by 
this section, section 25.4, shall bear interest at seven percent (7%) per 
annum. 

24.4.3 STEP 3: 

24.4.3.1 Any disputed portion of the Claim, as identified by Contractor in 
writing, shall be submitted to nonbinding mediation, with the District and 
Contractor sharing the associated costs equally. The District and Contractor shall 
mutually agree to a mediator within 10 business days after the disputed portion 
of the Claim has been identified in writing. If the parties cannot agree upon a 
mediator, each party shall select a mediator and those mediators shall select a 
qualified neutral third party to mediate with regard to the disputed portion of the 
Claim. Each party shall bear the fees and costs charged by its respective 
mediator in connection with the selection of the neutral mediator. If mediation is 
unsuccessful, the parts of the Claim remaining in dispute shall be subject to 
applicable procedures outside this section. 

24.4.3.1.1 For purposes of this section, mediation includes any nonbinding 
process, including, but not limited to, neutral evaluation or a dispute review 
board, in which an independent third party or board assists the parties in 
dispute resolution through negotiation or by issuance of an evaluation. Any 
mediation utilized shall conform to the timeframes in this section. 

24.4.3.2 Unless otherwise agreed to by the District and Contractor in writing, 
the mediation conducted pursuant to this section shall excuse any further 
obligation under Public Contract Code section 20104.4 to mediate after litigation 
has been commenced. 

24.4.4 STEP 4: 

24.4.4.1 If mediation under this section does not resolve the parties’ dispute, 
the District may, but does not require arbitration of disputes under private 
arbitration or the Public Works Contract Arbitration Program. 

24.5 Subcontractor Pass-Through Claims 

24.5.1 If a subcontractor or a lower tier subcontractor lacks legal standing to 
assert a claim against a District because privity of contract does not exist, the 
contractor may present to the District a Claim on behalf of a subcontractor or lower 
tier subcontractor.  A subcontractor may request in writing, either on his or her own 
behalf or on behalf of a lower tier subcontractor, that Contractor present a Claim for 
work which was performed by the subcontractor or by a lower tier subcontractor on 
behalf of the subcontractor. The subcontractor requesting that the Claim be 
presented to the District shall furnish reasonable documentation to support the 
Claim. 

24.5.2 Within 45 days of receipt of this written request from a subcontractor, 
Contractor shall notify the subcontractor in writing as to whether the Contractor 
presented the Claim to the District and, if Contractor did not present the Claim, 
provide the subcontractor with a statement of the reasons for not having done so. 
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24.5.3 The Contractor shall bind all its Subcontractors to the provisions of this 
section and will hold the District harmless against Claims by Subcontractors. 

24.6 Government Code Claim Act Claim 

24.6.1 If a claim, or any portion thereof, remains in dispute upon satisfaction of 
all applicable Claim Resolution requirements, including those pursuant to Public 
Contract Code section 9204, the Contractor shall comply with all claims presentation 
requirements as provided in Chapter 1 (commencing with section 900) and Chapter 
2 (commencing with section 910) of Part 3 of Division 3.6 of Title 1 of Government 
Code as a condition precedent to the Contractor’s right to bring a civil action against 
the District.  For purposes of those provisions, the running of the time within which a 
claim must be presented to the District shall be tolled from the time Contractor 
submits its written Claim until the time the Claim is denied, including any time 
utilized by any applicable meet and confer process. 

24.7 Claim Resolution pursuant to Public Contract Code section 20104 et 
seq. 

24.7.1 In the event of a disagreement between the parties as to performance of 
the Work, the interpretation of this Contract, or payment or nonpayment for Work 
performed or not performed, the parties shall attempt to resolve all claims of three 
hundred seventy-five thousand dollars ($375,000) or less which arise between 
Contractor and District by those procedures set forth in Public Contract Code section 
20104, et seq., to the extent applicable.  

24.7.1.1 Contractor shall file with the District any written Claim, including the 
documents necessary to substantiate it, upon the application for final payment. 

24.7.1.2 For claims of less than fifty thousand dollars ($50,000), the District 
shall respond in writing within forty-five (45) days of receipt of the Claim or may 
request in writing within thirty (30) days of receipt of the Claim any additional 
documentation supporting the Claim or relating to defenses or claims the District 
may have against the Contractor. 

24.7.1.2.1 If additional information is required, it shall be requested and 
provided by mutual agreement of the parties. 

24.7.1.2.2 District's written response to the documented Claim shall be 
submitted to the Contractor within fifteen (15) days after receipt of the 
further documentation or within a period of time no greater than that taken 
by the Contractor to produce the additional information, whichever is greater. 

24.7.1.3 For claims of over fifty thousand dollars ($50,000) and less than or 
equal to three hundred seventy-five thousand dollars ($375,000), the District 
shall respond in writing to all written Claims within sixty (60) days of receipt of 
the claim, or may request, in writing, within thirty (30) days of receipt of the 
Claim any additional documentation supporting the Claim or relating to defenses 
or claims the District may have against the Contractor. 

24.7.1.3.1 If additional information is required, it shall be requested and 
provided upon mutual agreement of the District and the Contractor. 
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24.7.1.3.2 The District's written response to the Claim, as further 
documented, shall be submitted to the Contractor within thirty (30) days after 
receipt of the further documentation, or within a period of time no greater 
than that taken by the Contractor to produce the additional information or 
requested documentation, whichever is greater. 

24.7.1.4 If Contractor disputes the District’s written response, or the District 
fails to respond within the time prescribed, Contractor may so notify the District, 
in writing, either within fifteen (15) days of receipt of the District's response or 
within fifteen (15) days of the District's failure to respond within the time 
prescribed, respectively, and demand an informal conference to meet and confer 
for settlement of the issues in dispute.  Upon a demand, the District shall 
schedule a meet and confer conference within thirty (30) days for settlement of 
the dispute. 

24.7.1.5 Following the meet and confer conference, if the Claim or any portion 
of it remains in dispute, the Contractor may file a claim as provided in Chapter 1 
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of 
Part 3 of Division 3.6 of Title 1 of the Government Code.  For purposes of those 
provisions the running of the time within which a claim must be filed shall be 
tolled from the time the Contractor submits its written Claim until the time the 
Claim is denied, including any period of time utilized by the meet and confer 
process. 

24.7.1.6 For any civil action filed to resolve claims filed pursuant to this section, 
within sixty (60) days, but no earlier than thirty (30) days, following the filing of 
responsive pleadings, the court shall submit the matter to nonbinding mediation 
unless waived by mutual stipulation of both parties.  The mediation process shall 
provide for the selection within fifteen (15) days by both parties of a 
disinterested third person as mediator, shall be commenced within thirty (30) 
days of the submittal, and shall be concluded within fifteen (15) days from the 
commencement of the mediation unless a time requirement is extended upon a 
good cause showing to the court or by stipulation of both parties.  If the parties 
fail to select a mediator within the 15-day period, any party may petition the 
court to appoint the mediator. 

24.7.1.7 If the matter remains in dispute, the case shall be submitted to judicial 
arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of the 
Title 3 of Part 3 of the Code of Civil Procedure, notwithstanding Section 1141.11 
of that code.  The Civil Discovery Act of 1986, (Article 3 (commencing with 
Section 2016) of Chapter 3 of Title 3 of part 4 of the Code of Civil Procedure) 
shall apply to any proceeding brought under this subdivision consistent with the 
rules pertaining to judicial arbitration. 

24.7.1.8 The District shall not fail to pay money as to any portion of a Claim 
which is undisputed except as otherwise provided in the Contract Documents.  In 
any suit filed pursuant to this section, the District shall pay interest due at the 
legal rate on any arbitration award or judgment.  Interest shall begin to accrue 
on the date the suit is filed in a court of law. 

24.7.2 Contractor shall bind its Subcontractors to the provisions of this Section 
and will hold the District harmless against disputes by Subcontractors. 
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24.8 Claim Resolution Non-Applicability 

24.8.1 The procedures for dispute and claim resolutions set forth in this Article 
shall not apply to the following: 

24.8.1.1 Personal injury, wrongful death or property damage claims; 

24.8.1.2 Latent defect or breach of warranty or guarantee to repair; 

24.8.1.3 Stop payment notices; 

24.8.1.4 District’s rights set forth in the Article on Suspension and Termination; 

24.8.1.5 Disputes arising out of labor compliance enforcement by the 
Department of Industrial Relations; or 

24.8.1.6 District rights and obligations as a public entity set forth in applicable 
statutes; provided, however, that penalties imposed against a public entity by 
statutes, including, but not limited to, Public Contract Code sections 20104.50 
and 7107, shall be subject to the Claim Resolution requirements provided in this 
Article. 

24.9 Attorney’s Fees 

24.9.1 Should litigation be necessary to enforce any terms or provisions of this 
Agreement, then each party shall bear its own litigation and collection expenses, 
witness fees, court costs and attorney’s fees. 

25. STATE LABOR, WAGE & HOUR, APPRENTICE, AND RELATED PROVISIONS 

25.1 Labor Compliance and Enforcement 

Since this Project is subject to labor compliance and enforcement by the Department of 
Industrial Relations (“DIR”), Contractor specifically acknowledges and understands that 
it shall perform the Work of this Agreement while complying with all the applicable 
provisions of Division 2, Part 7, Chapter 1, of the Labor Code and Title 8 of the California 
Code of Regulations, including, without limitation, the requirement that the Contractor 
and all Subcontractors shall timely furnish complete and accurate electronic certified 
payroll records directly to the DIR.  The District may not issue payment if this 
requirement is not met. 

25.2 Wage Rates, Travel, and Subsistence 

25.2.1 Pursuant to the provisions of Article 2 (commencing at section 1770), 
Chapter 1, Part 7, Division 2, of the Labor Code, the general prevailing rate of per 
diem wages and the general prevailing rate for holiday and overtime work in the 
locality in which this public work is to be performed for each craft, classification, or 
type of worker needed to execute this Contract are on file at the District’s principal 
office and copies will be made available to any interested party on request.  
Contractor shall obtain and post a copy of these wage rates at the job site. 

25.2.2 Holiday and overtime work, when permitted by law, shall be paid for at 
the general prevailing rate of per diem wages for holiday and overtime work on file 
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with the Director of the Department of Industrial Relations, unless otherwise 
specified.  The holidays upon which those rates shall be paid need not be specified by 
the District, but shall be all holidays recognized in the applicable collective bargaining 
agreement.  If the prevailing rate is not based on a collectively bargained rate, the 
holidays upon which the prevailing rate shall be paid shall be as provided in Section 
6700 of the Government Code. 

25.2.3 Contractor shall pay and shall cause to be paid each worker engaged in 
Work on the Project the general prevailing rate of per diem wages determined by the 
Director of the Department of Industrial Relations, regardless of any contractual 
relationship which may be alleged to exist between Contractor or any Subcontractor 
and such workers. 

25.2.4 If during the period this bid is required to remain open, the Director of the 
Department of Industrial Relations determines that there has been a change in any 
prevailing rate of per diem wages in the locality in which the Work under the 
Contract is to be performed, such change shall not alter the wage rates in the Notice 
to Bidders or the Contract subsequently awarded. 

25.2.5 Pursuant to Labor Code section 1775, Contractor shall, as a penalty to 
District, forfeit the statutory amount (believed by the District to be currently up to 
two hundred dollars ($200) for each calendar day, or portion thereof, for each 
worker paid less than the prevailing rates, determined by the District and/or the 
Director, for the work or craft in which that worker is employed for any public work 
done under Contract by Contractor or by any Subcontractor under it.  The difference 
between such prevailing wage rates and the amount paid to each worker for each 
calendar day or portion thereof for which each worker was paid less than the 
prevailing wage rate shall be paid to each worker by Contractor. 

25.2.6 Any worker employed to perform Work on the Project, which Work is not 
covered by any classification listed in the general prevailing wage rate of per diem 
wages determined by the Director, shall be paid not less than the minimum rate of 
wages specified therein for the classification which most nearly corresponds to Work 
to be performed by him, and such minimum wage rate shall be retroactive to time of 
initial employment of such person in such classification. 

25.2.7 Pursuant to Labor Code section 1773.1, per diem wages are deemed to 
include employer payments for health and welfare, pension, vacation, travel time, 
subsistence pay, and apprenticeship or other training programs authorized by Labor 
Code section 3093, and similar purposes. 

25.2.8 Contractor shall post at appropriate conspicuous points on the Site of 
Project, a schedule showing all determined minimum wage rates and all authorized 
deductions, if any, from unpaid wages actually earned.  In addition, Contractor shall 
post a sign-in log for all workers and visitors to the Site, a list of all subcontractors of 
any tier on the Site, and the required Equal Employment Opportunity poster(s). 

25.3 Hours of Work 

25.3.1 As provided in article 3 (commencing at section 1810), chapter 1, part 7, 
division 2, of the Labor Code, eight (8) hours of labor shall constitute a legal day’s 
work.  The time of service of any worker employed at any time by Contractor or by 
any Subcontractor on any subcontract under this Contract upon the Work or upon 
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any part of the Work contemplated by this Contract shall be limited and restricted by 
Contractor to eight (8) hours per day, and forty (40) hours during any one week, 
except as hereinafter provided.  Notwithstanding the provisions hereinabove set 
forth, Work performed by employees of Contractor in excess of eight (8) hours per 
day and forty (40) hours during any one week, shall be permitted upon this public 
work upon compensation for all hours worked in excess of eight (8) hours per day at 
not less than one and one-half times the basic rate of pay. 

25.3.2 Contractor shall keep and shall cause each Subcontractor to keep an 
accurate record showing the name of and actual hours worked each calendar day 
and each calendar week by each worker employed by Contractor in connection with 
the Work or any part of the Work contemplated by this Contract.  The record shall be 
kept open at all reasonable hours to the inspection of District and to the Division of 
Labor Standards Enforcement of the DIR. 

25.3.3 Pursuant to Labor Code section 1813, Contractor shall as a penalty to the 
District forfeit the statutory amount (believed by the District to be currently twenty-
five dollars ($25)) for each worker employed in the execution of this Contract by 
Contractor or by any Subcontractor for each calendar day during which such worker 
is required or permitted to work more than eight (8) hours in any one calendar day 
and forty (40) hours in any one calendar week in violation of the provisions of article 
3 (commencing at section 1810), chapter 1, part 7, division 2, of the Labor Code. 

25.3.4 Any Work necessary to be performed after regular working hours, or on 
Sundays or other holidays shall be performed without additional expense to the 
District. 

25.4 Payroll Records 

25.4.1 Contractor shall upload, and shall cause each Subcontractor performing 
any portion of the Work under this Contract to upload, an accurate and complete 
certified payroll record (“CPR”) electronically using DIR’s eCPR System by uploading 
the CPRs by electronic XML file or entering each record manually using the DIR’s 
iform (or current form) online on a weekly basis and within ten (10 days of any 
request by the District or Labor Commissioner at http://www.dir.ca.gov/Public-
Works/Certified-Payroll-Reporting.html or current application and URL, showing the 
name, address, social security number, work classification, straight-time, and 
overtime hours worked each day and week, and the actual per diem wages paid to 
each journeyman, apprentice, worker, or other employee employed by the 
Contractor and/or each Subcontractor in connection with the Work. 

25.4.1.1 The CPRs enumerated hereunder shall be filed directly with the DIR on 
a weekly basis or to the requesting party, whether the District or DIR, within ten 
(10) days after receipt of each written request.  The CPRs from the Contractor 
and each Subcontractor for each week shall be provided on or before Wednesday 
of the week following the week covered by the CPRs.  District may not make any 
payment to Contractor until: 

25.4.1.1.1 Contractor and/or its Subcontractor(s) provide CPRs acceptable 
to the DIR; and 

25.4.1.1.2 Any delay in Contractor and/or its Subcontractor(s) providing 
CPRs to the DIR in a timely manner may directly delay Contractor’s payment. 
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25.4.2 All CPRs shall be available for inspection at all reasonable hours at the 
principal office of Contractor on the following basis: 

25.4.2.1 A certified copy of an employee’s CPR shall be made available for 
inspection or furnished to the employee or his/her authorized representative on 
request. 

25.4.2.2 CPRs shall be made available for inspection or furnished upon request 
to a representative of District, Division of Labor Standards Enforcement, Division 
of Apprenticeship Standards, and/or the DIR. 

25.4.2.3 CPRs shall be made available upon request by the public for inspection 
or copies thereof made; provided, however, that a request by the public shall be 
made through the District, Division of Apprenticeship Standards, or the Division 
of Labor Standards Enforcement.  If the requested CPRs have not been provided 
pursuant to the provisions herein, the requesting party shall, prior to being 
provided the records, reimburse the costs of preparation by Contractor, 
Subcontractors, and the entity through which the request was made.  The public 
shall not be given access to the records at the principal office of Contractor. 

25.4.3 Any copy of records made available for inspection as copies and furnished 
upon request to the public or any public agency by District, Division of 
Apprenticeship Standards, or Division of Labor Standards Enforcement shall be 
marked or obliterated in such a manner as to prevent disclosure of an individual’s 
name, address, and social security number.  The name and address of Contractor 
awarded Contract or performing Contract shall not be marked or obliterated. 

25.4.4 Contractor shall inform District of the location of the records enumerated 
hereunder, including the street address, city, and county, and shall, within five (5) 
working days, provide a notice of change of location and address. 

25.4.5 In the event of noncompliance with the requirements of this section, 
Contractor shall have ten (10) days in which to comply subsequent to receipt of 
written notice specifying in what respects Contractor must comply with this section.  
Should noncompliance still be evident after the ten (10) day period, Contractor shall, 
as a penalty to District, forfeit up to one hundred dollars ($100) for each calendar 
day, or portion thereof, for each worker, until strict compliance is effectuated.  Upon 
the request of the Labor Commissioner, these penalties shall be withheld from 
progress payments then due. 

 

25.5 Apprentices 

25.5.1 Contractor acknowledges and agrees that, if this Contract involves a dollar 
amount greater than or a number of working days greater than that specified in 
Labor Code section 1777.5, then this Contract is governed by the provisions of Labor 
Code Section 1777.5.  It shall be the responsibility of Contractor to ensure 
compliance with this Article and with Labor Code section 1777.5 for all 
apprenticeship occupations. 
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25.5.2 Apprentices of any crafts or trades may be employed and, when required 
by Labor Code section 1777.5, shall be employed provided they are properly 
registered in full compliance with the provisions of the Labor Code. 

25.5.3 Every such apprentice shall be paid the standard wage paid to apprentices 
under the regulations of the craft or trade at which he/she is employed, and shall be 
employed only at the work of the craft or trade to which she/he is registered. 

25.5.4 Only apprentices, as defined in section 3077 of the Labor Code, who are in 
training under apprenticeship standards and written apprentice agreements under 
chapter 4 (commencing at section 3070), division 3, of the Labor Code, are eligible 
to be employed.  The employment and training of each apprentice shall be in 
accordance with the provisions of the apprenticeship standards and apprentice 
agreements under which he/she is training. 

25.5.5 Pursuant to Labor Code section 1777.5, if that section applies to this 
Contract as indicated above, Contractor and any Subcontractors employing workers 
in any apprenticeable craft or trade in performing any Work under this Contract shall 
apply to the applicable joint apprenticeship committee for a certificate approving the 
Contractor or Subcontractor under the applicable apprenticeship standards and fixing 
the ratio of apprentices to journeymen employed in performing the Work. 

25.5.6 Pursuant to Labor Code section 1777.5, if that section applies to this 
Contract as indicated above, Contractor and any Subcontractor may be required to 
make contributions to the apprenticeship program. 

25.5.7 If Contractor or Subcontractor willfully fails to comply with Labor Code 
section 1777.5, then, upon a determination of noncompliance by the Administrator of 
Apprenticeship, it shall: 

25.5.7.1 Be denied the right to bid on any subsequent project for one (1) year 
from the date of such determination; 

25.5.7.2 Forfeit as a penalty to District the full amount as stated in Labor Code 
section 1777.7.  Interpretation and enforcement of these provisions shall be in 
accordance with the rules and procedures of the California Apprenticeship Council 
and under the authority of the Chief of the Division of Apprenticeship Standards. 

25.5.8 Contractor and all Subcontractors shall comply with Labor Code section 
1777.6, which section forbids certain discriminatory practices in the employment of 
apprentices. 

25.5.9 Contractor shall become fully acquainted with the law regarding 
apprentices prior to commencement of the Work.  Special attention is directed to 
sections 1777.5, 1777.6, and 1777.7 of the Labor Code, and title 8, California Code 
of Regulations, section 200 et seq.  Questions may be directed to the State Division 
of Apprenticeship Standards, 455 Golden Gate Avenue, 9th floor, San Francisco, 
California 94102. 

25.6 Non-Discrimination 

25.6.1 Contractor herein agrees not to discriminate in its recruiting, hiring, 
promotion, demotion, or termination practices on the basis of race, religious creed, 
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national origin, ancestry, sex, age, or physical handicap in the performance of this 
Contract and to comply with the provisions of the California Fair Employment and 
Housing Act as set forth in part 2.8 of division 3 of the California Government Code, 
commencing at section 12900; the Federal Civil Rights Act of 1964, as set forth in 
Public Law 88-352, and all amendments thereto; Executive Order 11246; and all 
administrative rules and regulations found to be applicable to Contractor and 
Subcontractor. 

25.6.2 Special requirements for Federally Assisted Construction Contracts:  
During the performance of this Contract, Contractor agrees to incorporate in all 
subcontracts the provisions set forth in Chapter 60-1.4(b) of Title 41 published in 
Volume 33 No. 104 of the Federal Register dated May 28, 1968. 

25.7 Labor First Aid 

Contractor shall maintain emergency first aid treatment for Contractor’s workers on the 
Project which complies with the Federal Occupational Safety and Health Act of 1970 (29 
U.S.C. § 651 et seq.) and the California Occupational Safety and Health Act of 1973 
(Lab. Code, § 6300 et seq.; 8 Cal. Code of Regs., § 330 et seq.). 

26. MISCELLANEOUS 

26.1 Assignment of Antitrust Actions 

26.1.1 Section 7103.5(b) of the Public Contract Code states: 

In entering into a public works contract or subcontract to supply goods, services, or 
materials pursuant to a public works contract, the Contractor or subcontractor offers 
and agrees to assign to the awarding body all rights, title, and interest in and to all 
causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) 
or under the Cartwright Act (Chapter 2 (commending with Section 16700) of Part 2 
of Division 7 of the Business and Professions Code), arising from purchases of goods, 
which assignment shall be made and become effective at the time the awarding body 
tenders final payment to the Contractor, without further acknowledgment by the 
parties. 

26.1.2 Section 4552 of the Government Code states: 

In submitting a bid to a public purchasing body, the bidder offers and agrees that if 
the bid is accepted, it will assign to the purchasing body all rights, title, and interest 
in and to all causes of action it may have under Section 4 of the Clayton Act (15 
U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 
16700) of Part 2 of Division 7 of the Business and Professions Code), arising from 
purchases of goods, materials, or services by the bidder for sale to the purchasing 
body pursuant to the bid.  Such assignment shall be made and become effective at 
the time the purchasing body tenders final payment to the bidder. 

26.1.3 Section 4553 of the Government Code states: 

If an awarding body or public purchasing body receives, either through judgment or 
settlement, a monetary recovery for a cause of action assigned under this chapter, 
the assignor shall be entitled to receive reimbursement for actual legal costs incurred 
and may, upon demand, recover from the public body any portion of the recovery, 
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including treble damages, attributable to overcharges that were paid by the assignor 
but were not paid by the public body as part of the bid price, less the expenses 
incurred in obtaining that portion of the recovery. 

26.1.4 Section 4554 of the Government Code states: 

Upon demand in writing by the assignor, the assignee shall, within one year from 
such demand, reassign the cause of action assigned under this part if the assignor 
has been or may have been injured by the violation of law for which the cause of 
action arose and (a) the assignee has not been injured thereby, or (b) the assignee 
declines to file a court action for the cause of action. 

26.1.5 Under this Article, “public purchasing body” is District and “bidder” is 
Contractor. 

26.2 Excise Taxes 

If, under Federal Excise Tax Law, any transaction hereunder constitutes a sale on which 
a Federal Excise Tax is imposed and the sale is exempt from such Federal Excise Tax 
because it is a sale to a State or Local Government for its exclusive use, District, upon 
request, will execute documents necessary to show (1) that District is a political 
subdivision of the State for the purposes of such exemption, and (2) that the sale is for 
the exclusive use of District.  No Federal Excise Tax for such materials shall be included 
in any Contract Price. 

26.3 Taxes 

Contract Price is to include any and all applicable sales taxes or other taxes that may be 
due in accordance with section 7051 et seq. of the Revenue and Taxation Code, 
Regulation 1521 of the State Board of Equalization or any other tax code that may be 
applicable. 

26.4 Shipments 

All shipments must be F.O.B. destination to Site or sites, as indicated in the Contract 
Documents.  There must be no charge for containers, packing, unpacking, drayage, or 
insurance.  The total Contract Price shall be all inclusive (including sales tax) and no 
additional costs of any type will be considered. 

26.5 Compliance with Government Reporting Requirements 

If this Contract is subject to federal or other governmental reporting requirements 
because of federal or other governmental financing in whole or in part for the Project of 
which it is part, or for any other reason, Contactor shall comply with those reporting 
requirements at the request of the District at no additional cost. 

END OF SECTION 
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SECTION 00 72 14 

SUPPLEMENTARY CONDITIONS 

1. Application of Supplementary Conditions. These Supplementary Conditions are a 
part of the Contract Documents for the Work generally described as: 

 
Cabrillo YAC Fire Alarm 

 
Unless otherwise noted, all provisions of these Supplementary Conditions apply to the 
Work and obligations of Bid Package. 

 
2. Drawings and Specifications. The District will provide Plans and Specifications in 

digital format. 
 
3. Mark-Ups on Changes to the Work. In the event of Changes to the Work, pursuant 

to Article 9 of the General Conditions, the mark-up for all overhead (including home 
and field office overhead), general conditions costs and profit, shall not exceed the 
percentage of allowable direct actual costs for performance of the Change as set forth 
below. 

 
A. Subcontractor Performed Changes. For the portion of any Change performed 

by Subcontractors of any tier, the percentage mark-up on allowable actual 
direct labor and materials costs incurred by Subcontractors of any tier shall be 
10%. In addition, for the portion of any Change performed by a Subcontractor 
of any tier, the Contractor may add an amount equal to 5% of the allowable 
actual direct labor and materials costs of Subcontractors performing the 
Change; the foregoing mark-up shall not be applied to the Subcontractor mark-
up. 

 
B. Contractor Performed Changes. For the portion of any Change performed by 

the Contractor's own forces, the mark-up on the allowable actual direct labor 
and materials costs of such portion of a Change shall be 10%. 

 
C. Bond Premium Costs. In addition to the foregoing mark-ups on the direct costs 

of labor and materials, a bond premium expense in an amount equal to the 
lesser of the Contractor's actual bond premium rate of 1.5% of the total actual 
direct costs of labor and materials (before Subcontractor and Contractor mark-
ups) will be allowed. 

 
 

D. Exclusion of Sales/Use Taxes from Mark-Ups. Mark-ups on the actual 
cost of materials/equipment incorporated into a Change or for purchase/rental 
of Construction Equipment shall not be applied to any portion of such costs 
which are for sales, use or other taxes arising out of the purchase of 
materials/equipment and/or for purchase/rental of Construction Equipment. 
 

4. Contractor/Subcontractor Insurance. Pursuant to Article 6 of the General 
Conditions, the Contractor shall maintain at all times adequate insurance to protect the 
District from claims under Worker's Compensation Acts, and from claims for damages 
for personal injury, including death, and damage to property, which may arise from 
operations under the Contract. Contractor's insurance to be primary. The Contractor 
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is required to file with the District certificates of insurance naming the Santa Clara 
Unified School District, its Board, officers, employees and agents, by endorsement, as 
additional insured parties to the coverage, prior to the start of work for: 
 
A. Contractor: 

Workers Compensation: Per applicable law 
Employers Liability: $1,000,000 
Commercial General Liability: $2,000,000 
(Including coverage for bodily injury, death, property damage, and 
motor vehicle liability.  Per Occurrence.) 
Aggregate: $4,000,000 

 
B.   Subcontractors: 

 
Workers Compensation: Per applicable law 
Employers Liability: $1,000,000 
Commercial General Liability: $1,000,000 
(Including coverage for bodily injury, death, property damage, and 
motor vehicle liability.  Per Occurrence.) 
Aggregate: $2,000,000 
 

C. Other Insurance Provisions. 
Automobile liability coverage shall include "Owned, Non-Owned, and Hired" vehicles. 

 
The Automobile policy or Contractor's Pollution Liability Policy shall be endorsed to 
include Transportation Pollution Liability insurance covering materials to be 
transported by Contractor or Subcontractor pursuant to the Contract. 
 
Contractor's Pollution Liability shall not contain lead-based paint or asbestos 
exclusions. 
 
Waiver of Subrogation. Contractor shall grant to the District a waiver of any rights of 
subrogation which any insurer of contractor may acquire against the District by virtue 
of the payment of any loss. Contractor shall agree to obtain any endorsement that 
may be necessary to affect this waiver of subrogation, but this provision applies 
regardless of whether or not the District has received a waiver of subrogation 
endorsement. The Workers' Compensation Insurance policy shall be endorsed with a 
waiver of subrogation in favor of the District for all work performed by the Contractor, 
its employees or Subcontractors. 
Insurance Policy Terms; Evidence of Insurance. Prior to commencement of Work at 
the Site, the Contractor shall deliver Certificates of Insurance to the District 
evidencing that each of the required policies of insurance of the Contractor and each 
Subcontractor have been obtained. Failure or refusal of the Contractor to deliver such 
Certificates of Insurance shall be deemed Contractor's default in performance of a 
material obligation hereunder. Each policy of insurance required hereunder and the 
Certificates of Insurance evidencing such coverage shall include provisions that: the 
coverage afforded under each policy of insurance will not be canceled, modified or 
allowed to elapse without at least thirty (30) days prior written notice of the same to 
the District. If the District maintains any insurance policy or coverage which overlaps 
with insurance or coverage required of the Contractor hereunder, the insurance and 
coverage required of the Contractor hereunder shall be primary with any policy or 
coverage obtained by the District. The Contractor shall obtain and maintain all 
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required insurance coverage without adjustment of the Contract Sum; the Contractor 
shall be responsible for deductible payments, if any, under any policy of insurance 
obtained hereunder. 

D. Builders Risk Insurance. Pursuant to Paragraph 6.3 of the General Conditions, 
the District provided Builders Risk policy deductible amount for which the 
Contractor will bear responsibility if the Contractor causes or contributes to an 
insurable loss under the Builders Risk Policy is hereby established at 
$10,000.00. 

 
5. Schedule Milestones. Pursuant to Article 7 of the General Conditions, the following 

dates are established as milestones for the determination of Liquidated Damages:  

Commencement Date:    June 23, 2023 

Completion Date:    December 29, 2023 

 
6. Liquidated Damages. Pursuant to Paragraph 7.5 of the General Conditions, the per 

diem rate of Liquidated Damages for delayed submission of Submittals, delayed 
Substantial Completion and delayed Final Completion of the Project shall be as set forth 
herein.  

 
A. Delayed Submittals. $100.00 per day 

 
B. Delayed Substantial Completion. If Substantial Completion of the Project is not 

achieved on or before expiration of the Contract Time for the Project, the Contractor 
shall be liable to the District for Liquidated Damages from the date of expiration of 
the Contract Time to the date that the Contractor achieves Substantial 
Completion at the following per diem rate of Liquidated Damages: 

 
 $100.00 per day 
 

C. Delayed Final Completion. If Final Completion of a Bid Package is not achieved 
within the time established pursuant to the Contract Documents, the Contractor 
shall be liable to the District for Liquidated Damages from the date established 
for completion of Punchlist items until the date that all Punchlist items are 
actually completed as set forth below. 

 $500.00 per day 
 
7. PUBLICITY RELEASES: 
 

A. Contractor shall not release any information, story, photograph, plan, or 
drawing relating information about the Project to anyone, including press and 
other public communications medium, including, without limitation, on 
website(s) without the written permission of the District. 

 
PART 2 – PRODUCTS- Not used. 

 
PART 3 – EXECUTION- Not used. 

 
END OF SECTION 
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SECTION 00 73 56 

HAZARDOUS MATERIALS 
PROCEDURES & REQUIREMENTS 

1. Summary 

This document includes information applicable to hazardous materials and hazardous 
waste abatement. 

2. Notice of Hazardous Waste or Materials 

a. Contractor shall give notice in writing to the District, the Construction 
Manager, and the Architect promptly, before any of the following materials 
are disturbed, and in no event later than twenty-four (24) hours after first 
observance, of any: 

(1) Material that Contractor believes may be a material that is hazardous 
waste or hazardous material, as defined in section 25117 of the Health 
and Safety Code, that is required to be removed to a Class I, Class II, 
or Class III disposal site in accordance with provisions of existing law; 

(2) Other material that may present a substantial danger to persons or 
property exposed thereto in connection with Work at the site. 

b. Contractor's written notice shall indicate whether the hazardous waste or 
material was shown or indicated in the Contract Documents to be within the 
scope of Work, and whether the materials were brought to the site by 
Contractor, its Subcontractors, suppliers, or anyone else for whom Contractor 
is responsible.  As used in this section the term "hazardous materials" shall 
include, without limitation, asbestos, lead, Polychlorinated biphenyl (PCB), 
petroleum and related hydrocarbons, and radioactive material. 

c. In response to Contractor's written notice, the District shall investigate the 
identified conditions. 

d. If the District determines that conditions do not involve hazardous materials 
or that no change in terms of Contract is justified, the District shall so notify 
Contractor in writing, stating reasons.  If the District and Contractor cannot 
agree on whether conditions justify an adjustment in Contract Price or 
Contract Time, or on the extent of any adjustment, Contractor shall proceed 
with the Work as directed by the District. 

e. If after receipt of notice from the District, Contractor does not agree to 
resume Work based on a reasonable belief it is unsafe, or does not agree to 
resume Work under special conditions, then District may order such portion of 
Work that is in connection with such hazardous condition or such affected 
area to be deleted from the Work, or performed by others, or District may 
invoke its rights to terminate the Contract in whole or in part.  District will 
determine entitlement to or the amount or extent of an adjustment, if any, in 
Contract Price or Contract Time as a result of deleting such portion of Work, 
or performing the Work by others. 
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f. If Contractor stops Work in connection with any hazardous condition and in 
any area affected thereby, Contractor shall immediately redeploy its workers, 
equipment, and materials, as necessary, to other portions of the Work to 
minimize delay and disruption. 

3. Additional Warranties and Representations 

a. Contractor represents and warrants that it, its employees, and its 
subcontractors and their employees, shall at all times have the required levels 
of familiarity with the Site and the Work, training, and ability to comply fully 
with all applicable laws and contractual requirements for safe and expeditious 
performance of the Work, including whatever training is or may be required 
regarding the activities to be performed (including, but not limited to, all 
training required to address adequately the actual or potential dangers of 
Contract performance). 

b. Contractor represents and warrants that it, its employees, and its 
subcontractors and their employees, shall at all times have and maintain in 
good standing any and all certifications and licenses required by applicable 
federal, state, and other governmental and quasi-governmental requirements 
applicable to the Work. 

c. Contractor represents and warrants that it has studied carefully all 
requirements of the Specifications regarding procedures for demolition, 
hazardous waste abatement, or safety practices, specified in the Contract, 
and prior to submitting its bid, has either (a) verified to its satisfaction that 
the specified procedures are adequate and sufficient to achieve the results 
intended by the Contract Documents, or (b) by way of approved "or equal" 
request or request for clarification and written Addenda, secured changes to 
the specified procedures sufficient to achieve the results intended by the 
Contract Documents.  Contractor accepts the risk that any specified 
procedure will result in a completed Project in full compliance with the 
Contract Documents. 

4. Monitoring and Testing 

a. District reserves the right, in its sole discretion, to conduct air monitoring, 
earth monitoring, Work monitoring, and any other tests (in addition to testing 
required under the agreement or applicable law), to monitor Contract 
requirements of safe and statutorily compliant work methods and (where 
applicable) safe re-entry level air standards under state and federal law upon 
completion of the job, and compliance of the work with periodic and final 
inspection by public and quasi-public entities having jurisdiction. 

b. Contractor acknowledges that District has the right to perform, or cause to be 
performed, various activities and tests including, but not limited to, pre-
abatement, during abatement, and post-abatement air monitoring, that 
District shall have no obligation to perform said activities and tests, and that 
a portion of said activities and tests may take place prior to the completion of 
the Work by Contractor.  In the event District elects to perform these 
activities and tests, Contractor shall afford District ample access to the Site 
and all areas of the Work as may be necessary for the performance of these 
activities and tests.  Contractor will include the potential impact of these 
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activities or tests by District in the Contract Price and the Scheduled 
Completion Date. 

c. Notwithstanding District's rights granted by this paragraph, Contractor may 
retain its own industrial hygiene consultant at Contractor’s own expense and 
may collect samples and may perform tests including, but not limited to, pre-
abatement, during abatement, and post-abatement personal air monitoring, 
and District reserves the right to request documentation of all such activities 
and tests performed by Contractor relating to the Work and Contractor shall 
immediately provide that documentation upon request. 

5. Compliance with Laws 

a. Contractor shall perform safe, expeditious, and orderly work in accordance 
with the best practices and the highest standards in the hazardous waste 
abatement, removal, and disposal industry, the applicable law, and the 
Contract Documents, including, but not limited to, all responsibilities relating 
to the preparation and return of waste shipment records, all requirements of 
the law, delivering of all requisite notices, and obtaining all necessary 
governmental and quasi-governmental approvals. 

b. Contractor represents that it is familiar with and shall comply with all laws 
applicable to the Work or completed Work including, but not limited to, all 
federal, state, and local laws, statutes, standards, rules, regulations, and 
ordinances applicable to the Work relating to: 

(1) The protection of the public health, welfare and environment; 

(2) Storage, handling, or use of asbestos, PCB, lead, petroleum based 
products, radioactive material, or other hazardous materials; 

(3) The generation, processing, treatment, storage, transport, disposal, 
destruction, or other management of asbestos, PCB, lead, petroleum, 
radioactive material, or hazardous waste materials or other waste 
materials of any kind; and 

(4) The protection of environmentally sensitive areas such as wetlands 
and coastal areas. 

6. Disposal 

a. Contractor has the sole responsibility for determining current waste storage, 
handling, transportation, and disposal regulations for the job Site and for 
each waste disposal facility.  Contractor must comply fully at its sole cost and 
expense with these regulations and any applicable law.  District may, but is 
not obligated to, require submittals with this information for it to review 
consistent with the Contract Documents. 

b. Contractor shall develop and implement a system acceptable to District to 
track hazardous waste from the Site to disposal, including appropriate 
"Hazardous Waste Manifests" on the EPA form, so that District may track the 
volume of waste it put in each landfill and receive from each landfill a 
certificate of receipt. 
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c. Contractor shall provide District with the name and address of each waste 
disposal facility prior to any disposal, and District shall have the express right 
to reject any proposed disposal facility.  Contractor shall not use any disposal 
facility to which District has objected.  Contractor shall document actual 
disposal or destruction of waste at a designated facility by completing a 
disposal certificate or certificate of destruction forwarding the original to the 
District. 

7. Permits 

a. Before performing any of the Work, and at such other times as may be 
required by applicable law, Contractor shall deliver all requisite notices and 
obtain the approval of all governmental and quasi-governmental authorities 
having jurisdiction over the Work.  Contractor shall submit evidence 
satisfactory to District that it and any disposal facility: 

(1) have obtained all required permits, approvals, and the like in a timely 
manner both prior to commencement of the Work and thereafter as 
and when required by applicable law; and 

(2) are in compliance with all such permits, approvals and the regulations. 

For example, before commencing any work in connection with the 
Work involving asbestos-containing materials, or PCBs, or other 
hazardous materials subject to regulation, Contractor agrees to 
provide the required notice of intent to renovate or demolish to the 
appropriate state or federal agency having jurisdiction, by certified 
mail, return receipt requested, or by some other method of transmittal 
for which a return receipt is obtained, and to send a copy of that 
notice to District.  Contractor shall not conduct any Work involving 
asbestos-containing materials or PCBs unless Contractor has first 
confirmed that the appropriate agency having jurisdiction is in receipt 
of the required notification.  All permits, licenses, and bonds that are 
required by governmental or quasi-governmental authorities, and all 
fees, deposits, tap fees, offsite easements, and asbestos and PCB 
disposal facilities expenses necessary for the prosecution of the Work, 
shall be procured and paid for by Contractor.  Contractor shall give all 
notices and comply with the all applicable laws bearing on the conduct 
of the Work as drawn and specified.  If Contractor observes or 
reasonably should have observed that Plans and Specifications and 
other Contract Documents are at variance therewith, it shall be 
responsible for promptly notifying District in writing of such fact.  If 
Contractor performs any Work contrary to applicable laws, it shall bear 
all costs arising therefrom. 

b. In the case of any permits or notices held in District's name or of necessity to 
be made in District's name, District shall cooperate with Contractor in 
securing the permit or giving the notice, but the Contractor shall prepare for 
District review and execution upon approval, all necessary applications, 
notices, and other materials. 
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8. Indemnification 

To the fullest extent permitted by law, the indemnities and limitations of liability 
expressed throughout the Contract Documents apply with equal force and effect to 
any claims or liabilities imposed or existing by virtue of the removal, abatement, and 
disposal of hazardous waste.  This includes, but is not limited to, liabilities connected 
to the selection and use of a waste disposal facility, a waste transporter, personal 
injury, property damage, loss of use of property, damage to the environment or 
natural resources, or “disposal” and “release” of materials associated with the Work 
(as defined in 42 U.S.C. § 960l et seq.). 

9. Termination 

District shall have an absolute right to terminate for default immediately without 
notice and without an opportunity to cure should Contractor knowingly or recklessly 
commit a material breach of the terms of the Contract Documents, or any applicable 
law, on any matter involving the exposure of persons or property to hazardous 
waste.  However, if the breach of contract exposing persons or property to 
hazardous waste is due solely to an ordinary, unintentional, and non-reckless failure 
to exercise reasonable care, then the procedures for termination for cause shall 
apply without modification. 

END OF SECTION 
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SECTION 01 11 00 

SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. General provisions of the Agreement apply to this section. 

1.2 SUMMARY 

A. This Section Includes: 

1. Project Information 
2. Work Covered by Contract Documents 
3. Type of Contract 
4. Work by District 
5. Contractor’s Use of Site 

1.3 PROJECT INFORMATION 

A. Project Identification: 

1. Project Title: 

Cabrillo YAC Fire Alarm 

2. Project Locations: 

Cabrillo Middle School Youth Activity Center and Teen Center 

2450 Cabrillo Ave, Santa Clara, CA 95051 

B. Owner (“District”): 

Santa Clara Unified School District 
Attn: Facility Development and Planning Department 
1889 Lawrence Road 
Santa Clara, CA 95051 

C. Engineer: 

American Consulting Engineers Electrical, Inc 
1590 The Alameda 
San Jose, CA 95126 

1.4 WORK COVERED BY CONTRACT DOCUMENTS: 

A. Work covered by this Contract comprises general construction at the parking 
lot and playground hardcourts of Montague Elementary School. 

B. Refer to Project Manual Table of Contents for listing of Specifications and 
Appendices that describe the Work. 

1.5 TYPE OF CONTRACT 

A. The project will be executed under a Lump Sum with Unit Prices for changed 
conditions under Contract directly with the District. 

1.6 WORK BY DISTRICT 

A. Items noted “NIC” (Not in Contract) will be furnished and installed by the 
District. 
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B. Contractor will remove and District may elect to take possession of the 
following items prior to start of Work: 

1. None. 

C. Items noted “Owner-Furnished, Contractor-Installed” shall be incorporated 
into the Work by Contractor under the Contract. 

1.7 OWNER-FURNISHED PRODUCTS 

A. Items noted “OFCI” (Owner-Furnished, Contractor-Installed) will be 
furnished by the District and installed by the Contractor. 

B. Items notes “OFOI” (Owner-Furnished, Owner-Installed) will be furnished by 
District and installed by District. 

C. District Responsibilities: 

1. Coordinated scheduling and delivery with Contractor. 

2. Arrange for and deliver District reviewed Shop Drawings, Product 
Data, and Samples to Contractor. 

3. Arrange and pay for product delivery to site. 

4. On delivery, inspect products jointly with Contractor. 

5. Submit claims for transportation damage and replace damaged, 
defective, or deficient items. 

6. Arrange for manufacturer’s warranties, inspections, and service. 

D. District’s Right to Purchase: The District reserves the right to purchase at its 
own expenses any of the following items.  In the event the District exercises 
this option, Contractor shall receive, store, and install these items under the 
same conditions as if the Contractor had purchased them. 

E. Contractor’s Responsibilities: 

1. Review District reviewed Shop Drawings, Product Data, and Samples. 

2. Receive and unload products at site; inspect for completeness or 
damage, jointly with District. 

3. Handle, store, install, and finish products. 

4. Repair or replace items damaged after receipt. 

F. Product furnished and installed by District (OFOI): None. 

G. Product furnished by District for installation by Contractor (OFCI): None. 

1.8 CONTRACTOR’S USE OF SITE 

A. Contractor shall have complete use of the site throughout the construction 
period.    

END OF SECTION
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SECTION 01 21 00 

ALLOWANCE 

 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Non-specified work. 

1.2 RELATED SECTIONS 

A. SECTION 01 10 00 (Summary of Work) 
 

B. SECTION 01 29 00 (Payments and Completion) 
 

C. SECTION 01 32 19 (Submittal Procedures) 

1.3 ALLOWANCES 

A. Included in the Contract, a stipulated sum/price of $15,000 as an allowance for 
Unforeseen Conditions. This Allowance shall not be utilized without written approval 
by the District. 

 

B. Contractor’s costs for products, delivery, installation, labor, insurance, payroll, 
taxes, bonding and equipment rental will be included in Allowance Expenditure 
Directive authorizing expenditure of funds from this Allowance. 

 

C. Funds will be drawn from Allowance only with District approval evidenced by an 
Allowance Expenditure Directive. 

 

D. At Contract closeout, funds remaining in Allowance will be credited to District by 
Change Order. 

 

PART 2 PRODUCTS  

Not used. 

 

PART 3 EXECUTION 

Not used. 

   END OF SECTION
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SECTION 01 25 13 

PRODUCT OPTIONS AND SUBSTITUTIONS 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. Instructions to Bidders; 

B. General Conditions, including, without limitation, Substitutions For Specified 
Items; and 

C. Special Conditions. 

1.02 SUBSTITUTIONS OF MATERIALS AND EQUIPMENT 

A. Catalog numbers and specific brands or trade names followed by the 
designation "or equal" are used in conjunction with material and equipment 
required by the Specifications to establish the standards of quality, utility, and 
appearance required.  Substitutions which are equal in quality, utility, and 
appearance to those specified may be reviewed subject to the provisions of 
the General Conditions. 

B. Wherever more than one manufacturer's product is specified, the first-named 
product is the basis for the design used in the work and the use of 
alternative-named manufacturers' products or substitutes may require 
modifications in that design.  If such alternatives are proposed by Contractor 
and are approved by the District and/or the Architect, Contractor shall 
assume all costs required to make necessary revisions and modifications of 
the design resulting from the substitutions requested by the Contractor. 

C. When materials and equipment are specified by first manufacturer's name 
and product number, second manufacturer's name and "or approved equal," 
supporting data for the second product, if proposed by Contractor, shall be 
submitted in accordance with the requirements for substitutions.  The 
District’s Board has found and determined that certain item(s) shall be used 
on this Project based on the purpose(s) indicated pursuant to Public Contract 
Code section 3400(c).  These findings, as well as the products and brand or 
trade names, have been identified in the Notice to Bidders. 

D. The Contractor will not be allowed to substitute specified items unless the 
request for substitution is submitted as follows: 

(1) District must receive any notice of request for substitution of a 
specified item a minimum of ten (10) calendar days prior to bid 
opening.   
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(2) Within 35 days after the date of the Notice of Award, the Contractor 
shall submit data substantiating the request(s) for all substitution(s) 
containing sufficient information to assess acceptability of product or 
system and impact on Project, including, without limitation, the 
requirements specified in the Special Conditions and the technical 
Specifications.  Insufficient information shall be grounds for rejection 
of substitution. 

E. If the District and/or Architect, in reviewing proposed substitute materials and 
equipment, require revisions or corrections to be made to previously accepted 
Shop Drawings and supplemental supporting data to be resubmitted, 
Contractor shall promptly do so.  If any proposed substitution is judged by 
the District and/or Architect to be unacceptable, the specified material or 
equipment shall be provided. 

F. Samples may be required.  Tests required by the District and/or Architect for 
the determination of quality and utility shall be made at the expense of 
Contractor, with acceptance of the test procedure first given by the District. 

G. In reviewing the supporting data submitted for substitutions, the District 
and/or Architect will use for purposes of comparison all the characteristics of 
the specified material or equipment as they appear in the manufacturer's 
published data even though all the characteristics may not have been 
particularly mentioned in the Contract Documents.  If more than two (2) 
submissions of supporting data are required, the cost of reviewing the 
additional supporting data shall be borne by Contractor, and the District will 
deduct the costs from the Contract Price.  The Contractor shall be responsible 
for any re-design costs occasioned by District's acceptance and/or approval of 
any substitute. 

H. The Contractor shall, in the event that a substitute is less costly than that 
specified, credit the District with one hundred percent (100%) of the net 
difference between the substitute and the originally specified material.  In this 
event, the Contractor agrees to execute a deductive Change Order to reflect 
that credit.  In the event Contractor furnishes a material, process, or article 
more expensive than that specified, the difference in the cost of that material, 
process, or article so furnished shall be borne by Contractor. 

I. In no event shall the District be liable for any increase in Contract Price or 
Contract Time due to any claimed delay in the evaluation of any proposed 
substitute or in the acceptance or rejection of any proposed substitute. 

PART 2 – PRODUCTS Not Used. 

PART 3 – EXECUTION Not Used. 

END OF SECTION 
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SECTION 01 26 00 

PROJECT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for handling and 
processing Contract modifications. 

B. Related Requirements: 
1. Section 00 21 13 Instructions to Bidders 
2. Section 00 41 00 Bid Proposal and Unit Prices 
3. Section 01 52 16 Agreement 

1.3 CHANGES IN THE WORK 

A. Project Manager (PM) will issue a Request for Quotation (RFQ) where changed 
conditions require changes in the Work which may or may not affect Contract Time 
or Contract Sum. 

B. PM will issue Construction a Change Directive (CCD) authorizing Changes in the Work. 

C. Changes to the Contract Price or Contract Time will only be made by Change Order 
after approval by the Board of Trustees at a regularly scheduled Board Meeting. 

1.4 PROPOSAL REQUESTS 

A. Owner-Initiated – Requests for Quotation (RFQ):  Consultant, through Project 
Manager, will issue a detailed description of proposed changes in the Work that may 
require adjustment to the Contract Price or the Contract Time.  If necessary, the 
description will include supplemental or revised Specifications. 

1. Requests for Quotations are not instructions either to stop work in progress or 
to execute the proposed change. 

2. Unless a shorter time period is specified in RFQ, within 10 working days after 
receipt of Request, submit a Proposed Change Order (PCO). 

B. Contractor-Initiated – Change Order Proposals (PCO): If in the Contractor’s opinion, 
changed conditions require modifications to the Contract, Contractor shall within 10 
days submit a Proposed Change Order (PCO) to the Project Manager. 
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1.5 ADMINISTRATIVE CHANGE ORDERS 

A. Allowance Adjustment: (Not Used) 

B. Unit-Price Adjustment: Contractor shall submit Change Order Proposal to CM for 
adjusting the Contract Sum to reflect measured scope of unit-price work. 

1.6 CHANGE ORDER PROCEDURES 

A. After Owner's approval of a Proposed Change Order (PCO), PM will issue a Change 
Order for signatures of Owner, Engineer, and Contractor. 

1.7 CONSTRUCTION CHANGE DIRECTIVE (CCD) 

A. PM may issue a Construction Change Directive when necessary to expedite the Work 
and avoid or minimize delays. A CCD instructs Contractor to proceed with a change 
in the Work, for subsequent inclusion in a Change Order. 

1. CCD shall contain a complete description of change in the Work and designate 
a method to be followed to determine change in the Contract Sum or the 
Contract Time. 

2. Adjustments to Contract Price will be by Actual Cost according to the 
Agreement. 

B. Documentation: Maintain detailed records of work performed on a time and material 
basis under the CCD. 

1. CCDs will be issued with a unique identification number. Records pertaining to 
a CCD such as daily time sheets, packing lists and delivery tickets must include 
the CCD number. 

2. Daily time sheets shall be submitted to Project Manager daily for verification of 
hours worked. 

C. Disputed Work: Project Manager may issue a Work Change Directive for work that 
the Contractor or Owner considers or may consider as a change that requires or may 
require a change to the Contract Price or Contract Time. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION
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SECTION 01 29 00 

 
CONDITIONAL AND UNCONDITIONAL WAIVER AND RELEASE FORMS 

CONTRACTOR SHALL COMPLY WITH ALL PROVISIONS IN THE GENERAL 
CONDITIONS RELATED TO APPLICATIONS FOR PAYMENT AND/OR PAYMENTS. 
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CONDITIONAL WAIVER AND RELEASE 
ON PROGRESS PAYMENT 

(CIVIL CODE SECTION 8132) 

NOTICE:  THIS DOCUMENT WAIVES THE CLAIMANT'S LIEN, STOP PAYMENT NOTICE, AND 
PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT.  A PERSON SHOULD 
NOT RELY ON THIS DOCUMENT UNLESS SATISFIED THAT THE CLAIMANT HAS 
RECEIVED PAYMENT. 

Name of Claimant:    

Name of Customer:    

Job Location:    

Owner:    

Through Date:    

Conditional Waiver and Release 

This document waives and releases lien, stop payment notice, and payment bond rights the 
claimant has for labor and service provided, and equipment and material delivered, 
to the customer on this job through the Through Date of this document.  Rights 
based upon labor or service provided, or equipment or material delivered, pursuant 
to a written change order that has been fully executed by the parties prior to the 
date that this document is signed by the claimant, are waived and released by this 
document, unless listed as an Exception below. This document is effective only on 
the claimant's receipt of payment from the financial institution on which the following 
check is drawn: 

Maker of Check:    

Amount of Check:  $  

Check Payable to:    

Exceptions 

This document does not affect any of the following: 

(1) Retentions. 

(2) Extras for which the claimant has not received payment. 

(3) The following progress payments for which the claimant has previously given 
a conditional waiver and release but has not received payment: 

Date(s) of waiver and release:    

Amount(s) of unpaid progress payment(s):  $  

(4) Contract rights, including (A) a right based on rescission, abandonment, or 
breach of contract, and (B) the right to recover compensation for work not 
compensated by the payment. 

Claimant's Signature:    

Claimant's Title:    

Date of Signature:    



  

Santa Clara Unified School District  Conditional and Unconditional Waivers and Release 
Cabrillo YAC Fire Alarm  Section 01 29 00-3 
Bid #1144 

 

UNCONDITIONAL WAIVER AND RELEASE 
ON PROGRESS PAYMENT 

(CIVIL CODE SECTION 8134) 

NOTICE TO CLAIMANT:  THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT 
NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU 
HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS.  THIS DOCUMENT IS 
ENFORCEABLE AGAINST YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID.  
IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL WAIVER AND RELEASE FORM. 

Name of Claimant:    

Name of Customer:    

Job Location:    

Owner:    

Through Date:    

Unconditional Waiver and Release 

This document waives and releases lien, stop payment notice, and payment bond rights the 
claimant has for labor and service provided, and equipment and material delivered, 
to the customer on this job through the Through Date of this document.  Rights 
based upon labor or service provided, or equipment or material delivered, pursuant 
to a written change order that has been fully executed by the parties prior to the 
date that this document is signed by the claimant, are waived and released by this 
document, unless listed as an Exception below.  The claimant has received the 
following progress payment:  $  

Exceptions 

This document does not affect any of the following: 

(1) Retentions. 

(2) Extras for which the claimant has not received payment. 

(3) Contract rights, including (A) a right based on rescission, abandonment, or 
breach of contract, and (B) the right to recover compensation for work not 
compensated by the payment. 

Claimant's Signature:    

Claimant's Title:    

Date of Signature:    
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CONDITIONAL WAIVER AND RELEASE 
ON FINAL PAYMENT 

(CIVIL CODE SECTION 8136) 

NOTICE:  THIS DOCUMENT WAIVES THE CLAIMANT'S LIEN, STOP PAYMENT NOTICE, AND 
PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT.  A PERSON SHOULD 
NOT RELY ON THIS DOCUMENT UNLESS SATISFIED THAT THE CLAIMANT HAS 
RECEIVED PAYMENT. 

Name of Claimant:    

Name of Customer:    

Job Location:    

Owner:    

Conditional Waiver and Release 

This document waives and releases lien, stop payment notice, and payment bond rights the 
claimant has for labor and service provided, and equipment and material delivered, 
to the customer on this job.  Rights based upon labor or service provided, or 
equipment or material delivered, pursuant to a written change order that has been 
fully executed by the parties prior to the date that this document is signed by the 
claimant, are waived and released by this document, unless listed as an Exception 
below.  This document is effective only on the claimant's receipt of payment from the 
financial institution on which the following check is drawn: 

Maker of Check:        

Amount of Check:  $  

Check Payable to:    

Exceptions 

This document does not affect any of the following:    

Disputed claims for extras in the amount of:  $  

Claimant's Signature:    

Claimant's Title:    

Date of Signature:    
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UNCONDITIONAL WAIVER AND RELEASE 
ON FINAL PAYMENT 

(CIVIL CODE SECTION 8138) 

NOTICE TO CLAIMANT:  THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT 
NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU 
HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS.  THIS DOCUMENT IS 
ENFORCEABLE AGAINST YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID.  
IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL WAIVER AND RELEASE FORM. 

Name of Claimant:    

Name of Customer:    

Job Location:    

Owner:    

Unconditional Waiver and Release 

This document waives and releases lien, stop payment notice, and payment bond rights the 
claimant has for all labor and service provided, and equipment and material 
delivered, to the customer on this job.  Rights based upon labor or service provided, 
or equipment or material delivered, pursuant to a written change order that has been 
fully executed by the parties prior to the date that this document is signed by the 
claimant, are waived and released by this document, unless listed as an Exception 
below.  The claimant has been paid in full. 

Exceptions 

This document does not affect any of the following:    

Disputed claims for extras in the amount of: $  

Claimant's Signature:    

Claimant's Title:    

Date of Signature:    
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SECTION 01 29 00 

PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 
1. Section includes administrative and procedural requirements necessary to 

prepare and process Applications for Payment. 

B. Related Requirements: 
1. Section 00 52 16 “Agreement” 
2. Section 01 26 00 "Contract Modification Procedures" for administrative 

procedures for handling changes to the Contract. 

1.3 DEFINITIONS 

A. Schedule of Values: A statement furnished by Contractor allocating portions of the 
Contract Sum to various portions of the Work and used as the basis for reviewing 
Contractor's Applications for Payment. 

1.4 SCHEDULE OF VALUES 

A. Coordination: Coordinate preparation of the schedule of values with Contractor's 
construction schedule. 
1. Coordinate line items in the schedule of values with items required to be 

indicated as separate activities in Contractor's construction schedule. 
2. Submit the schedule of values to Project Manager at earliest possible date, but 

no later than seven days before the date scheduled for submittal of initial 
Application for Payment. 

3. Sub-schedules for Phased Work: Where the Work is separated into phases 
requiring separately phased payments, provide sub-schedules showing values 
coordinated with each phase of payment. 

B. Format and Content: 
1. Identification: Include the following Project identification on the schedule of 

values: 

a. Project name and location. 
b. District Contract Number. 
c. Payment Application Number. 
d. Period From Date, Period To Date 
e. Contractor's name and address. 
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f. Date of submittal. 
2. Arrange schedule of values consistent with format of AIA Document G703. 
3. Provide a breakdown of the Contract Sum in enough detail to facilitate 

continued evaluation of Applications for Payment and progress reports.  
4. Overhead Costs: Include total cost and proportionate share of general overhead 

and profit for each line item. 
5. Overhead Costs: Show cost of temporary facilities and other major cost items 

that are not direct cost of actual work-in-place as separate line items. 
6. Schedule of Values Revisions: Revise the schedule of values when approved 

Change Orders result in a change in the Contract Sum. Include at least one 
separate line item for each approved Change Order. 

1.5 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment following the initial Application for Payment shall be 
consistent with previous applications and payments submitted to Project Manager 
and paid for by Owner. 

B. Payment Application Times: Submit Draft Schedule of Values for approval to the 
Project Manager.  Payment time frames can be less than one month with approval 
from Project Manager. 

C. Submit one copy of Application for Payment after receipt of approved Draft Schedule 
of Values from the Project Manager. 
1. Entries shall match data on the approved schedule of values 
2. Include amounts for work completed following previous Application for 

Payment, whether or not payment has been received. Include only amounts for 
work completed at time of Application for Payment. 

3. Include amounts of Change Orders approved by the Board of Trustees issued 
before last day of construction period covered by application. 

D. Stored Materials: If materials are stored onsite, they may be included on the payment 
application prior to installation if approved by Project Manager. 

E. Transmittal: Submit one signed original copy of Application for Payment to Project 
Manager. Include waivers of lien, Certified Payroll Records Submittal to Labor 
Commissioner Verification, and similar attachments if required. 

F. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of 
mechanic's lien from subcontractors, sub-subcontractors, and suppliers for 
construction period covered by the previous application. 

1. Submit partial waivers on each item for amount requested in previous 
application, after deduction for retainage, on each item. 

2. When an application shows completion of an item, submit conditional final or 
full waivers. 

3. Owner reserves the right to designate which entities involved in the Work must 
submit waivers. 

4. Submit final Application for Payment with or preceded by conditional final 
waivers from every entity involved with performance of the Work covered by 
the application who is lawfully entitled to a lien. 
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G. Initial Application for Payment: Administrative actions and submittals that must 
precede submittal of first Application for Payment include the following: 

1. Insurance Certificates. 
2. Performance and Payment Bonds. 
3. Contract Certification Forms. 
4. List of subcontractors. 
5. Schedule of values. 
6. Contractor's construction schedule (preliminary if not final). 

H. Application for Payment at Substantial Completion: After Consultant issues the 
Certificate of Substantial Completion, submit an Application for Payment showing 100 
percent completion for portion of the Work claimed as substantially complete. 

I. Final Payment Application: After completing Project closeout requirements, submit 
final Application for Payment with releases and supporting documentation not 
previously submitted and accepted, including, but not limited, to the following: 

1. Evidence of completion of Project closeout requirements. 
2. Insurance certificates for products and completed operations where required 

and proof that taxes, fees, and similar obligations were paid. 

J. Submit Final Payment Application for Retention separately. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION
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SECTION 01 31 19 

PROJECT MEETINGS 

PART 1 – GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions; 

1.02 PROGRESS MEETINGS: 

A. Contractor shall schedule and hold regular weekly progress meetings after a 
minimum of one week's prior written notice of the meeting date and time to 
all Invitees as indicated below. 

B. Location: Job Site or Zoom. 

C. The Contractor shall notify and invite the following entities (“Invitees”): 

(1) District Representative. 

(2) Contractor. 

(3) Contractor's Project Manager. 

(4) Contractor's Superintendent. 

(5) Subcontractors, as appropriate to the agenda of the meeting. 

(6) Suppliers, as appropriate to the agenda of the meeting. 

(7) Project Manager, if any. 

(8) Engineer 

(9) Others, as appropriate to the agenda of the meeting. 

D. The District's and/or the Engineer’s Consultants will attend at their discretion, 
in response to the agenda. 

E. The District representative, the Project Manager, and/or another District 
Agent shall take and distribute meeting notes to attendees and other 
concerned parties.  If exceptions are taken to anything in the meeting notes, 
those exceptions shall be stated in writing to the District within five (5) 
working days following District's distribution of the meeting notes. 
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1.03 PRE-INSTALLATION/PERFORMANCE MEETING: 

A. Contractor shall review in detail prior to this meeting, the manufacturer's 
requirements and specifications, applicable portions of the Contract 
Documents, Shop Drawings, and other submittals, and other related work.  At 
this meeting, invitees shall review and resolve conflicts, incompatibilities, or 
inadequacies discovered or anticipated. 

B. Contractor shall review in detail Project conditions, schedule, requirements for 
performance, application, installation, and quality of completed Work, and 
protection of adjacent Work and property. 

C. Contractor shall review in detail means of protecting the completed Work 
during the remainder of the construction period. 

PART 2 - PRODUCTS Not Used. 

PART 3 - EXECUTION Not Used. 

END OF SECTION
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SECTION 01 32 13 

SCHEDULING OF WORK 

PART 1 – GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions; and 

B. Summary of Work; and 

C. Submittals. 

1.02 SECTION INCLUDES 

A. Scheduling of Work under this Contract shall be performed by Contractor in 
accordance with requirements of this Section. 

(1) Development of schedule, cost and resource loading of the schedule, 
monthly payment requests, and project status reporting requirements 
of the Contract shall employ computerized Critical Path Method 
(“CPM”) scheduling (“CPM Schedule”). 

(2) CPM Schedule shall be cost loaded based on Schedule of Values as 
approved by District. 

(3) Submit schedules and reports as specified in the General Conditions. 

B. Upon Award of Contract, Contractor shall immediately commence 
development of Initial and Original CPM Schedules to ensure compliance with 
CPM Schedule submittal requirements. 

1.03 CONSTRUCTION SCHEDULE 

A. Within ten (10) days of the Notice to Proceed and before request for first 
progress payment, the Contractor shall prepare and submit to the Project 
Manager a construction progress schedule conforming to the Milestone 
Schedule below. 

B. The Construction Schedule shall be continuously updated, and an updated 
schedule shall be submitted with each application for progress payment.  
Each revised schedule shall indicate the work actually accomplished during 
the previous period and the schedule for completion of the remaining work. 

C. Milestone Schedule: 
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ACTIVITY DESCRIPTION REQUIRED COMPLETION 

CONSTRUCTION STARTS              June 23, 2023 

CONSTRUCTION ROUGH IN    August 3, 2023 

PROJECT COMPLETION                                  December 29, 2023 
  

1.04 GENERAL 

A. Progress Schedule shall be based on and incorporate milestone and 
completion dates specified in Contract Documents. 

B. Overall time of completion and time of completion for each milestone shown 
on Progress Schedule shall adhere to times in the Contract, unless an earlier 
(advanced) time of completion is requested by Contractor and agreed to by 
District.  Any such agreement shall be formalized by a Change Order. 

(1) Contractor shall not be entitled to extra compensation in event 
agreement is reached on an earlier completion schedule and 
Contractor completes its Work, for whatever reason, beyond 
completion date shown in its early completion schedule but within the 
Contract Time. 

(2) A schedule showing the work completed in less than the Contract 
Time, and that has been accepted by District, shall be considered to 
have Project Float. The Project Float is the time between the scheduled 
completion of the work and the Completion Date. Project Float is a 
resource available to both District and the Contractor. 

C. Ownership Project Float: Neither the District nor Contractor owns Project 
Float.  The Project owns the Project Float.  As such, liability for delay of the 
Completion Date rests with the party whose actions, last in time, actually 
cause delay to the Completion Date. 

(1) For example, if Party A uses some, but not all of the Project Float and 
Party B later uses remainder of the Project Float as well as additional 
time beyond the Project Float, Party B shall be liable for the time that 
represents a delay to the Completion Date. 

(2) Party A would not be responsible for the time since it did not consume 
the entire Project Float and additional Project Float remained; 
therefore, the Completion Date was unaffected by Party A. 

D. Progress Schedule shall be the basis for evaluating job progress, payment 
requests, and time extension requests.  Responsibility for developing Contract 
CPM Schedule and monitoring actual progress as compared to Progress 
Schedule rests with Contractor. 
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E. Failure of Progress Schedule to include any element of the Work, or any 
inaccuracy in Progress Schedule, will not relieve Contractor from responsibility 
for accomplishing the Work in accordance with the Contract.  District’s 
acceptance of schedule shall be for its use in monitoring and evaluating job 
progress, payment requests, and time extension requests and shall not, in 
any manner, impose a duty of care upon District, or act to relieve Contractor 
of its responsibility for means and methods of construction. 

F. Transmit each item under the form approved by District. 

(1) Identify Project with District Contract number and name of Contractor. 

(2) Provide space for Contractor’s approval stamp and District’s review 
stamps. 

(3) Submittals received from sources other than Contractor will be 
returned to the Contractor without District’s review. 

1.05 CPM SCHEDULE 

A. Submit a detailed proposed Original CPM Schedule presenting an orderly and 
realistic plan for completion of the Work in conformance with requirements as 
specified herein. 

B. Progress Schedule shall include or comply with following requirements: 

(1) Time scaled, cost and resource (labor and major equipment) loaded 
CPM schedule. 

(2) No activity on schedule shall have duration longer than fifteen (15) 
work days, with exception of submittal, approval, fabrication and 
procurement activities, unless otherwise approved by District. 

(a) Activity durations shall be total number of actual work days 
required to perform that activity. 

(3) The start and completion dates of all items of Work, their major 
components, and milestone completion dates, if any. 

(4) District furnished materials and equipment, if any, identified as 
separate activities. 

(5) Activities for maintaining Project Record Documents. 

(6) Dependencies (or relationships) between activities. 

(7) Processing/approval of submittals and shop drawings for all material 
and equipment required per the Contract.  Activities that are 
dependent on submittal acceptance or material delivery shall not be 
scheduled to start earlier than expected acceptance or delivery dates. 
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(a) Include time for submittals, re-submittals and reviews by 
District.  Coordinate with accepted schedule for submission of 
Shop Drawings, samples, and other submittals. 

(b) Contractor shall be responsible for all impacts resulting from re-
submittal of Shop Drawings and submittals. 

(8) Procurement of major equipment, through receipt and inspection at 
jobsite, identified as separate activity. 

(a) Include time for fabrication and delivery of manufactured 
products for the Work. 

(b) Show dependencies between procurement and construction. 

(9) Activity description; what Work is to be accomplished and where. 

(10) The total cost of performing each activity shall be total of labor, 
material, and equipment, excluding overhead and profit of Contractor.  
Overhead and profit of the General Contractor shall be shown as a 
separate activity in the schedule.  Sum of cost for all activities shall 
equal total Contract value. 

(11) Resources required (labor and major equipment) to perform each 
activity. 

(12) Responsibility code for each activity corresponding to Contractor or 
Subcontractor responsible for performing the Work. 

(13) Identify the activities which constitute the controlling operations or 
critical path. No more than twenty-five (25%) of the activities shall be 
critical or near critical. Near critical is defined as float in the range of 
one (1) to (10) days. 

(14) Twenty (20) workdays for developing punch list(s), completion of 
punch-list items, and final clean-up for the Work or any designated 
portion thereof. No other activities shall be scheduled during this 
period. 

(15) Interface with the work of other contractors, District, and agencies 
such as, but not limited to, utility companies. 

(16) Show detailed Subcontractor Work activities.  In addition, furnish 
copies of Subcontractor schedules upon which CPM was built. 

(a) Also furnish for each Subcontractor, as determined by District, 
submitted on Subcontractor letterhead, a statement certifying 
that Subcontractor concurs with Contractor’s Original CPM 
Schedule and that Subcontractor’s related schedules have been 
incorporated, including activity duration, cost and resource 
loading. 
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(b) Subcontractor schedules shall be independently derived and not 
a copy of Contractor’s schedule. 

(c) In addition to Contractor's schedule and resource loading, 
obtain from electrical, mechanical, and plumbing 
Subcontractors, and other Subcontractors as required by 
District, productivity calculations common to their trades, such 
as units per person day, feet of pipe per day per person, feet of 
wiring per day per person, and similar information. 

(d) Furnish schedule for Contractor/Subcontractor CPM schedule 
meetings which shall be held prior to submission of Original 
CPM schedule to District.  District shall be permitted to attend 
scheduled meetings as an observer. 

(17) Activity durations shall be in Work days. 

(18) Submit with the schedule a list of anticipated non-Work days, such as 
weekends and holidays.  The Progress Schedule shall exclude in its 
Work day calendar all non-Work days on which Contractor anticipates 
critical Work will not be performed. 

C. Original CPM Schedule Review Meeting:  Contractor shall, within ten (10) days 
from the Notice to Proceed date, meet with District to review the Original CPM 
Schedule submittal. 

(1) Contractor shall have its Project Manager, Project Superintendent, 
Project Scheduler, and key Subcontractor representatives, as required 
by District, in attendance.  The meeting will take place over a 
continuous one (1) day period. 

(2) District’s review will be limited to submittal’s conformance to Contract 
requirements including, but not limited to, coordination requirements.  
However, review may also include: 

(a) Clarifications of Contract Requirements. 

(b) Directions to include activities and information missing from 
submittal. 

(c) Requests to Contractor to clarify its schedule. 

(3) Within five (5) days of the Schedule Review Meeting, Contractor shall 
respond in writing to all questions and comments expressed by District 
at the Meeting. 

1.06 ADJUSTMENTS TO CPM SCHEDULE 

A. Adjustments to Original CPM Schedule:  Contractor shall have adjusted the 
Original CPM Schedule submittal to address all review comments from original 
CPM Schedule review meeting and resubmit network diagrams and reports for 
District’s review. 
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(1) District, within five (5) days from date that Contractor submitted the 
revised schedule, will either: 

(a) Accept schedule and cost and resource loaded activities as 
submitted, or 

(b) Advise Contractor in writing to review any part or parts of 
schedule which either do not meet Contract requirements or 
are unsatisfactory for District to monitor Project’s progress, 
resources, and status or evaluate monthly payment request by 
Contractor. 

(2) District may accept schedule with conditions that the first monthly CPM 
Schedule update be revised to correct deficiencies identified. 

(3) When schedule is accepted, it shall be considered the “Original CPM 
Schedule” which will then be immediately updated to reflect the 
current status of the work. 

(4) District reserves right to require Contractor to adjust, add to, or clarify 
any portion of schedule which may later be discovered to be 
insufficient for monitoring of Work or approval of partial payment 
requests.  No additional compensation will be provided for such 
adjustments, additions, or clarifications. 

B. Acceptance of Contractor’s schedule by District will be based solely upon 
schedule’s compliance with Contract requirements. 

(1) By way of Contractor assigning activity durations and proposing 
sequence of Work, Contractor agrees to utilize sufficient and necessary 
management and other resources to perform work in accordance with 
the schedule. 

(2) Upon submittal of schedule update, updated schedule shall be 
considered “current” CPM Schedule. 

(3) Submission of Contractor’s schedule to District shall not relieve 
Contractor of total responsibility for scheduling, sequencing, and 
pursuing Work to comply with requirements of Contract Documents, 
including adverse effects such as delays resulting from ill-timed Work. 

C. Submittal of Original CPM Schedule, and subsequent schedule updates, shall 
be understood to be Contractor’s representation that the Schedule meets 
requirements of Contract Documents and that Work shall be executed in 
sequence indicated on the schedule. 

D. Contractor shall distribute Original CPM Schedule to Subcontractors for review 
and written acceptance, which shall be noted on Subcontractors’ letterheads 
to Contractor and transmitted to District for the record. 
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1.07 MONTHLY CPM SCHEDULE UPDATE SUBMITTALS 

A. Following acceptance of Contractor’s Original CPM Schedule, Contractor shall 
monitor progress of Work and adjust schedule each month to reflect actual 
progress and any anticipated changes to planned activities. 

(1) Each schedule update submitted shall be complete, including all 
information requested for the Original CPM Schedule submittal. 

(2) Each update shall continue to show all Work activities including those 
already completed.  These completed activities shall accurately reflect 
“as built” information by indicating when activities were actually 
started and completed. 

B. A meeting will be held on approximately the twenty-fifth (25th) of each 
month to review the schedule update submittal and progress payment 
application. 

(1) At this meeting, at a minimum, the following items will be reviewed: 
Percent (%) complete of each activity; Time Impact Evaluations for 
Change Orders and Time Extension Request; actual and anticipated 
activity sequence changes; actual and anticipated duration changes; 
and actual and anticipated Contractor delays. 

(2) These meetings are considered a critical component of overall monthly 
schedule update submittal and Contractor shall have appropriate 
personnel attend.  At a minimum, these meetings shall be attended by 
Contractor’s General Superintendent and Scheduler. 

(3) Contractor shall plan on the meeting taking no less than four (4) 
hours. 

C. Within five (5) working days after monthly schedule update meeting, 
Contractor shall submit the updated CPM Schedule update. 

D. Within five (5) work days of receipt of above noted revised submittals, District 
will either accept or reject monthly schedule update submittal. 

(1) If accepted, percent (%) complete shown in monthly update will be 
basis for Application for Payment by the Contractor.  The schedule 
update shall be submitted as part of the Contractor’s Application for 
Payment. 

(2) If rejected, update shall be corrected and resubmitted by Contractor 
before the Application for Payment is submitted. 

E. Neither updating, changing or revising of any report, curve, schedule, or 
narrative submitted to District by Contractor under this Contract, nor District’s 
review or acceptance of any such report, curve, schedule or narrative shall 
have the effect of amending or modifying in any way the Completion Date or 
milestone dates or of modifying or limiting in any way Contractor’s obligations 
under this Contract. 
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1.08 SCHEDULE REVISIONS 

A. Updating the Schedule to reflect actual progress shall not be considered 
revisions to the Schedule. Since scheduling is a dynamic process, revisions to 
activity durations and sequences are expected on a monthly basis. 

B. To reflect revisions to the Schedule, the Contractor shall provide District with 
a written narrative with a full description and reasons for each Work activity 
revised. For revisions affecting the sequence of work, the Contractor shall 
provide a schedule diagram which compares the original sequence to the 
revised sequence of work. The Contractor shall provide the written narrative 
and schedule diagram for revisions two (2) working days in advance of the 
monthly schedule update meeting. 

C. Schedule revisions shall not be incorporated into any schedule update until 
the revisions have been reviewed by District.  District may request further 
information and justification for schedule revisions and Contractor shall, 
within three (3) days, provide District with a complete written narrative 
response to District’s request. 

D. If the Contractor’s revision is still not accepted by District, and the Contractor 
disagrees with District’s position, the Contractor has seven (7) calendar days 
from receipt of District’s letter rejecting the revision to provide a written 
narrative providing full justification and explanation for the revision.   The 
Contractor’s failure to respond in writing within seven (7) calendar days of 
District’s written rejection of a schedule revision shall be contractually 
interpreted as acceptance of District’s position, and the Contractor waives its 
rights to subsequently dispute or file a claim regarding District’s position. 

E. At District’s discretion, the Contractor can be required to provide 
Subcontractor certifications of performance regarding proposed schedule 
revisions affecting said Subcontractors. 

1.09 RECOVERY SCHEDULE 

A. If the Schedule Update shows a completion date twenty-one (21) calendar 
days beyond the Contract Completion Date, or individual milestone 
completion dates, the Contractor shall submit to District the proposed 
revisions to recover the lost time within seven (7) calendar days. As part of 
this submittal, the Contractor shall provide a written narrative for each 
revision made to recapture the lost time. If the revisions include sequence 
changes, the Contractor shall provide a schedule diagram comparing the 
original sequence to the revised sequence of work. 

B. The revisions shall not be incorporated into any schedule update until the 
revisions have been reviewed by District. 

C. If the Contractor’s revisions are not accepted by District, District and the 
Contractor shall follow the procedures in paragraph 1.08.C, 1.08.D and 1.08.E 
above. 

D. At District’s discretion, the Contractor can be required to provide 
Subcontractor certifications for revisions affecting said Subcontractors. 
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1.10 TIME IMPACT EVALUATION (“TIE”) FOR CHANGE ORDERS, AND OTHER 
DELAYS 

A. When Contractor is directed to proceed with changed Work, the Contractor 
shall prepare and submit within fourteen (14) calendar days from the Notice 
to Proceed a TIE which includes both a written narrative and a schedule 
diagram depicting how the changed Work affects other schedule activities. 
The schedule diagram shall show how the Contractor proposes to incorporate 
the changed Work in the schedule and how it impacts the current schedule-
update critical path. The Contractor is also responsible for requesting time 
extensions based on the TIE’s impact on the critical path. The diagram must 
be tied to the main sequence of schedule activities to enable District to 
evaluate the impact of changed Work to the scheduled critical path. 

B. Contractor shall be required to comply with the requirements of Paragraph 
1.08.A for all types of delays such as, but not limited to, 
Contractor/Subcontractor delays, adverse weather delays, strikes, 
procurement delays, fabrication delays, etc. 

C. Contractor shall be responsible for all costs associated with the preparation of 
TIEs, and the process of incorporating them into the current schedule update. 
The Contractor shall provide District with four (4) copies of each TIE. 

D. Once agreement has been reached on a TIE, the Contract Time will be 
adjusted accordingly.  If agreement is not reached on a TIE, the Contract 
Time may be extended in an amount District allows, and the Contractor may 
submit a claim for additional time claimed by contractor. 

1.11 TIME EXTENSIONS 

A. The Contractor is responsible for requesting time extensions for time impacts 
that, in the opinion of the Contractor, impact the critical path of the current 
schedule update.  Notice of time impacts shall be given in accord with the 
General Conditions. 

B. Where an event for which District is responsible impacts the projected 
Completion Date, the Contractor shall provide a written mitigation plan, 
including a schedule diagram, which explains how (e.g., increase crew size, 
overtime, etc.) the impact can be mitigated. The Contractor shall also include 
a detailed cost breakdown of the labor, equipment, and material the 
Contractor would expend to mitigate District-caused time impact. The 
Contractor shall submit its mitigation plan to District within fourteen (14) 
calendar days from the date of discovery of the impact.  The Contractor is 
responsible for the cost to prepare the mitigation plan. 

C. Failure to request time, provide TIE, or provide the required mitigation plan 
will result in Contractor waiving its right to a time extension and cost to 
mitigate the delay. 

D. No time will be granted under this Contract for cumulative effect of changes. 

E. District will not be obligated to consider any time extension request unless 
the Contractor complies with the requirements of Contract Documents. 
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F. Failure of the Contractor to perform in accordance with the current schedule 
update shall not be excused by submittal of time extension requests. 

G. If the Contractor does not submit a TIE within the required fourteen (14) 
calendar days for any issue, it is mutually agreed that the Contractor does not 
require a time extension for said issue. 

1.12 WEEKLY SCHEDULE REPORT 

At the Weekly Progress Meeting, the Contractor shall provide and present a time-
scaled three (3) week look-ahead schedule that is based and correlated by activity 
number to the current schedule (i.e., Initial, Original CPM, or Schedule Update). 

1.13 DAILY CONSTRUCTION REPORTS 

On a daily basis, Contractor shall submit a daily activity report to District for each 
workday, including weekends and holidays when worked. Contractor shall develop 
the daily construction reports on a computer-generated database capable of sorting 
daily Work, manpower, and man-hours by Contractor, Subcontractor, area, sub-
area, and Change Order Work. U Obtain District’s written approval of daily 
construction report data base format prior to implementation.  Include in report: 

A. Project name and Project number. 

B. Contractor’s name and address. 

C. Weather, temperature, and any unusual site conditions. 

D. Brief description and location of the day’s scheduled activities and any special 
problems and accidents, including Work of Subcontractors.  Descriptions shall 
be referenced to CPM scheduled activities. 

E. Worker quantities for its own Work force and for Subcontractors of any tier. 

F. Equipment, other than hand tools, utilized by Contractor and Subcontractors. 

1.14 PERIODIC VERIFIED REPORTS 

Contractor shall complete and verify construction reports, as needed. 

PART 2 – PRODUCTS Not Used. 

PART 3 - EXECUTION Not Used. 

END OF SECTION
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SECTION 01 33 00 

SUBMITTALS 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Contractor’s Submittals and 
Schedules, Drawings and Specifications; 

B. Special Conditions. 

1.02 SECTION INCLUDES: 

A. Definitions: 

(1) Shop Drawings and Product Data are as indicated in the General 
Conditions and include, but are not limited to, fabrication, erection, 
layout and setting drawings, formwork and falsework drawings, 
manufacturers' standard drawings, descriptive literature, catalogues, 
brochures, performance and test data, wiring and control diagrams.  In 
addition, there are other drawings and descriptive data pertaining to 
materials, equipment, piping, duct and conduit systems, and methods 
of construction as may be required to show that the materials, 
equipment or systems and all positions conform to the requirement of 
the Contract Documents, including, without limitation, the Drawings. 

(2) "Manufactured" applies to standard units usually mass-produced; 
"fabricated" means specifically assembled or made out of selected 
materials to meet design requirements.  Shop Drawings shall establish 
the actual detail of manufactured or fabricated items, indicated proper 
relation to adjoining work and amplify design details of mechanical and 
electrical equipment in proper relation to physical spaces in the 
structure. 

(3) Manufacturer's Instructions: Where any item of Work is required by 
the Contract Documents to be furnished, installed, or performed, at a 
minimum, in accordance with a specified product manufacturer’s 
instruction, the Contractor shall procure and distribute copies of these 
to the District, the Architect, and all other concerned parties and shall 
furnish, install, or perform the work, at a minimum, in accordance with 
those instructions. 
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B. Samples, Shop Drawings, Product Data, and other items as specified, in 
accordance with the following requirements: 

(1) Contractor shall submit all Shop Drawings, Product Data, and Samples 
to the District, the Architect, the Project Inspector, and the 
Construction Manager. 

(2) Contractor shall comply with all time frames herein and in the General 
Conditions and, in any case, shall submit required information in 
sufficient time to permit proper consideration and action before 
ordering any materials or items represented by such Shop Drawings, 
Product Data, and/or Samples. 

(3) Contractor shall comply with all time frames herein and in the General 
Conditions and, in any case, shall allow sufficient time so that no delay 
occurs due to required lead time in ordering or delivery of any item to 
the Site.  Contractor shall be responsible for any delay in progress of 
Work due to its failure to observe these requirements. 

(4) Time for completion of Work shall not be extended on account of 
Contractor's failure to promptly submit Shop Drawings, Product Data, 
and/or Samples. 

(5) Reference numbers on Shop Drawings shall have Architectural and/or 
Engineering Contract Drawings reference numbers for details, sections, 
and “cuts” shown on Shop Drawings.  These reference numbers shall 
be in addition to any numbering system that Contractor chooses to use 
or has adopted as standard. 

(6) When the magnitude or complexity of submittal material prevents a 
complete review within the stated time frame, Contractor shall make 
this submittal in increments to avoid extended delays. 

(7) Contractor shall certify on submittals for review that submittals 
conform to Contract requirements.  In event of any variance, 
Contractor shall specifically state in transmittal and on Shop Drawings, 
portions vary and require approval of a substitute.  Also certify that 
Contractor-furnished equipment can be installed in allocated space. 

(8) Unless specified otherwise, sampling, preparation of samples, and 
tests shall be in accordance with the latest standard of the American 
Society for Testing and Materials. 

(9) Upon demand by Architect or District, Contractor shall submit samples 
of materials and/or articles for tests or examinations and consideration 
before Contractor incorporates same in Work.  Contractor shall be 
solely responsible for delays due to sample(s) not being submitted in 
time to allow for tests.  Acceptance or rejection will be expressed in 
writing.  Work shall be equal to approved samples in every respect.  
Samples that are of value after testing will remain the property of 
Contractor. 
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C. Submittal Schedule: 

(1) Contractor shall prepare its proposed submittal schedule that is 
coordinated with the proposed construction schedule and submit both 
to the District within ten (10) days after the date of the Notice to 
Proceed.  Contractor's proposed schedules shall become the Project 
Construction Schedule and the Project Submittal Schedule after each is 
approved by the District. 

(2) Contractor is responsible for all lost time should the initial submittal be 
rejected, marked "revise and resubmit", etc. 

(3) All Submittals shall be forwarded to the District by the date indicated 
on the approved Submittal Schedule, unless an earlier date is 
necessary to maintain the Construction Schedule, in which case those 
Submittals shall be forwarded to the District so as not to delay the 
Construction Schedule. 

1.03 SHOP DRAWINGS: 

A. Contractor shall submit one reproducible transparency and six (6) opaque 
reproductions.  The District will review and return the reproducible copy and 
one (1) opaque reproduction to Contractor. 

B. Before commencing installation of any Work, the Contractor shall submit and 
receive approval of all drawings, descriptive data, and material list(s) as 
required to accomplish Work. 

C. Review of Shop Drawings is regarded as a service to assist Contractor and in 
all cases original Contract Documents shall take precedence as outlined under 
General Conditions. 

D. No claim for extra time or payment shall be based on work shown on Shop 
Drawings unless the claim is (1) noted on Contractor's transmittal letter 
accompanying Shop Drawings and (2) Contractor has complied with all 
applicable provisions of the General Conditions, including, without limitation, 
provisions regarding changes and payment, and all required written 
approvals. 

E. District shall not review Shop Drawings for quantities of materials or number 
of items supplied. 

F. District's and/or Architect’s review of Shop Drawing will be general.  District 
and/or Architect review does not relieve Contractor of responsibility for 
dimensions, accuracy, proper fitting, construction of Work, furnishing of 
materials, or Work required by Contract Documents and not indicated on 
Shop Drawings.  The District’s and/or Architect’s review of Shop Drawings is 
not to be construed as approving departures from Contract Documents. 

G. Review of Shop Drawings and Schedules does not relieve Contractor from 
responsibility for any aspect of those Drawings or Schedules that is a violation 
of local, County, State, or Federal laws, rules, ordinances, or rules and 
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regulations of commissions, boards, or other authorities or utilities having 
jurisdiction. 

H. Before submitting Shop Drawings for review, Contractor shall check Shop 
Drawings of its subcontractors for accuracy, and confirm that all Work 
contiguous with and having bearing on other work shown on Shop Drawings is 
accurately drawn and in conformance with Contract Documents. 

I. Submitted drawings and details must bear stamp of approval of Contractor: 

(1) Stamp and signature shall clearly certify that Contractor has checked 
Shop Drawings for compliance with Drawings. 

(2) If Contractor submits a Shop Drawing without an executed stamp of 
approval, or whenever it is evident (despite stamp) that Drawings 
have not been checked, the District and/or Architect will not consider 
them and will return them to the Contractor for revision and 
resubmission.  In that event, it will be deemed that Contractor has not 
complied with this provision and Contractor shall bear risk of all delays 
to same extent as if it had not submitted any Shop Drawings or 
details. 

J. Submission of Shop Drawings (in either original submission or when 
resubmitted with correction) constitutes evidence that Contractor has checked 
all information thereon and that it accepts and is willing to perform Work as 
shown. 

K. Contractor shall pay for cost of any changes in construction due to improper 
checking and coordination.  Contractor shall be responsible for all additional 
costs, including coordination.  Contractor shall be responsible for costs 
incurred by itself, the District, the Architect, the Project Inspector, the 
Construction Manager, any other Subcontractor or contractor, etc., due to 
improperly checked and/or coordination of submittals. 

L. Shop Drawings must clearly delineate the following information: 

(1) Project name and address. 

(2) Specification number and description. 

(3) Architect's name and project number. 

(4) Shop Drawing title, number, date, and scale. 

(5) Names of Contractor, Subcontractor(s) and fabricator. 

(6) Working and erection dimensions. 

(7) Arrangements and sectional views. 

(8) Necessary details, including complete information for making 
connections with other Work. 
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(9) Kinds of materials and finishes. 

(10) Descriptive names of materials and equipment, classified item 
numbers, and locations at which materials or equipment are to be 
installed in the Work.  Contractor shall use same reference 
identification(s) as shown on Contract Drawings. 

M. Contractor shall prepare composite drawings and installation layouts when 
required to solve tight field conditions. 

(1) Shop Drawings shall consist of dimensioned plans and elevations and 
must give complete information, particularly as to size and location of 
sleeves, inserts, attachments, openings, conduits, ducts, boxes, 
structural interferences, etc. 

(2) Contractor shall coordinate these composite Shop Drawings and 
installation layouts in the field between itself and its Subcontractor(s) 
for proper relationship to the Work, the work of other trades, and the 
field conditions.  The Contractor shall check and approve all 
submittal(s) before submitting them for final review. 

1.04 PRODUCT DATA OR NON-REPRODUCIBLE SUBMITTALS: 

A. Contractor shall submit manufacturer's printed literature digitally.  All mark 
ups and submittals will be electronic.  

B. Contractor shall submit a complete list of all major items and materials in 
accordance with the approved Submittal Schedule, except as required earlier 
to comply with the approved Construction Schedule.  Other items specified 
are to be submitted prior to commencing Work.  Contractor shall submit items 
of like kind at one time in a neat and orderly manner digitally.  Partial lists will 
not be acceptable. 

C. Submittals shall include manufacturer's specifications, physical dimensions, 
and ratings of all equipment.  Contractor shall furnish performance curves for 
all pumps and fans.  Where printed literature describes items in addition to 
that item being submitted, submitted item shall be clearly marked on sheet 
and superfluous information shall be crossed out. 

D. Imported Materials Certification must be submitted at least ten (10) days 
before material is delivered. 

1.05 SAMPLES: 

A. Contractor shall submit for approval Samples as required and within the time 
frame in the Contract Documents.  Materials such as concrete, mortar, etc., 
which require on-site testing will be obtained from Project Site. 

B. Contractor shall submit one (1) sample except where greater or lesser 
number is specifically required by Contract Documents including, without 
limitation, the Specifications. 
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(1) Samples must be of sufficient size and quality to clearly illustrate 
functional characteristics, with integrally related parts and attachment 
devices. 

(2) Samples must show full range of texture, color, and pattern. 

C. Contractor shall make all Submittals, unless it has authorized 
Subcontractor(s) to submit and Contractor has notified the District in writing 
to this effect. 

D. Samples to be shipped prepaid or hand-delivered to the District. 

E. Contractor shall mark samples to show name of Project, name of Contractor 
submitting, Contract number and segment of Work where representative 
Sample will be used, all applicable Specifications Sections and documents, 
Contract Drawing Number and detail, and ASTM or FS reference, if applicable. 

F. Contractor shall not deliver any material to Site prior to receipt of District's 
and/or Engineer’s completed written review and approval.  Contractor shall 
furnish materials equal in every respect to approved Samples and execute 
Work in conformance therewith. 

G. District's and/or Engineer’s review, acceptance, and/or approval of Sample(s) 
will not preclude rejections of any material upon discovery of defects in same 
prior to final acceptance of completed Work. 

H. After a material has been approved, no change in brand or make will be 
permitted. 

I. Contractor shall prepare its Submittal Schedule and submit Samples of 
materials requiring laboratory tests to specified laboratory for testing not less 
than ninety (90) days before such materials are required to be used in Work. 

J. Samples which are rejected must be resubmitted promptly after notification of 
rejection and be marked "Resubmitted Sample" in addition to other 
information required. 

K. Field Samples and Mock-Ups are to be removed by Contractor at District’s 
direction: 

(1) Size: As Specified. 

(2) Furnish catalog numbers and similar data, as requested. 

1.06 REVIEW AND RESUBMISSION REQUIREMENTS: 

A. The District will arrange for review of Sample(s), Shop Drawing(s), Product 
Data, and other submittal(s) by appropriate reviewer and return to Contractor 
as provided below within twenty-one (21) days after receipt or within twenty-
one (21) days after receipt of all related information necessary for such 
review, whichever is later. 
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B. One (1) copy of product or materials data will be returned to Contractor with 
the review status. 

C. Samples to be incorporated into the Work will be returned to Contractor, 
together with a written notice designating the Sample with the appropriate 
review status and indicating errors discovered on review, if any.  Other 
Samples will not be returned, but the same notice will be given with respect 
thereto, and that notice shall be considered a return of the Sample. 

D. Contractor shall revise and resubmit any Sample(s), Shop Drawing(s), 
Product Data, and other submittal(s) as required by the reviewer.  Such 
resubmittals will be reviewed and returned in the same manner as original 
Sample(s), Shop Drawing(s), Product Data, and other submittal(s), within 
fourteen (14) days after receipt thereof or within fourteen (14) days after 
receipt of all related information necessary for such review.  Such resubmittal 
shall not delay the Work. 

E. Contractor may proceed with any of the Work covered by Sample(s), Shop 
Drawing(s), Product Data, and other submittal(s) upon its return if designated 
as no exception taken, or revise as noted, provided the Contractor proceeds 
in accordance with the District and/or the Architect’s notes and comments. 

F. Contractor shall not begin any of the work covered by a Sample(s), Shop 
Drawing(s), Product Data, and other submittal(s), designated as revise and 
resubmit or rejected, until a revision or correction thereof has been reviewed 
and returned to Contractor. 

G. Sample(s), Shop Drawing(s), Product Data, and other submittal(s) designated 
as revise and resubmit or rejected and requiring resubmittal, shall be revised 
or corrected and resubmitted to the District no later than fourteen (14) days 
or a shorter period as required to comply with the approved Construction 
Schedule, after its return to Contractor. 

H. Neither the review nor the lack of review of any Sample(s), Shop Drawing(s), 
Product Data, and other submittal(s) shall waive any of the requirements of 
the Contract Documents, or relieve Contractor of any obligation thereunder. 

I. District's and/or Architect’s review of Shop Drawings does not relieve the 
Contractor of responsibility for any errors that may exist.  Contractor is 
responsible for the dimensions and design of adequate connections and 
details and for satisfactory construction of all the Work. 

PART 2 – PRODUCTS Not Used. 

PART 3 - EXECUTION Not Used. 

END OF SECTION
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SECTION 01 35 13.23 

SITE STANDARDS 

PART 1 – GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including without limitation, Site Access, Conditions, and 
Regulations; 

B. Special Conditions; 

C. Drug-Free Workplace Certification; 

D. Tobacco-Free Environment Certification; 

E. Criminal Background Investigation/Fingerprinting Certification; 

F. Temporary Facilities and Controls. 

1.02 REQUIREMENTS OF THE DISTRICT: 

A. Drug-Free Schools and Safety Requirements: 

(1) All school sites and other District Facilities have been declared “Drug-
Free Zones.”  No drugs, alcohol and/or smoking/vaping are allowed at 
any time in any buildings and/or grounds on District property.  No 
students, staff, visitors, or contractors are to use drugs on these sites. 

(2) Smoking and the use of tobacco products by all persons is prohibited 
on or in District property.  District property includes school buildings, 
school grounds, school-owned vehicles and vehicles owned by others 
while on District property. Contractor shall post: "Non-Smoking Area" 
in a highly visible location in each work area, staging area, and parking 
area.  Contractor may designate a smoking area outside of District 
property within the public right-of-way, provided that this area 
remains quiet and unobtrusive to adjacent neighbors.  This smoking 
area is to be kept clean at all times. 

(3) Contractor shall ensure that no alcohol, firearms, weapons, or 
controlled substances enter or are used at the Site.  Contractor shall 
immediately remove from the Site and terminate the employment of 
any employee(s) found in violation of this provision. 

B. Language:  Profanity or other unacceptable and/or loud language will not be 
tolerated, "Cat calls" or other derogatory language toward students, staff, 
volunteers, parents or public will not be allowed.   
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C. Disturbing the Peace (Noise and Lighting): 

(1) Contractor shall observe the noise ordinance of the Site at all times 
including, without limitation, all applicable local, city, and/or state 
laws, ordinances, and/or regulations regarding noise and allowable 
noise levels. 

(2) The use of radios, etc., shall be controlled to keep all sound at a level 
that cannot be heard beyond the immediate area of use.  District 
reserves the right to prohibit the use of radios at the Site, except for 
mobile phones or other handheld communication radios. 

(3) If portable lights are used after dark, all light must be located so as 
not to direct light into neighboring property. 

D. Traffic: 

(1) Driving on the Premises shall be limited to periods when students and 
public are not present.  If driving or deliveries must be made during 
the school hours, two (2) or more ground guides shall lead the vehicle 
across the area of travel.  In no case shall driving take place across 
playgrounds or other pedestrian paths during recess, lunch, and/or 
class period changes.  The speed limit on-the Premises shall be five (5) 
miles per hour (maximum) or less if conditions require. 

(2) All paths of travel for deliveries, including without limitation, material, 
equipment, and supply deliveries, shall be reviewed and approved by 
District in advance.  Any damage will be repaired to the pre-damaged 
condition by the Contractor. 

(3) District shall designate a construction entry to the Site.  If Contractor 
requests, District determines it is required, and to the extent possible, 
District shall designate a staging area so as not to interfere with the 
normal functioning of school facilities.  Location of gates and fencing 
shall be approved in advance with District and at Contractor's expense. 

(4) Parking areas shall be reviewed and approved by District in advance.  
No parking is to occur under the drip line of trees or in softscape areas 
that could otherwise be damaged. 

E. All of the above shall be observed and complied with by the Contractor and all 
workers on the Site.  Failure to follow these directives could result in 
individual(s) being suspended or removed from the work force at the 
discretion of the District.  The same rules and regulations shall apply equally 
to delivery personnel, inspectors, consultants, and other visitors to the Site. 

PART 2 - PRODUCTS Not Used. 

PART 3 - EXECUTION Not Used. 

END OF SECTION
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SECTION 01 41 00 

REGULATORY REQUIREMENTS 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Obtaining of Permits, 
Licenses and Registrations and Work to Comply with All Applicable Laws and 
Regulations; 

B. Special Conditions; and 

C. Quality Control. 

1.02 DESCRIPTION: 

This section covers the general requirements for regulatory requirements pertaining 
to the Work and is supplementary to all other regulatory requirements mentioned or 
referenced elsewhere in the Contract Documents. 

1.03 REQUIREMENTS OF REGULATORY AGENCIES: 

A. All statutes, ordinances, laws, rules, codes, regulations, standards, and the 
lawful orders of all public authorities having jurisdiction over the Work, are 
hereby incorporated into these Contract Documents as if repeated in full 
herein and are intended to be included in any reference to Code or Building 
Code, unless otherwise specified, including, without limitation, the references 
in the list below.  Contractor shall make available at the Site copies of all the 
listed documents applicable to the Work as the District and/or Architect may 
request, including, without limitation, applicable portions of the California 
Code of Regulations ("CCR").  

(1) California Building Standards Administrative Code, Part 1, Title 24, 
CCR. 

(2) California Building Code (CBC), Part 2, Title 24, CCR; (International 
Building Code volumes 1-2 and California Amendments). 

(3) California Electrical Code (CEC), Part 3, Title 24, CCR; (National 
Electrical Code and California Amendments). 

(4) California Mechanical Code (CMC), Part 4, Title 24, CCR; (Uniform 
Mechanical Code and California Amendments). 

(5) California Plumbing Code (CPC), Part 5, Title 24, CCR; (Uniform 
Plumbing Code and California Amendments). 
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(6) California Fire Code (CFC), Part 9, Title 24, CCR; (International Fire 
Code and California Amendments). 

(7) California Referenced Standards Code, Part 12, Title 24, CCR. 

(8) State Fire Marshal Regulations, Public Safety, Title 19, CCR. 

(9) Partial List of Applicable National Fire Protection Association (NFPA) 
Standards: 

(a) NFPA 13 - Automatic Sprinkler System. 

(b) NFPA 14 - Standpipes Systems. 

(c) NFPA 17A - Wet Chemical System 

(d) NFPA 24 - Private Fire Mains. 

(e)  (California Amended) NFPA 72 - National Fire Alarm Codes. 

(f) NFPA 253 - Critical Radiant Flux of Floor Covering System. 

(g) NFPA 2001 - Clean Agent Fire Extinguishing Systems. 

B. This Project shall be governed by applicable regulations, including, without 
limitation, the State of California’s Administrative Regulations for the Division 
of the State Architect-Structural Safety (DSA/SS), Chapter 4, Part 1, Title 24, 
CCR, and the most current version on the date the bids are opened and as it 
pertains to school construction. 

Contractor shall keep and make available all applicable parts of the most 
current version of Title 24 referred to in the plans and specifications at the 
Site during construction or online. 

PART 2 – PRODUCTS Not Used. 

PART 3 – EXECUTION Not Used. 

END OF SECTION
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SECTION 01 42 13 

ABBREVIATIONS AND ACRONYMS 

PART 1 – GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions including without limitation, Definitions; 

B. Special Conditions. 

1.02 DOCUMENT INCLUDES: 

A. Abbreviations used throughout the Contract Documents. 

B. Reference to a technical society, organization, or body is by abbreviation, as 
follows: 

AA The Aluminum Association 
AAMA American Architectural Manufacturers Association 
AASHTO American Association of State Highway and 

Transportation Officials 
ABPA Acoustical and Board Products Association 
ACI American Concrete Institute 
AGA American Gas Association 
AGC Associated General Contractors of America 
AHC Architectural Hardware Consultant 
AI Asphalt Institute 
AIA American Institute of Architects 
AIEE American Institute of Electrical Engineers 
AISC American Institute of Steel Construction 
AISI American Iron and Steel Institute 
AMCA Air Moving and Conditioning Association 
ANSI American National Standards Institute 
APA American Plywood Association 
ARI Air Conditioning and Refrigeration Institute 
ASHRAE American Society of Heating, Refrigeration and 

Air Conditioning Engineers 
ASME American Society of Mechanical Engineers 
ASSE American Society of Structural Engineers 
ASTM American Society of Testing and Materials 
AWPB American Wood Preservers Bureau 
AWPI American Wood preservers Institute 
AWS American Welding Society 
AWSC American Welding Society Code 
AWI Architectural Woodwork Institute 
AWWA American Water Works Association 
BIA Brick Institute of America 
CCR California Code of Regulations 
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CLFMI Chain Link Fence Manufacturers Institute 
CMG California Masonry Guild 
CRA California Redwood Association 
CRSI Concrete Reinforcing Steel Institute 
CS Commercial Standards 
CSI Construction Specifications Institute 
FIA Factory Insurance Association 
FM Factory Mutual 
FS Federal Specification 
FTI Facing Title Institute 
GA Gypsum Association 
ICC International Code Council 
IEEE Institute of Electrical and Electronic Engineers 
IES Illumination Engineering Society 
LIA Lead Industries Association 
MS Military Specifications 
NAAMM National Association of Architectural Metal 

Manufacturers 
NBHA National Builders Hardware Association 
NBFU National Board of Fire Underwriters 
NBS National Bureau of Standards 
NCMA National Concrete Masonry Association 
NEC National Electrical Code 
NEMA National Electrical Manufacturers Association 
NFPA National Fire Protection Association/National 

Forest Products Association 
NMWIA National Mineral Wool Insulation Association 
NWMA National Woodwork Manufacturer’s Association 
ORS Office of Regulatory Services (California) 
OSHA Occupational Safety and Health Act 
PCI Precast Concrete Institute 
PCA Portland Cement Association 
PDCA Painting and Decorating Contractors of America 
PDI Plumbing Drainage Institute 
PEI Porcelain Enamel Institute 
PG&E Pacific Gas & Electric Company 
PS Product Standards 
SDI Steel Door Institute; Steel Deck Institute 
SJI Steel Joist Institute 
SSPC Steel Structures Painting Council 
TCA Tile Council of America 
TPI Truss Plate Institute 
UBC Uniform Building Code 
UL Underwriters Laboratories Code 
UMC Uniform Mechanical Code 
USDA United States Department of Agriculture 
VI Vermiculite Institute 
WCLA West Coast Lumberman’s Association 
WCLB West Coast Lumber Bureau 
WEUSER Western Electric Utilities Service Engineering 

Requirements 
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WIC Woodwork Institute of California 
WPOA Western Plumbing Officials Association 

 

PART 2 - PRODUCTS Not Used. 

PART 3 - EXECUTION Not Used. 

END OF SECTION
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SECTION 01 42 16 

DEFINITIONS 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions including without limitation, Definitions; 

B. Special Conditions. 

1.02 QUALITY ASSURANCE 

A. For products or workmanship specified by association, trade, or Federal 
Standards, Contractor shall comply with requirements of the standard, except 
when more rigid requirements are specified in the Contract Documents, or are 
required by applicable codes. 

B. Contractor shall conform to current reference standard publication date in 
effect on the date of bid opening. 

C. Contractor shall obtain copies of standards unless specifically required not to 
by the Contract Documents. 

D. Contractor shall maintain a copy of all standards at jobsite during submittals, 
planning, and progress of the specific Work, until final completion, unless 
specifically required not to by the Contract Documents. 

E. Should specified reference standards conflict with Contract Documents, 
Contractor shall request clarification from the District and/or the Architect 
before proceeding. 

F. The contractual relationship of the parties to the Contract shall not be altered 
from the contractual relationship as indicated in the Contract Documents by 
mention or inference otherwise in any referenced document. 

G. Governing Codes shall be as shown in the Contract Documents including, 
without limitation, the Specifications. 

END OF SECTION
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SECTION 01 43 00 

MATERIALS AND EQUIPMENT 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Purchase of Materials and 
Equipment; 

B. Special Conditions; 

C. Imported Materials Certification. 

1.02 MATERIAL AND EQUIPMENT 

A. Only items approved by the District and/or Design Professional shall be used. 

B. Contractor shall submit lists of products and other product information in 
accordance with the Contract Documents, including, without limitation, the 
provisions regarding the submittals. 

1.03 MATERIAL AND EQUIPMENT COLORS 

A. The District and/or Engineer will provide a schedule of colors. 

B. No individual color selections will be made until after approval of all pertinent 
materials and equipment and after receipt of appropriate samples in 
accordance with the Contract Documents, including, without limitation, the 
provisions regarding the submittals. 

C. Contractor shall request priority in writing for any item requiring advance 
ordering to maintain the approved Construction Schedule. 

1.04 DELIVERY, STORAGE, AND HANDLING 

A. Contractor shall deliver manufactured materials in original packages, 
containers, or bundles (with seals unbroken), bearing name or identification 
mark of manufacturer. 

B. Contractor shall deliver fabrications in as large assemblies as practicable; 
where specified as shop-primed or shop-finished, package or crate as 
required to preserve such priming or finish intact and free from abrasion. 

C. Contractor shall store materials in such a manner as necessary to properly 
protect them from damage.  Materials or equipment damaged by handling, 
weather, dirt, or from any other cause will not be accepted. 
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D. Materials are not acceptable that have been warehoused for long periods of 
time, stored or transported in improper environment, improperly packaged, 
inadequately labeled, poorly protected, excessively shipped, deviated from 
normal distribution pattern, or reassembled. 

E. Contractor shall store material so as to cause no obstructions of sidewalks, 
roadways, access to the Site or buildings, and underground services.  
Contractor shall protect material and equipment furnished under Contract. 

F. Contractor may store materials on Site with prior written approval by the 
District, all material shall remain under Contractor's control and Contractor 
shall remain liable for any damage to the materials.  Should the Project Site 
not have storage area available, the Contractor shall provide for off-site 
storage at a bonded warehouse and with appropriate insurance coverage at 
no cost to District. 

G. When any room in Project is used as a shop or storeroom, the Contractor 
shall be responsible for any repairs, patching, or cleaning necessary due to 
that use.  Location of storage space shall be subject to prior written approval 
by District. 

PART 2 - PRODUCTS 

2.01 MANUFACTURERS 

A. Manufacturers listed in various sections of Contract Documents are names of 
those manufacturers that are believed to be capable of supplying one or more 
of items specified therein. 

B. The listing of a manufacturer does not imply that every product of that 
manufacturer is acceptable as meeting the requirements of the Contract 
Documents. 

2.02 FACILITIES AND EQUIPMENT 

Contractor shall provide, install, maintain, and operate a complete and adequate 
facility for handling, the execution, disposal, and distribution of material and 
equipment as required for proper and timely performance of Work connected with 
Contract. 

2.03 MATERIAL REFERENCE STANDARDS 

Where material is specified solely by reference to “standard specifications” and if 
requested by District, Contractor shall submit for review data on actual material 
proposed to be incorporated into Work of Contract listing name and address of 
vendor, manufacturer, or producer, and trade or brand names of those materials, 
and data substantiating compliance with standard specifications. 
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PART 3 - EXECUTION 

3.01 WORKMANSHIP 

A. Where not more specifically described in any other Contract Documents, 
workmanship shall conform to methods and operations of best standards and 
accepted practices of trade or trades involved and shall include items of 
fabrication, construction, or installation regularly furnished or required for 
completion (including finish and for successful operation, as intended). 

B. Work shall be executed by tradespersons skilled in their respective lines of 
Work.  When completed, parts shall have been durably and substantially built 
and present a neat appearance. 

3.02 COORDINATION 

A. Contractor shall coordinate installation of Work so as to not interfere with 
installation of others.  Adjustment or rework because of Contractor’s failure to 
coordinate will be at no additional cost to District. 

B. Contractor shall examine in-place work for readiness, completeness, fitness to 
be concealed or to receive other work, and in compliance with Contract 
Documents.  Concealing or covering Work constitutes acceptance of additional 
cost which will result should in-place Work be found unsuitable for receiving 
other Work or otherwise deviating from the requirements of the Contract 
Documents. 

3.03 COMPLETENESS 

Contractor shall provide all portions of the Work, unless clearly stated otherwise, 
installed complete and operational with all elements, accessories, anchorages, utility 
connections, etc., in manner to assure well-balanced performance, in accordance 
with manufacturer's recommendations and by Contract Documents.  For example, 
electric water coolers require water, electricity, and drain services; roof drains 
require drain system; sinks fit within countertop, etc.  Terms such as “installed 
complete,” “operable condition,” “for use intended,” “connected to all utilities,” 
“terminate with proper cap,” “adequately anchored,” “patch and refinish,” “to match 
similar,” should be assumed to apply in all cases, except where completeness of 
functional or operable condition is specifically stated as not required. 

3.04 APPROVED INSTALLER OR APPLICATOR 

Installation by a manufacturer’s approved installer or applicator is an understood 
part of Specifications and only approved installer or applicator is to provide on-site 
Work where specified manufacturer has on-going program of approving (i.e. 
certifying, bonding, re-warranting) installers or applicators.  Newly established 
relationships between a manufacturer and an installer or applicator who does not 
have other approved applicator work in progress or completed is not approved for 
this Project. 
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3.05 MANUFACTURER'S RECOMMENDATIONS 

All installations shall be in accordance with manufacturer's published 
recommendations and specific written directions of manufacturer's representative.  
Should Contract Documents differ from recommendations of manufacturer or 
directions of his representative, Contractor shall analyze differences, make 
recommendations to the District and the Architect in writing, and shall not proceed 
until interpretation or clarification has been issued by the District and/or the 
Architect. 

END OF SECTION
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SECTION 01 45 00 

QUALITY CONTROL 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Inspector, Inspections and 
Tests, Uncovering of Work and Non-conforming of Work and Correction of 
Work; 

B. Special Conditions. 

1.02 RELATED CODES: 

A. The Work is governed by requirements of Title 24, California Code of 
Regulations (“CCR”), and the Contractor shall keep a copy of these available 
at the job Site for ready reference during construction. 

B. The Division of the State Architect (“DSA”) shall be notified at or before the 
start of construction. 

1.03 OBSERVATION AND SUPERVISION: 

A. The District and Architect or their appointed representatives will review the 
Work and the Contractor shall provide facilities and access to the Work at all 
times as required to facilitate this review.  Administration by the Architect and 
any consulting Structural Engineer will be in accordance with applicable 
regulations, including, without limitation, CCR, Part 1, Title 24, Section 4-341. 

B. One or more Project Inspector(s) approved by DSA and employed by or in 
contract with the District, referred to hereinafter as the “Project Inspector”, 
will observe the work in accordance with CCR, Part 1, Title 24, Sections 4-
333(b) and 4-342: 

(1) The Project Inspector and Special Inspector(s) shall have access to the 
Work wherever it is in preparation or progress for ascertaining that the 
Work is in accordance with the Contract Documents and all applicable 
code sections.  The Contractor shall provide facilities and operation of 
equipment as needed, and access as required and shall provide 
assistance for sampling or measuring materials. 

(2) The Project Inspector will notify the District and Architect and call the 
attention of the Contractor to any observed failure of Work or material 
to conform to Contract Documents. 

(3) The Project Inspector shall observe and monitor all testing and 
inspection activities required. 
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The Contractor shall conform with all applicable laws as indicated in the Contract 
Documents, including, without limitation, to CCR, Part 1, Title 24, Section 4-343.  
The Contractor shall supervise and direct the Work and maintain a competent 
superintendent on the job who is authorized to act in all matters pertaining to the 
Work.  The Contractor's superintendent shall also inspect all materials, as they 
arrive, for compliance with the Contract Documents.  Contractor shall reject 
defective Work or materials immediately upon delivery or failure of the Work or 
material to comply with the Contract Documents.  The Contractor shall submit 
verified reports as indicated in the Contract Documents, including, without limitation, 
the Specifications and as required by Part 1, Title 24, Section 4-336. 

1.04 TESTING AGENCIES: 

A. Testing agencies and tests shall be in conformance with the General 
Documents and the requirements of Part 1, Title 24, Section 4- 335. 

B. Testing and inspection in connection with earthwork shall be under the 
direction of the District's consulting soils engineer, if any, referred to 
hereinafter as the "Soils Engineer." 

C. Testing and inspection of construction materials and workmanship shall be 
performed by a qualified laboratory, referred to hereinafter as the "Testing 
Laboratory." The Testing Laboratory shall be under direction of an engineer 
registered in the State of California, shall conform to requirements of ASTM 
E329, and shall be employed by or in contract with the District. 

1.05 TESTS AND INSPECTIONS: 

A. The Contractor shall be responsible for notifying the District and Project 
Inspector of all required tests and inspections.  Contractor shall notify the 
District and Project Inspector at least seventy-two hours (72) hours in 
advance of performing any Work requiring testing or inspection. 

B. The Contractor shall provide access to Work to be tested and furnish 
incidental labor, equipment, and facilities to facilitate all inspections and tests. 

C. The District will pay for first inspections and tests required by the “CCR”, and 
other inspections or tests that the District and/or the Engineer may direct to 
have made, including the following principal items: 

(1) Tests and observations for earthwork and paving. 

(2) Tests for concrete mix designs, including tests of trial batches. 

(3) Additional tests directed by the District that establish that materials 
and installation comply with the Contract Documents. 

D. The District may at its discretion, pay and then back charge the Contractor 
for: 

(1) Retests or reinspections, if required, and tests or inspections required 
due to Contractor error or lack of required identifications of material. 



  

Santa Clara Unified School District  Quality Control 
Cabrillo YAC Fire Alarm  Section 01 45 00-3 
Bid #1144 

(2) Uncovering of work in accordance with Contract Documents. 

(3) Testing done on weekends, holidays, and overtime will be chargeable 
to the Contractor for the overtime portion. 

(4) Testing done off Site. 

E. Testing and inspection reports and certifications: 

(1) If initially received by Contractor, Contractor shall provide to each of 
the following a copy of the agency or laboratory report of each test or 
inspection or certification. 

(a) The District; 

(b) The Architect; 

(c) The Consulting Engineer, if any; 

(d) Other engineers on the Project, as appropriate; 

(e) The Project Inspector; and 

(f) The Contractor. 

(2) When the test or inspection is one required by the CCR, a copy of the 
report shall also be provided to the DSA. 

PART 2 - PRODUCTS 

2.01 TYPE OF TESTS AND INSPECTIONS 

A. Testing and inspection shall be in accordance with the Drawings and 
Specifications. 

B. Slump Test 
ASTM C 143 

C. Concrete Tests 

Testing agency shall test concrete used in the work per the following 
paragraphs: 

(1) Compressive Strength: 

(a) Minimum number of tests required: One (1) set of three (3) 
cylinders for each 100 cubic yards (Sec. 2604(h) 01) of 
concrete or major fraction thereof, placed in one (1) day. See 
Title 24, Section 2605(g). 

(b) Two cylinders of each set shall be tested at twenty-eight (28) 
days.  One (1) cylinder shall be held in reserve and tested only 
when directed by the Architect or District. 
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(c) Concrete shall test the minimum ultimate compressive strength 
in twenty-eight 28 days, as specified on the structural 
drawings. 

(d) In the event that the twenty-eight (28) day test falls below the 
minimum specified strength, the effective concrete in place 
shall be tested by taking cores in accordance with UBC 
Standard No. 26-13 and tested as required for cylinders. 

(e) In the event that the test on core specimens falls below the 
minimum specified strength, the concrete will be deemed 
defective and shall be removed and replaced upon such 
direction of the Architect, and in a manner acceptable to the 
Division of the State Architect. 

PART 3 - EXECUTION Not Used. 

END OF SECTION
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SECTION 01 50 00 

TEMPORARY FACILITIES AND CONTROLS 

PART 1 – GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions; 

B. Special Conditions;  

C. Site Standards; and 

D. Construction Waste Management and Disposal. 

1.02 TEMPORARY UTILITIES: 

A. Electric Power and Lighting: 

(1) Owner will pay for power during the course of the Work.  To the extent 
power is available in the building(s) or on the Site.  Contractor shall be 
responsible for providing temporary facilities required to deliver that 
power service from its existing location in the building(s) or on the Site 
to point of intended use. 

(2) Contractor shall verify characteristics of power available in building(s) 
or on the Site.  Contractor shall take all actions required to make 
modifications where power of higher voltage or different phases of 
current are required.  Contractor shall be fully responsible for 
providing that service and shall pay all costs required therefor. 

(3) Contractor shall furnish, wire for, install, and maintain temporary 
electrical lights wherever it is necessary to provide illumination for the 
proper performance and/or observation of the Work: a minimum of 20 
foot-candles for rough work and 50 foot-candles for finish work. 

(4) Contractor shall be responsible for maintaining existing lighting levels 
in the project vicinity should temporary outages or service 
interruptions occur. 

B. Heat and Ventilation: 

(1) Contractor shall provide temporary heat to maintain environmental 
conditions to facilitate progress of the Work, to meet specified 
minimum conditions for the installation and curing of materials, and to 
protect materials and finishes from damage due to improper 
temperature and humidity conditions.  Portable heaters shall be 
standard units complete with controls. 
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(2) Contractor shall provide forced ventilation and dehumidification, as 
required, of enclosed areas for proper installation and curing of 
materials, to disperse humidity, and to prevent hazardous 
accumulations of dust, fumes, vapors, and gases. 

(3) Contractor shall pay the costs of installation, maintenance, operation, 
and removal of temporary heat and ventilation, including costs for fuel 
consumed, required for the performance of the Work. 

C. Water: 

(1) Owner shall pay for water used during the course of the Work.  
Contractor shall coordinate and pay for installation or use of water 
meter in compliance with local water agency requirements.  To the 
extent water is then available in the building(s) or on the Site, 
Contractor may use the District’s existing utilities by requesting access 
to the District for the utilities used by Contractor and all 
Subcontractors.  Contractor shall be responsible for providing 
temporary facilities required to deliver such utility service from its 
existing location in the building(s), on the Site, or other location 
approved by the local water agency, to point of intended use. 

(2) Contractor shall use backflow preventers on water lines at point of 
connection to District’s water supply.  Backflow preventers shall 
comply with requirements of Uniform Plumbing Code. 

(3) Contractor shall make potable water available for human consumption. 

D. Sanitary Facilities: 

(1) Contractor shall provide sanitary temporary facilities in no fewer 
numbers than required by law and such additional facilities as may be 
directed by the Inspector for the use of all workers.  The facilities shall 
be maintained in a sanitary condition at all times and shall be left at 
the Site until removal is directed by the Inspector or Contractor 
completes all other work at the Site. 

(2) Use of toilet facilities in the Work under construction shall not be 
permitted except by consent of the Inspector and the District. 

E. Telephone Service: 

(1) Contractor shall use cell phones at Contractor’s Cost. 

F. Fire Protection: 

(1) Contractor shall provide and maintain fire extinguishers and other 
equipment for fire protection.  Such equipment shall be designated for 
use for fire protection only and shall comply with all requirements of 
the California Fire, State Fire Marshall and/or its designee. 

(2) Where on-site welding and burning of steel is unavoidable, Contractor 
shall provide protection for adjacent surfaces. 
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G. Trash Removal: 

(1) Contractor shall provide trash removal on a timely basis.  Under no 
circumstance shall Contractor use District trash service. 

H. Field Office: 

(1) If Contractor chooses to provide a field office, it shall be an acceptable 
construction trailer that is well-lit and ventilated.  The construction 
trailer shall be equipped with shelves, desks, filing cabinet, chairs, and 
such other items of equipment needed.  Trailer and equipment are the 
property of the Contractor and must be removed from the Site upon 
completion of the Work. Contractor may use the corridor adjacent to 
the construction area for an office area, if approved in writing by 
District. 

(2) Contractor shall provide any additional electric lighting and power 
required for the trailer.  Contractor shall make adequate provisions for 
heating and cooling as required. 

1.03 CONSTRUCTION AIDS: 

A. Plant and Equipment: 

(1) Contractor shall furnish, operate, and maintain a complete plant for 
fabricating, handling, conveying, installing, and erecting materials and 
equipment; and for conveyances for transporting workers.  Include 
elevators, hoists, debris chutes, and other equipment, tools, and 
appliances necessary for performance of the Work. 

(2) Contractor shall maintain plant and equipment in safe and efficient 
operating condition.  Damages due to defective plant and equipment, 
and uses made thereof, shall be repaired by Contractor at no expense 
to the District. 

B. None of the District’s tools and equipment shall be used by Contractor for the 
performance of the Work. 

1.04 BARRIERS AND ENCLOSURES: 

A. Contractor shall obtain the District's written permission for locations and 
types of temporary barriers and enclosures, including fire-rated materials 
proposed for use, prior to their installation. 

B. Contractor shall provide and maintain temporary enclosures to prevent public 
entry and to protect persons using other buildings and portions of the Site 
and/or Premises, the public, and workers.  Contractor shall also protect the 
Work and existing facilities from the elements, and adjacent construction and 
improvements, persons, and trees and plants from damage and injury from 
demolition and construction operations. 
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C. Contractor shall provide site access to existing facilities for persons using 
other buildings and portions of the Site, the public, and for deliveries and 
other services and activities. 

D. A fencing plan shall be submitted to the District for approval prior to fencing 
installation. 

E. Tree and Plant Protection: 

(1) Contractor shall preserve and protect existing trees and plants on the 
Premises that are not designated or required to be removed, and those 
adjacent to the Premises. 

(2) Contractor shall provide barriers to a minimum height of 4'-0" around 
drip line of each tree and plant, around each group of trees and plants, 
as applicable, in the proximity of demolition and construction 
operations, or as denoted on the Plans. 

(3) Contractor shall not park trucks, store materials, perform Work or 
cross over landscaped areas.  Contractor shall not dispose of paint 
thinners, water from cleaning, plastering or concrete operations, or 
other deleterious materials in landscaped areas, storm drain systems, 
or sewers.  Plant materials damaged as a result of the performance of 
the Work shall, at the option of the District and at Contractor's 
expense, either be replaced with new plant materials equal in size to 
those damaged or by payment of an amount representing the value of 
the damaged materials as determined by the District. 

(4) Contractor shall remove soil that has been contaminated during the 
performance of the Work by oil, solvents, and other materials which 
could be harmful to trees and plants, and replace with good soil, at 
Contractor's expense. 

(5) Excavation around Trees: 

(a) Excavation within drip lines of trees shall be done only where 
absolutely necessary and with written permission from the 
District. 

(b) Where trenching for utilities is required within drip lines, 
tunneling under and around roots shall be by hand digging and 
shall be approved by the District.  Main lateral roots and 
taproots shall not be cut.  All roots 2 inches in diameter and 
larger shall be tunneled under and heavily wrapped with wet 
burlap so as to prevent scarring or excessive drying.  Smaller 
roots that interfere with installation of new work may be cut 
with prior approval by the District.  Roots must first be cut with 
a Vermeer, or equivalent, root cutter prior to any trenching. 

(c) Where excavation for new construction is required within drip 
line of trees, hand excavation shall be employed to minimize 
damage to root system. Roots shall be relocated in backfill 
areas wherever possible.  If encountered immediately adjacent 
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to location of new construction, roots shall be cut 
approximately 6 inches back from new construction. 

(d) Approved excavations shall be carefully backfilled with the 
excavated materials approved for backfilling.  Backfill shall 
conform to adjacent grades without dips, sunken areas, humps, 
or other surface irregularities.  Do not use mechanical 
equipment to compact backfill.  Tamp carefully using hand 
tools, refilling and tamping until Final Acceptance as necessary 
to offset settlement. 

(e) Exposed roots shall not be allowed to dry out before permanent 
backfill is placed.  Temporary earth cover shall be provided, or 
roots shall be wrapped with four layers of wet, untreated burlap 
and temporarily supported and protected from damage until 
permanently relocated and covered with backfill. 

(f) Accidentally broken roots should be sawed cleanly 3 inches 
behind ragged end. 

1.05 SECURITY: 

The Contractor shall be responsible for project security for materials, tools, 
equipment, supplies, and completed and partially completed Work. 

1.06 TEMPORARY CONTROLS: 

A. Noise Control: 

(1) Contractor acknowledges that adjacent facilities may remain in 
operation during all or a portion of the Work period, and it shall take 
all reasonable precautions to minimize noise as required by applicable 
laws and the Contract Documents. 

(2) Notice of proposed noisy operations, including without limitation, 
operation of pneumatic demolition tools, concrete saws, and other 
equipment, shall be submitted to the District a minimum of forty-eight 
(48) hours in advance of their performance. 

B. Noise and Vibration: 

(1) Equipment and impact tools shall have intake and exhaust mufflers. 

(2) Contractor shall cooperate with District to minimize and/or cease the 
use of noisy and vibratory equipment if that equipment becomes 
objectionable by its longevity. 

C. Dust and Dirt: 

(1) Contractor shall conduct demolition and construction operations to 
minimize the generation of dust and dirt, and prevent dust and dirt 
from interfering with the progress of the Work and from accumulating 
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in the Work and adjacent areas including, without limitation, occupied 
facilities. 

(2) Contractor shall periodically water exterior demolition and construction 
areas to minimize the generation of dust and dirt. 

(3) Contractor shall ensure that all hauling equipment and trucks carrying 
loads of soil and debris shall have their loads sprayed with water or 
covered with tarpaulins, and as otherwise required by local and state 
ordinance. 

(4) Contractor shall prevent dust and dirt from accumulating on walks, 
roadways, parking areas, and planting, and from washing into sewer 
and storm drain lines. 

D. Water: 

(1) Contractor shall not permit surface and subsurface water, and other 
liquids, to accumulate in or about the vicinity of the Premises.  Should 
accumulation develop, Contractor shall control the water or other 
liquid, and suitably dispose of it by means of temporary pumps, piping, 
drainage lines, troughs, ditches, dams, or other methods. 

E. Pollution: 

(1) No burning of refuse, debris, or other materials shall be permitted on 
or in the vicinity of the Premises. 

(2) Contractor shall comply with applicable regulatory requirements and 
anti-pollution ordinances during the conduct of the Work including, 
without limitation, demolition, construction, and disposal operations. 

F. Lighting: 

(1) If portable lights are used after dark, all light must be located so as 
not to direct light into neighboring property. 

1.07 PUBLICITY RELEASES: 

A. Contractor shall not release any information, story, photograph, plan, or 
drawing relating information about the Project to anyone, including press and 
other public communications medium, including, without limitation, on 
website(s) without the written permission of the District. 

PART 2 – PRODUCTS Not used. 

PART 3 – EXECUTION Not used. 

END OF DOCUMENT



  

Santa Clara Unified School District  Construction Waste Management and Disposal 
Cabrillo YAC Fire Alarm  Section 01 50 13-1 
Bid #1144 

SECTION 01 50 13 

CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions; and 

B. Temporary Facilities and Controls. 

1.02 SECTION INCLUDES: 

A. Administrative and procedural requirements for the following: 

(1) Salvaging non-hazardous construction waste. 

(2) Recycling non-hazardous construction waste. 

(3) Disposing of non-hazardous construction waste. 

1.03 DEFINITIONS: 

A. Construction Waste:  Building and site improvement materials and other solid 
waste resulting from construction, remodeling, renovation, or repair 
operations.  Construction waste includes packaging. 

B. Demolition Waste:  Building and site improvement materials resulting from 
demolition or selective demolition operations. 

C. Disposal:  Removal off-site of demolition and construction waste and 
subsequent sale, recycling, reuse, or deposit in landfill or incinerator 
acceptable to authorities having jurisdiction. 

D. Recycle:  Recovery of demolition or construction waste for subsequent 
processing in preparation for reuse. 

E. Salvage:  Recovery of demolition or construction waste and subsequent sale 
or reuse in another facility. 

F. Salvage and Reuse:  Recovery of demolition or construction waste and 
subsequent incorporation into the Work. 

1.04 PERFORMANCE REQUIREMENTS: 

A. General:  Develop waste management plan that results in end-of Project rates 
for salvage/recycling of fifty percent (50%) by weight (or by volume, but not 
a combination) of total waste generated by the Work. 
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1.05 SUBMITTALS: 

A. Waste Management Plan:  Submit waste management plan within 30 days of 
date established for commencement of the Work. 

B. Waste Reduction Progress Reports:  Concurrent with each Application for 
Payment, submit copies of report.  Include the following information: 

(1) Material category. 

(2) Generation point of waste. 

(3) Total quantity of waste in tons or cubic yards. 

(4) Quantity of waste salvaged, both estimated and actual in tons or cubic 
yards. 

(5) Quantity of waste recycled, both estimated and actual in tons or cubic 
yards. 

(6) Total quantity of waste recovered (salvaged plus recycled) in tons or 
cubic yards. 

(7) Total quantity of waste recovered (salvaged plus recycled) as a 
percentage of total waste. 

C. Waste Reduction Calculations:  Before request for final payment, submit 
copies of calculated end-of-Project rates for salvage, recycling, and disposal 
as a percentage of total waste generated by the Work. 

D. Records of Donations:  Indicate receipt and acceptance of salvageable waste 
donated to individuals and organizations.  Indicate whether organization is tax 
exempt. 

E. Records of Sales:  Indicate receipt and acceptance of salvageable waste sold 
to individuals and organizations.  Indicate whether organization is tax 
exempt. 

F. Recycling and Processing Facility Records:  Indicate receipt and acceptance of 
recyclable waste by recycling and processing facilities licensed to accept 
them.  Include manifests, weight tickets, receipts, and invoices. 

G. Landfill and Incinerator Disposal Records:  Indicate receipt and acceptance of 
waste by landfills and incinerator facilities licensed to accept them.  Include 
manifests, weight tickets, receipts, and invoices. 

H. Qualification Data:  For Waste Management Coordinator. 

I. Statement of Refrigerant Recovery:  Signed by refrigerant recovery technician 
responsible for recovering refrigerant, stating that all refrigerant that was 
present was recovered and that recovery was performed according to EPA 
regulations.  Include name and address of technician and date refrigerant was 
recovered. 
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J. Submittal procedures and quantities are specified in Document 01 33 00. 

1.06 QUALITY ASSURANCE: 

A. Waste Management Coordinator Qualifications:  LEED Accredited Professional 
by U.S. Green Building Council. 

B. Regulatory Requirements:  Comply with hauling and disposal regulations of 
authorities having jurisdiction. 

C. Waste Management Conference:  Conduct conference at Project site to 
comply with requirements.  Review methods and procedures related to waste 
management including, but not limited to, the following: 

(1) Review and discuss waste management plan including responsibilities 
of Waste Management Coordinator. 

(2) Review requirements for documenting quantities of each type of waste 
and its disposition. 

(3) Review and finalize procedures for materials separation and verify 
availability of containers and bins needed to avoid delays. 

(4) Review procedures for periodic waste collection and transportation to 
recycling and disposal facilities. 

(5) Review waste management requirements for each trade. 

1.07 WASTE MANAGEMENT PLAN: 

A. General:  Develop plan consisting of waste identification, waste reduction 
work plan, and cost/revenue analysis.  Indicate quantities by weight or 
volume, but use same units of measurement throughout waste management 
plan. 

B. Waste Identification:  Indicate anticipated types and quantities of site-clearing 
and construction waste generated by the Work.  Include estimated quantities 
and assumptions for estimates. 

C. Waste Reduction Work Plan:  List each type of waste and whether it will be 
salvaged, recycled, or disposed of in landfill or incinerator.  Include points of 
waste generation, total quantity of each type of waste, quantity for each 
means of recovery, and handling and transportation procedures. 

(1) Salvaged Materials for Reuse:  For materials that will be salvaged and 
reused in this Project, describe methods for preparing salvaged 
materials before incorporation into the Work. 

(2) Salvaged Materials for Sale:  For materials that will be sold to 
individuals and organizations, include list of their names, addresses, 
and telephone numbers. 
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(3) Salvaged Materials for Donation:  For materials that will be donated to 
individuals and organizations, include list of their names, addresses, 
and telephone numbers. 

(4) Recycled Materials:  Include list of local receivers and processors and 
type of recycled materials each will accept.  Include names, addresses, 
and telephone numbers. 

(5) Disposed Materials:  Indicate how and where materials will be disposed 
of.  Include name, address, and telephone number of each landfill and 
incinerator facility. 

(6) Handling and Transportation Procedures:  Include method that will be 
used for separating recyclable waste including sizes of containers, 
container labeling, and designated location on Project site where 
materials separation will be located. 

PART 2 - PRODUCTS Not Used. 

PART 3 - EXECUTION 

3.01 RECYCLING CONSTRUCTION WASTE: 

A. General:  Recycle paper and beverage containers used by on-site workers. 

B. Recycling Incentives:   Revenues, savings, rebates, tax credits, and other 
incentives received for recycling waste materials shall accrue to the 
Contractor. 

C. Procedures:  Separate recyclable waste from other waste materials, trash, 
and debris.  Separate recyclable waste by type at Project site to the 
maximum extent practical. 

(1) Provide appropriately marked containers or bins for controlling 
recyclable waste until they are removed from Project Site.  Include list 
of acceptable and unacceptable materials at each container and bin. 

(a) Inspect containers and bins for contamination and remove 
contaminated materials if found. 

(2) Stockpile processed materials on site without intermixing with other 
materials.  Place, grade, and shape stockpiles to drain surface water.  
Cover to prevent windblown dust. 

(3) Stockpile materials away from construction area.  Do not store within 
drip line of remaining trees. 

(4) Store components off the ground and protect from the weather. 

(5) Remove recyclable waste off District property and transport to 
recycling receiver or processor. 
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D. Packaging: 

(1) Cardboard and Boxes:  Break down packaging into flat sheets.  Bundle 
and store in a dry location. 

(2) Polystyrene Packaging:  Separate and bag material. 

(3) Pallets:  As much as possible, require deliveries using pallets to 
remove pallets from Project Site.  For pallets that remain on Site, 
break down pallets into component wood pieces and comply with 
requirements for recycling wood. 

(4) Crates:  Break down crates into component wood pieces and comply 
with requirements for recycling wood. 

E. Site-Clearing Wastes:  Chip brush, branches, and trees on site. 

F. Wood Materials: 

(1) Clean Cut-Offs of Lumber:  Grind or chip into small pieces. 

(2) Clean Sawdust:  Bag sawdust that does not contain painted or treated 
wood. 

3.02 DISPOSAL OF WASTE: 

A. General:  Except for items or materials to be salvaged, recycled, or otherwise 
reused, remove waste materials from Project Site and legally dispose of them 
in a landfill or incinerator acceptable to authorities having jurisdiction. 

(1) Except as otherwise specified, do not allow waste materials that are to 
be disposed of accumulate on site. 

(2) Remove and transport debris in a manner that will prevent spillage on 
adjacent surfaces and areas. 

B. Burning:  Do not burn waste materials. 

C. Disposal:  Transport waste materials off District property and legally dispose 
of them. 

END OF SECTION
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SECTION 01 64 00 

OWNER-FURNISHED PRODUCTS 

PART 1 – GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions; 

B. Special Conditions; and 

C. Materials and Equipment. 

1.02 SECTION INCLUDES 

A. Requirements for the following: 

(1) Installing Owner-furnished materials and equipment. 

(2) Providing necessary utilities, connections and rough-ins. 

1.03 DEFINITIONS 

A. Owner: District, who is providing/furnishing materials and equipment. 

B. Installing Contactor: Contractor, who is installing the materials and 
equipment furnished by the Owner. 

1.04 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Receive, store and handle products in accordance with the manufacturer’s 
instructions. 

B. Protect equipment items as required to prevent damage during storage and 
construction. 

PART 2 – PRODUCTS 

2.01 GENERAL PRODUCT REQUIREMENTS 

A. Installing Contractor’s Responsibilities: 

(1) Verify mounting and utility requirements for Owner-furnished materials 
and equipment items. 

(2) Provide mounting and utility rough in for all items where required. 
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(a) Rough in locations, sizes, capacities, and similar type items 
shall be as indicated and required by product manufacturer. 

B. Owner and Installing Contractor(s) Responsibilities: 

(1) Owner-Furnished/Contractor Installed (“OFCI”):  Furnished by the 
Owner; installed by the Installing Contractor. 

(a) General:  Owner and Installing Contractor(s) will coordinate 
deliveries of materials and equipment to coincide with the 
construction schedule. 

(b) Owner will furnish specified materials and equipment delivered 
to the site.  Owner/vendor’s representative shall be present on 
Site at the time of delivery to comply with the contract 
requirements and Specifications Section 01 43 00, Materials 
and Equipment, Article 1.04. 

(c) The Owner furnishing specified materials and equipment is 
responsible to provide manufacturer guarantees as required by 
the Contract to the Installing Contractor. 

(d) The Installing Contractor shall: 

1) Review, verify and accept the approved manufacturer’s 
submittal/Shop Drawings for all materials and 
equipment required to be installed by the Installer 
Contractor and furnished by the Owner.  Any 
discrepancies, including but not limited to possible space 
conflicts, should be brought to the attention of the 
Project Manager and/or Program Manager, if applicable. 

2) Coordinate timely delivery.  Installing Contractor shall 
receive materials and equipment at Site when delivered 
and give written receipt at time of delivery, noting 
visible defects or omissions; if such declaration is not 
given, the Installing Contractor shall assume 
responsibility for such defects and omissions. 

3) Store materials and equipment until ready for 
installation and protect from loss and damage.  
Installing Contractor is responsible for providing 
adequate storage space. 

4) Coordinate with other bid package contractors and field 
measurement to ensure complete installation. 

5) Uncrate, assemble, and set in place. 

6) Provide adequate supports. 

7) Install materials and equipment in accordance with 
manufacturer’s recommendations, instructions, and 
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Shop Drawings, supply labor and material required, and 
make mechanical, plumbing, and electrical connections 
required to operate equipment. 

8) Be certified by equipment manufacturer for installation 
of the specific equipment supplied by the Owner. 

9) Provide anchorage and/or bracing as required for 
seismic restraint per Title 24, UBC Standard 27-11 and 
all other applicable codes. 

10) Provide the contract-required warranty and guarantee 
for all work, materials and equipment, and installation 
upon its completion and acceptance by the District.  
Guarantee includes all costs associated with the 
removal, shipping to and from the Site, and re-
installation of any equipment found to be defective. 

C. Compatibility with Space and Service Requirements: 

(1) Equipment items shall be compatible with space limitations indicated 
and as shown on the Contract Documents and specified in other 
sections of the Specifications. 

(2) Modifications to equipment items required to conform to space 
limitations specified for rough in shall not cause additional cost to the 
District. 

D. Manufacturer’s printed descriptions, specifications, and instructions shall 
govern the Work unless specifically indicated or specified otherwise. 

2.02 FURNISHED MATERIALS AND EQUIPMENT 

A. All furnished materials and equipment are indicated or scheduled on the 
Contract Documents. 

PART 3 – EXECUTION 

3.01 INSTALLATION 

A. Install equipment items in accordance with the manufacturer’s instructions. 

B. Set equipment items securely in place, rigidly or flexibly mounted in 
accordance with manufacturers’ directions. 

C. Make electrical and mechanical connections as indicated and required. 

D. Touch-up and restore damaged or defaced finishes to the Owner’s 
satisfaction. 

3.02 CLEANING AND PROTECTION 

A. Repair or replace items not acceptable to the Architect or Owner. 
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B. Upon completion of installation, clean equipment items in accordance with 
manufacturer’s recommendations, and protect from damage until final 
acceptance of the Work by the Owner. 

END OF SECTION
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SECTION 01 66 00 

PRODUCT DELIVERY, STORAGE AND HANDLING 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Site Access, Conditions and 
Requirements; 

B. Special Conditions. 

1.02 PRODUCTS 

A. Products are as defined in the General Conditions. 

B. Contractor shall not use and/or reuse materials and/or equipment removed 
from existing Premises, except as specifically permitted by the Contract 
Documents. 

C. Contractor shall provide interchangeable components of the same 
manufacturer, for similar components. 

1.03 TRANSPORTATION AND HANDLING 

A. Contractor shall transport and handle Products in accordance with 
manufacturer's instructions. 

B. Contractor shall promptly inspect shipments to confirm that Products comply 
with requirements, quantities are correct, and products are undamaged. 

C. Contractor shall provide equipment and personnel to handle Products by 
methods to prevent soiling, disfigurement, or damage. 

1.04 STORAGE AND PROTECTION 

A. Contractor shall store and protect Products in accordance with manufacturer's 
instructions, with seals and labels intact and legible.  Contractor shall store 
sensitive products in weather-tight, climate-controlled enclosures. 

B. For exterior storage of fabricated Products, Contractor shall place on sloped 
supports, above ground. 

C. Contractor shall provide off-site storage and protection when Site does not 
permit on-site storage or protection. 

D. Contractor shall cover products subject to deterioration with impervious sheet 
covering and provide ventilation to avoid condensation. 
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E. Contractor shall store loose granular materials on solid flat surfaces in a well-
drained area and prevent mixing with foreign matter. 

F. Contractor shall provide equipment and personnel to store Products by 
methods to prevent soiling, disfigurement, or damage. 

G. Contractor shall arrange storage of Products to permit access for inspection 
and periodically inspect to assure Products are undamaged and are 
maintained under specified conditions. 

PART 2 – PRODUCTS Not Used. 

PART 3 - EXECUTION Not Used. 

END OF SECTION
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SECTION 01 71 23 

FIELD ENGINEERING 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Site Investigation, and Soils 
Investigation Report; 

B. Special Conditions; 

C. Site-Visit Certification. 

1.02 REQUIREMENTS INCLUDED: 

A. Contractor shall provide and pay for field engineering services by a California-
registered engineer, required for the project, including, without limitations: 

(1) Survey work required in execution of the Project. 

(2) Civil or other professional engineering services specified, or required to 
execute Contractor's construction methods. 

1.03 QUALIFICATIONS OF SURVEYOR OR ENGINEERS: 

Contractor shall only use a qualified licensed engineer or registered land surveyor, to 
whom District makes no objection. 

1.04 SURVEY REFERENCE POINTS: 

A. Existing basic horizontal and vertical control points for the Project are those 
designated on the Drawings. 

B. Contractor shall locate and protect control points prior to starting Site Work 
and preserve all permanent reference points during construction.  In addition, 
Contractor shall: 

(1) Make no changes or relocation without prior written notice to District 
and Architect. 

(2) Report to District and Architect when any reference point is lost or 
destroyed, or requires relocation because of necessary changes in 
grades or locations. 

(3) Require surveyor to replace Project control points based on original 
survey control that may be lost or destroyed. 
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1.05 RECORDS: 

Contractor shall maintain a complete, accurate log of all control and survey work as 
it progresses. 

1.06 SUBMITTALS: 

A. Contractor shall submit name and address of Surveyor and Professional 
Engineer to District and Architect prior to its/their work on the Project. 

B. On request of District and Architect, Contractor shall submit documentation to 
verify accuracy of field engineering work, at no additional cost to the District. 

C. Contractor shall submit a certificate signed by registered engineer or surveyor 
certifying that elevations and locations of improvements are in conformance 
or nonconformance with Contract Documents. 

PART 2 – PRODUCTS Not Used. 

PART 3 - EXECUTION 

3.01 COMPLIANCE WITH LAWS: 

Contractor is responsible for meeting all applicable codes, OSHA, safety and shoring 
requirements. 

3.02 NONCONFORMING WORK: 

Contractor is responsible for any re-surveying required by correction of 
nonconforming work. 

END OF SECTION
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SECTION 01 73 29 

CUTTING AND PATCHING 

PART 1 – GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Inspector, Inspections, and 
Tests, Integration of Work, Nonconforming Work, and Correction of Work, and 
Uncovering Work; 

B. Special Conditions; 

C. Hazardous Materials Procedures and Requirements; 

D. Hazardous Materials Certification; 

E. Lead-Based Paint Certification; 

F. Imported Materials Certification. 

1.02 CUTTING AND PATCHING: 

A. Contractor shall be responsible for all cutting, fitting, and patching, including 
associated excavation and backfill, required to complete the Work or to: 

(1) Make several parts fit together properly. 

(2) Uncover portions of Work to provide for installation of ill-timed Work. 

(3) Remove and replace defective Work. 

(4) Remove and replace Work not conforming to requirements of Contract 
Documents. 

(5) Remove Samples of installed Work as specified for testing. 

(6) Provide routine penetrations of non-structural surfaces for installation 
of piping and electrical conduit. 

(7) Attaching new materials to existing remodeling areas – including 
painting (or other finishes) to match existing conditions. 

B. In addition to Contract requirements, upon written instructions from the 
District, Contractor shall uncover Work to provide for observations of covered 
Work in accordance with the Contract Documents; remove samples of 
installed materials for testing as directed by District; and remove Work to 
provide for alteration of existing Work. 
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C. Contractor shall not cut or alter Work, or any part of it, in such a way that 
endangers or compromises the integrity of the Work, the Project, or work of 
others. 

1.03 SUBMITTALS: 

A. Prior to any cutting or alterations that may affect the structural safety of 
Project, or work of others, and well in advance of executing such cutting or 
alterations, Contractor shall submit written notice to District pursuant to the 
applicable notice provisions of the Contract Documents, requesting consent to 
proceed with the cutting or alteration, including the following: 

(1) The work of the District or other trades. 

(2) Structural value or integrity of any element of Project. 

(3) Integrity or effectiveness of weather-exposed or weather-resistant 
elements or systems. 

(4) Efficiency, operational life, maintenance or safety of operational 
elements. 

(5) Visual qualities of sight-exposed elements. 

B. Contractor's Request shall also include: 

(1) Identification of Project. 

(2) Description of affected Work. 

(3) Necessity for cutting, alteration, or excavations. 

(4) Effects of Work on District, other trades, or structural or weatherproof 
integrity of Project. 

(5) Description of proposed Work: 

(a) Scope of cutting, patching, alteration, or excavation. 

(b) Trades that will execute Work. 

(c) Products proposed to be used. 

(d) Extent of refinishing to be done. 

(6) Alternates to cutting and patching. 

(7) Cost proposal, when applicable. 

(8) The scheduled date the Contractor intends to perform the Work and 
the duration of time to complete the Work. 
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(9) Written permission of District or other District contractor(s) whose 
work will be affected. 

1.04 QUALITY ASSURANCE: 

A. Contractor shall ensure that cutting, fitting, and patching shall achieve 
security, strength, weather protection, appearance for aesthetic match, 
efficiency, operational life, maintenance, safety of operational elements, and 
the continuity of existing fire ratings. 

B. Contractor shall ensure that cutting, fitting, and patching shall successfully 
duplicate undisturbed adjacent profiles, materials, textures, finishes, colors, 
and that materials shall match existing construction.  Where there is dispute 
as to whether duplication is successful or has been achieved to a reasonable 
degree, the District's decision shall be final. 

1.05 PAYMENT FOR COSTS: 

A. Cost caused by ill-timed or defective Work or Work not conforming to 
Contract Documents, including costs for additional services of the District, its 
consultants, including but not limited to the Construction Manager, the 
Architect, the Project Inspector(s), Engineers, and Agents, will be paid by 
Contractor and/or deducted from the Contract by the District. 

B. District shall only pay for cost of Work if it is part of the original Contract Price 
or if a change has been made to the contract in compliance with the 
provisions of the General Conditions.  Cost of Work performed upon 
instructions from the District, other than defective or nonconforming Work, 
will be paid by District on approval of written Change Order.  Contractor shall 
provide written cost proposals prior to proceeding with cutting and patching. 

PART 2 - PRODUCTS 

2.01 MATERIALS: 

A. Contractor shall provide for replacement and restoration of Work removed.  
Contractor shall comply with the Contract Documents and with the Industry 
Standard(s), for the type of Work, and the Specification requirements for 
each specific product involved.  If not specified, Contractor shall first 
recommend a product of a manufacturer or appropriate trade association for 
approval by the District. 

B. Materials to be cut and patched include those damaged by the performance of 
the Work. 

PART 3 – EXECUTION 

3.01 INSPECTION: 

A. Contractor shall inspect existing conditions of the Site and the Work, including 
elements subject to movement or damage during cutting and patching, 
excavating and backfilling.  After uncovering Work, Contractor shall inspect 
conditions affecting installation of new products. 
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B. Contractor shall report unsatisfactory or questionable conditions in writing to 
District as indicated in the General Conditions and shall proceed with Work as 
indicated in the General Conditions by District. 

3.02 PREPARATION: 

A. Contractor shall provide shoring, bracing and supports as required to maintain 
structural integrity for all portions of the Project, including all requirements of 
the Project. 

B. Contractor shall provide devices and methods to protect other portions of 
Project from damage. 

C. Contractor shall, provide all necessary protection from weather and extremes 
of temperature and humidity for the Project, including without limitation, any 
work that may be exposed by cutting and patching Work.  Contractor shall 
keep excavations free from water. 

3.03 ERECTION, INSTALLATION AND APPLICATION: 

A. With respect to performance, Contractor shall: 

(1) Execute fitting and adjustment of products to provide finished 
installation to comply with and match specified tolerances and finishes. 

(2) Execute cutting and demolition by methods that will prevent damage 
to other Work, and provide proper surfaces to receive installation of 
repairs and new Work. 

(3) Execute cutting, demolition excavating, and backfilling by methods 
that will prevent damage to other Work and damage from settlement. 

B. Contractor shall employ original installer or fabricator to perform cutting and 
patching for: 

(1) Weather-exposed surfaces and moisture-resistant elements such as 
roofing, sheet metal, sealants, waterproofing, and other trades. 

(2) Sight-exposed finished surfaces. 

C. Contractor shall execute fitting and adjustment of products to provide a 
finished installation to comply with specified products, functions, tolerances, 
and finishes as shown or specified in the Contract Documents including, 
without limitation, the Drawings and Specifications. 

D. Contractor shall fit Work airtight to pipes, sleeves, ducts, conduit, and other 
penetrations through surfaces.  Contractor shall conform to all Code 
requirements for penetrations or the Drawings and Specifications, whichever 
calls for a higher quality or more thorough requirement.  Contractor shall 
maintain integrity of both rated and non-rated fire walls, ceilings, floors, etc. 

E. Contractor shall restore Work which has been cut or removed.  Contractor 
shall install new products to provide completed Work in accordance with 



  

Santa Clara Unified School District  Cutting and Patching 
Cabrillo YAC Fire Alarm  Section 01 73 29-5 
Bid #1144 

requirements of the Contract Documents and as required to match 
surrounding areas and surfaces. 

F. Contractor shall refinish all continuous surfaces to nearest intersection as 
necessary to match the existing finish to any new finish. 

END OF SECTION
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SECTION 01 76 00 

ALTERATION PROJECT PROCEDURES 

PART 1 – GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Integration of Work, 
Purchase of Materials and Equipment, Uncovering of Work and Non-
conforming Work and Correction of Work and Trenches; 

B. Special Conditions. 

PART 2 - PRODUCTS 

2.01 PRODUCTS FOR PATCHING AND EXTENDING WORK: 

A. New Materials: As specified in the Contract Documents including, without 
limitation, in the Specifications, Contractor shall match existing products, 
conditions, and work for patching and extending work. 

B. Type and Quality of Existing Products: Contractor shall determine by 
inspection, by testing products where necessary, by referring to existing 
conditions and to the Work as a standard. 

PART 3 - EXECUTION 

3.01 EXAMINATION: 

A. Contractor shall verify that demolition is complete and that areas are ready 
for installation of new Work. 

B. By beginning restoration Work, Contractor acknowledges and accepts the 
existing conditions. 

3.02 PREPARATION: 

A. Contractor shall cut, move, or remove items as necessary for access to 
alterations and renovation Work.  Contractor shall replace and restore these 
at completion. 

B. Contractor shall remove unsuitable material not as salvage unless otherwise 
indicated in the Contract Documents.  Unsuitable material may include, 
without limitation, rotted wood, corroded metals, and deteriorated masonry 
and concrete.  Contractor shall replace materials as specified for finished 
Work. 

C. Contractor shall remove debris and abandoned items from all areas of the 
Site and from concealed spaces. 
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D. Contractor shall prepare surface and remove surface finishes to provide for 
proper installation of new Work and finishes. 

E. Contractor shall close openings in exterior surfaces to protect existing work 
from weather and extremes of temperature and humidity.  Contractor shall 
insulate ductwork and piping to prevent condensation in exposed areas.  
Contractor shall insulate building cavities for thermal and/or acoustical 
protection, as detailed. 

3.03 INSTALLATION: 

A. Contractor shall coordinate Work of all alternations and renovations to 
expedite completion and to accommodate District occupancy. 

B. Designated Areas and Finishes: Contractor shall complete all installations in 
all respects, including operational, mechanical work and electrical work. 

C. Contractor shall remove, cut, and patch Work in a manner to minimize 
damage and to provide a means of restoring Products and finishes to original 
or specified condition. 

D. Contractor shall refinish visible existing surfaces to remain in renovated 
rooms and spaces, to specified condition for each material, with a neat and 
square or straight transition to adjacent finishes. 

E. Contractor shall install products as specified in the Contract Documents, 
including without limitation, the Specifications. 

3.04 TRANSITIONS: 

A. Where new Work abuts or aligns with existing, Contractor shall perform a 
smooth and even transition.  Patched Work must match existing adjacent 
work in texture and appearance. 

B. When finished surfaces are cut so that a smooth transition with new Work is 
not possible, Contractor shall terminate existing surface along a straight line 
at a natural line of division and make a recommendation for resolution to the 
District and the Architect for review and approval. 

3.01 ADJUSTMENTS: 

A. Where removal of partitions or walls results in adjacent spaces becoming one, 
Contractor shall rework floors, walls, and ceilings to a smooth plane without 
breaks, steps, or bulkheads. 

B. Where a change of plane of 1/4 inch or more occurs, Contractor shall submit 
a recommendation for providing a smooth transition to the District and the 
Architect for review and approval. 

C. Contractor shall trim and seal existing wood doors and shall trim and paint 
metal doors as necessary to clear new floor finish and refinish trim as 
required. 
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D. Contractor shall fit Work at penetrations of surfaces. 

3.02 REPAIR OF DAMAGED SURFACES: 

A. Contractor shall patch or replace portions of existing surfaces, which are 
damaged, lifted, discolored, or showing other imperfections, in the area 
where the Work is performed. 

B. Contractor shall repair substrate prior to patching finish. 

3.03 CULTIVATED AREAS AND OTHER SURFACE IMPROVEMENTS: 

A. Cultivated or planted areas and other surface improvements which are 
damaged by actions of the Contractor shall be restored by Contractor to their 
original condition or better, where indicated. 

B. Contractor shall protect and replace, if damaged, all existing guard posts, 
barricades, and fences. 

C. Contractor shall give special attention to avoid damaging or killing trees, 
bushes and/or shrubs on the Premises and/or identified in the Contract 
Documents, including without limitation, the Drawings. 

3.04 FINISHES: 

A. Contractor shall finish surfaces as specified in the Contract Documents, 
including without limitations, the provisions of all Divisions of the 
Specifications. 

B. Contractor shall finish patches to produce uniform finish and texture over 
entire area.  When finish cannot be matched, Contractor shall refinish entire 
surface to nearest intersections. 

3.05 CLEANING: 

A. Contractor shall continually clean the Site and the Premises as indicated in 
the Contract Documents, including without limitation, the provisions in the 
General Conditions and the Specifications regarding cleaning. 

END OF SECTION
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SECTION 01 77 00 

CONTRACT CLOSEOUT AND FINAL CLEANING 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Completion of Work; 

B. Special Conditions; 

C. Temporary Facilities and Controls. 

1.02 CLOSEOUT PROCEDURES 

Contractor shall comply with all closeout provisions as indicated in the General 
Conditions. 

1.03 FINAL CLEANING 

A. Contractor shall execute final cleaning prior to final inspection. 

B. Contractor shall clean interior and exterior glass and all surfaces exposed to 
view; remove temporary labels, tape, stains, and foreign substances, polish 
transparent and glossy surfaces, wax and polish new vinyl floor surfaces, 
vacuum carpeted and soft surfaces. 

C. Contractor shall clean equipment and fixtures to a sanitary condition. 

D. Contractor shall replace filters of operating equipment. 

E. Contractor shall clean debris from roofs, gutters, down spouts, and drainage 
systems. 

F. Contractor shall clean Site, sweep paved areas, and rake clean landscaped 
surfaces. 

G. Contractor shall remove waste and surplus materials, rubbish, and 
construction facilities from the Site and surrounding areas. 

1.04 ADJUSTING 

Contractor shall adjust operating products and equipment to ensure smooth and 
unhindered operation. 
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1.05 RECORD DOCUMENTS AND SHOP DRAWINGS 

A. Contractor shall legibly mark each item to record actual construction, 
including: 

(1) Measured depths of foundation in relation to finish floor datum. 

(2) Measured horizontal and vertical locations of underground utilities and 
appurtenances, referenced to permit surface improvements. 

(3) Measured locations of internal utilities and appurtenances concealed in 
construction, referenced to visible and accessible features of the Work. 

(4) Field changes of dimension and detail. 

(5) Details not on original Contract Drawings 

(6) Changes made by modification(s). 

(7) References to related Shop Drawings and modifications. 

B. Contractor will provide one hardcopy and one PFD soft copy Record Drawings 
to District. 

C. Contractor shall submit all required documents to District and/or Architect 
prior to or with its final Application for Payment.  Record drawings shall be 
updated and verified prior to each payment application. 

1.06 INSTRUCTION OF DISTRICT PERSONNEL 

A. Before final inspection, at agreed upon times, Contractor shall instruct 
District's designated personnel in operation, adjustment, and maintenance of 
products, equipment, and systems. 

B. For equipment requiring seasonal operation, Contractor shall perform 
instructions for other seasons within six months or by the change of season. 

C. Contractor shall use operation and maintenance manuals as basis for 
instruction. Contractor shall review contents of manual with personnel in 
detail to explain all aspects of operation and maintenance. 

D. Contractor shall prepare and insert additional data in Operation and 
Maintenance Manual when the need for such data becomes apparent during 
instruction. 

E. Contractor shall review contents of manual with personnel in detail to explain 
all aspects of operation and maintenance. 

1.07 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Contractor shall provide products, spare parts, maintenance, and extra 
materials in quantities specified in the Specifications and in Manufacturer's 
recommendations. 
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B. Contractor shall provide District with all required Operation and Maintenance 
Data at one time.  Partial or piecemeal submissions of Operation and 
Maintenance Data will not be accepted. 

PART 2 – PRODUCTS Not Used. 

PART 3 – EXECUTION Not Used. 

END OF SECTION
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SECTION 01 78 23 

OPERATION AND MAINTENANCE DATA 

PART 1 – GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Completion of the Work; 

B. Special Conditions. 

1.02 QUALITY ASSURANCE: 

Contractor shall prepare instructions and data by personnel experienced in 
maintenance and operation of described products. 

1.03 FORMAT: 

A. Contractor shall prepare data in the form of an instructional manual entitled 
“OPERATIONS AND MAINTENANCE MANUAL & INSTRUCTIONS” (“Manual”). 

B. Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch, three-side 
rings, with durable plastic covers; two inch maximum ring size. When multiple 
binders are used, Contractor shall correlate data into related consistent 
groupings. 

C. Cover: Contractor shall identify each binder with typed or printed title 
"OPERATION AND MAINTENANCE MANUAL & INSTRUCTIONS"; and shall list 
title of Project and identify subject matter of contents. 

D. Contractor shall arrange content by systems process flow under section 
numbers and sequence of Table of Contents of the Contract Documents. 

E. Contractor shall provide tabbed fly leaf for each separate product and system, 
with typed description of product and major component parts of equipment. 

F. Text: The content shall include Manufacturer's printed data, or typewritten 
data on 24 pound paper. 

G. Drawings: Contractor shall provide with reinforced punched binder tab and 
shall bind in with text; folding larger drawings to size of text pages. 

H. Contractor shall provide one (1) hard copy to Owner and one (1) pdf copy to 
Owner. 
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1.04 CONTENTS, EACH VOLUME: 

A. Table of Contents: Contractor shall provide title of Project; names, addresses, 
and telephone numbers of the Architect, any engineers, subconsultants, 
Subcontractor(s), and Contractor with name of responsible parties; and 
schedule of products and systems, indexed to content of the volume. 

B. For Each Product or System: Contractor shall list names, addresses, and 
telephone numbers of Subcontractor(s) and suppliers, including local source 
of supplies and replacement parts. 

C. Product Data: Contractor shall mark each sheet to clearly identify specific 
products and component parts, and data applicable to installation. Delete 
inapplicable information. 

D. Drawings: Contractor shall supplement product data to illustrate relations of 
component parts of equipment and systems, to show control and flow 
diagrams.  Contractor shall not use Project Record Documents as 
maintenance drawings. 

E. Text: Contractor shall include any and all information as required to 
supplement product data.  Contractor shall provide logical sequence of 
instructions for each procedure, incorporating manufacturer's instructions. 

F. Warranties and Bonds:  Contractor shall bind in one copy of each and submit 
them in pdf to District. 

1.05 MANUAL FOR MATERIALS AND FINISHES: 

A. Building Products, Applied Materials, and Finishes:  Contractor shall include 
product data, with catalog number, size, composition, and color and texture 
designations.  Contractor shall provide information for re-ordering custom 
manufactured products. 

B. Instructions for Care and Maintenance:  Contractor shall include 
Manufacturer's recommendations for cleaning agents and methods, 
precautions against detrimental agents and methods, and recommended 
schedule for cleaning and maintenance. 

C. Moisture Protection and Weather Exposed Products:  Contractor shall include 
product data listing applicable reference standards, chemical composition, and 
details of installation.  Contractor shall provide recommendations for 
inspections, maintenance, and repair. 

D. Additional Requirements:  Contractor shall include all additional requirements 
as specified in the Specifications. 

E. Contractor shall provide a listing in Table of Contents for design data, with 
tabbed fly sheet and space for insertion of data. 
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1.06 MANUAL FOR EQUIPMENT AND SYSTEMS: 

A. Each Item of Equipment and Each System:  Contractor shall include 
description of unit or system, and component parts and identify function, 
normal operating characteristics, and limiting conditions.  Contractor shall 
include performance curves, with engineering data and tests, and complete 
nomenclature, and commercial number of replaceable parts. 

B. Maintenance Requirements:  Contractor shall include routine procedures and 
guide for trouble-shooting; disassembly, repair, and reassembly instructions; 
and alignment, adjusting, balancing, and checking instructions. 

C. Contractor shall provide servicing and lubrication schedule, and list of 
lubricants required. 

D. Contractor shall include manufacturer's printed operation and maintenance 
instructions. 

E. Contractor shall provide original manufacturer's parts list, illustrations, 
assembly drawings, and diagrams required for maintenance. 

F. Contractor shall provide list of original manufacturer's spare parts, current 
prices, and recommended quantities to be maintained in storage. 

G. Additional Requirements:  Contractor shall include all additional requirements 
as specified in Specification(s). 

H. Contractor shall provide a listing in Table of Contents for design data, with 
tabbed fly sheet and space for insertion of data. 

1.07 SUBMITTAL: 

A. Contractor shall submit one (1) hard copy of a complete Manual in final form 
prior to final Application for Payment. Copy will be returned with 
Architect/Engineer comments.  Contractor must revise the content of the 
Manual as required by District prior to District's approval of Contractor’s final 
Application for Payment. 

B. Contractor must submit one (1) hard copy of revised Manual in final form 
within ten (10) days after final inspection. 

C. Contractor must submit all documents noted above in PDF to Owner. 

PART 2 – PRODUCTS Not Used. 

PART 3 – EXECUTION Not Used. 

END OF SECTION
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SECTION 01 78 36 

WARRANTIES 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Warranty/Guarantee 
Information; 

B. Special Conditions. 

1.02 FORMAT 

A. Binders:  Contractor shall use commercial quality, 8-1/2 by 11 inch, three-
side rings, with durable plastic covers; two-inch maximum ring size. 

B. Cover:  Contractor shall identify each binder with typed or printed title 
"WARRANTIES” and shall list title of Project. 

C. Table of Contents:  Contractor shall provide title of Project; name, address, 
and telephone number of Contractor and equipment supplier; and name of 
responsible principal.  Contractor shall identify each item with the number and 
title of the specific Specification, document, provision, or section in which the 
name of the product or work item is specified. 

D. Contractor shall separate each warranty with index tab sheets keyed to the 
Table of Contents listing, providing full information and using separate typed 
sheets as necessary.  Contractor shall list each applicable and/or responsible 
Subcontractor(s), supplier(s), and/or manufacturer(s), with name, address, 
and telephone number of each responsible principal(s). 

E. Warranties will be delivered in PDF format. 

1.03 PREPARATION: 

A. Contractor shall obtain warranties, executed in duplicate by each applicable 
and/or responsible subcontractor(s), supplier(s), and manufacturer(s), within 
ten (10) days after completion of the applicable item or work.  Except for 
items put into use with District's permission, Contractor shall leave date of 
beginning of time of warranty blank until the date of completion is 
determined. 

B. Contractor shall verify that documents are in proper form, contain full 
information, and are notarized, when required. 

C. Contractor shall co-execute submittals when required. 
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D. Contractor shall retain warranties until time specified for submittal. 

1.04 TIME OF SUBMITTALS: 

A. For equipment or component parts of equipment put into service during 
construction with District's permission, Contractor shall submit a draft 
warranty for that equipment or component within ten (10) days after 
acceptance of that equipment or component. 

B. Contractor shall submit for District approval all warranties and related 
documents within ten (10) days after date of completion.  Contractor must 
revise the warranties as required by the District prior to District's approval of 
Contractor’s final Application for Payment. 

C. For items of work delayed beyond date of completion, Contractor shall 
provide an updated submittal within ten (10) days after acceptance, listing 
the date of acceptance as start of warranty period. 

PART 2 - PRODUCTS Not Used. 

PART 3 – EXECUTION Not Used. 

END OF SECTION
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SECTION 01 78 39 

RECORD DOCUMENTS 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Documents on Work; 

B. Special Conditions. 

PART 2 - RECORD DRAWINGS 

2.01 GENERAL: 

A. As indicated in the Contract Documents, the District will provide Contractor 
with one set of reproducible, full size or half size original Contract Drawings. 

B. Contractor shall maintain at each Project Site one set of marked-up plans and 
shall transfer all changes and information to those marked-up plans, as often 
as required in the Contract Documents, but in no case less than once each 
month.  Contractor shall submit to the Project Inspector one set of 
reproducible vellums of the Project Record Drawings (“As-Builts”) showing all 
changes incorporated into the Work since the preceding monthly submittal. 
The As-Builts shall be available at the Project Site. The Contractor shall 
submit reproducible vellums at the conclusion of the Project following review 
of the blueline prints. 

C. Label and date each Record Drawing "RECORD DOCUMENT" in legibly printed 
letters. 

D. All deviations in construction, including but not limited to pipe and conduit 
locations and deviations caused by without limitation Change Orders, 
Construction Claim Directives, RFI’s, and Addenda, shall be accurately and 
legibly recorded by Contractor. 

E. Locations and changes shall be done by Contractor in a neat and legible 
manner and, where applicable, indicated by drawing a "cloud" around the 
changed or additional information. 

F. Record Drawings shall also be completed in a digital format and given to the 
Owner as a PDF. 

2.02 RECORD DRAWING INFORMATION: 

A. Contractor shall record the following information: 
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(1) Locations of Work buried under or outside each building, including, 
without limitation, all utilities, plumbing and electrical lines, and 
conduits. 

(2) Actual numbering of each electrical circuit to match panel schedule. 

(3) Locations of significant Work concealed inside each building whose 
general locations are changed from those shown on the Contract 
Drawings. 

(4) Locations of all items, not necessarily concealed, which vary from the 
Contract Documents. 

(5) Installed location of all cathodic protection anodes. 

(6) Deviations from the sizes, locations, and other features of installations 
shown in the Contract Documents. 

(7) Locations of underground work, points of connection with existing 
utilities, changes in direction, valves, manholes, catch basins, capped 
stubouts, invert elevations, etc. 

(8) Sufficient information to locate Work concealed in each building with 
reasonable ease and accuracy. 

In some instances, this information may be recorded by dimension.  In other 
instances, it may be recorded in relation to the spaces in the building near 
which it was installed. 

B. Contractor shall provide additional drawings as necessary for clarification. 

C. Contractor shall provide reproducible record drawings, made from final Shop 
Drawings marked "No Exceptions Taken" or "Approved as Noted." 

D. After review and approval of the marked-up specifications by the Project 
Inspector, Contractor shall provide electronic copies of the drawings (in PDF 
format) with one file with all of the sheets and one set of individual sheet files 
at the conclusion of the Project. 

PART 3 - RECORD SPECIFICATIONS 

3.01 GENERAL: 

A. Contractor shall mark each section legibly to record manufacturer, trade 
name, catalog number, and supplier of each Product and item of equipment 
actually installed. 

B. After review and approval of the marked-up specifications by the Project 
Inspector, Contractor shall provide one electronic copy of the specifications 
(in PDF format) at the conclusion of the Project. 
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PART 4 - MAINTENANCE OF RECORD DOCUMENTS 

4.01 GENERAL 

A. Contractor shall store Record Documents apart from documents used for 
construction as follows: 

(1) Provide files and racks for storage of Record Documents. 

(2) Maintain Record Documents in a clean, dry, legible condition and in 
good order. 

B. Contractor shall not use Record Documents for construction purposes. 

PART 5 – PRODUCTS Not Used. 

END OF SECTION 
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SECTION 02 40 00 

SITE DEMOLITION 

PART 1 - GENERAL 
 

1.1 SECTION INCLUDES 
 

A. Demolition of existing site work.  
 

1.2 STANDARD AND INDUSTRY SPECIFICATIONS 
 

A. Application portions of following standards and specifications apply to this 
Work. 

 
1. CBC Standards. 
 
2. OSHA Safety Health Standard 29 CFR 1910. 

 
3. California Code of Regulations, Title 24, Part 2 (CCR Title 24). 

 
4. ANSI A10.6, (1990) Demolition Operations. 

 
5. Comply with rules and regulations of State of California, California 

Administrative Code, Title 8, Industrial Relations, Chapter 4, Subchapter 
4, “Construction Safety Order”. 

 
6. Comply with applicable local and state agencies having jurisdiction. 

 
7. Comply with governing EPA notification regulations. 

 
1.3 GENERAL REQUIREMENTS 

 
A. Provide labor, material and equipment required for demolishing, cutting, 

removing, and disposing of existing construction as designated or required. 
 
B. Coordinate work with capping or sealing of existing utilities. 

 
C. Do not begin demolition until authorization is received.  Remove rubbish and 

debris from the Project site; do not allow accumulations inside or outside the 
buildings or on Project site.  Store materials that cannot be removed daily in 
areas specified.  Demolition and removal of materials containing asbestos will 
be done by others. 

 
D. Contractor shall provide a Storm Water Pollution Prevention Plan for the 

Regional Water Quality Control Board. 
 

1.4 SUBMITTALS 
 
A. Submit under provisions of Section 01 33 00. 
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1. Required Documents: 

a. Demolition Plan: Submit proposed demolition and removal 
procedures for approval before Work is started. 

 
b. Submit Storm Water Pollution Prevention Plan. 
 
c. Submit all permits and certificates required for the Project, for 

record purposes. 
 

d. Submit proposed dust control measures. 
 

e. Submit proposed noise control measures. 
 

f. Work Schedules: Submit a proposed schedule of Work items to be 
performed, and a description of how the Work is to be 
accomplished, for the Architect’s review. 

 
g. Submit report of inspections conducted with the Owner’s 

Representative and Architect both before and after performing 
Work. 

 
B. Required Data: Demolition plan shall include procedures for coordination with 

other Work in progress, a disconnection schedule of utility services, a detailed 
description of methods and equipment to be used for each operation and of the 
sequence of operations. 

 
1.5 REGULATORY AND SAFETY REQUIREMENTS 

 
A. Comply with Federal, State, and local hauling and disposal regulations.  In 

addition to the requirements of the “Contract Clauses”, safety requirements 
shall conform with ANSI A10.6. 

 
B. Notifications: Furnish timely notification of demolition and renovation projects 

to Federal, State, regional, and local authorities in accordance with 40 CFR 61-
SUBPART M.  Notify the local air pollution control district/agency (BAAQMD) 
and the Architect in writing 10 days prior to the commencement of Work in 
accordance with 40 CFR 61-SUBPART M. 

 
C. Ten working days prior to commencement of Work, complete and submit 

Notification of Demolition and Renovation forms to State authorities and 
Architect in accordance with 40 CFR 61-SUBPART M. 

 
1.6 DUST AND DEBRIS CONTROL 

 
A.  Prevent the spread of dust and debris and avoid the creation of a nuisance or 

hazard in the surrounding area.  Do not use water if it results in hazardous or 
objectionable conditions such as, but not limited to, ice, flooding, or pollution. 

B. If known or suspected hazardous materials are encountered during operations, 
stop operations immediately and notify the Owner’s Representative. 

 
1.7 PROTECTION 
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A. Traffic Control Signs: 

1. Where pedestrian and driver safety is endangered in the area of removal 
Work, use traffic barricades with flashing lights.  Notify the Architect 
prior to beginning such Work. 

 
2. Traffic Circulation: Ensure minimum interference without roads, streets, 

driveways, sidewalks, and adjacent facilities. 
 

a. Do not close or obstruct public thoroughfares without first obtaining 
the required permit or permission of the responsible public 
jurisdiction. 

 
B. Existing Construction: Protect existing construction which is to remain in place 

or to be reused.  Repair items which are to remain and which are damaged 
during performance of the Work to their original condition, or replace with new. 

 
C. Trees: Protect trees to remain, see Architectural Drawings. 

 
D. Facilities: The existing school facilities are to remain in operation during the 

construction period.  Protect remaining electrical and mechanical services and 
utilities.  Where removal of existing utilities and pavement is specified or 
indicated, provide approved barricades, temporary covering of exposed areas, 
and temporary services or connections for electrical and mechanical utilities. 

 
E. Protection: Provide barricades or temporary fencing to define the construction 

area and separate it from the existing school facilities.  Erect and maintain 
temporary bracing, shoring, lights, barricades, and guards necessary to protect 
public, the Owner’s employees, finishes, improvements to remain, and 
adjoining property from damage, all in accordance with applicable regulations. 

 
1.8 BURNING 

 
A. Burning will not be permitted. 

 
1.9 SCHEDULING 

 
A. Coordinate with the Owner in scheduling noisy or dirty work or heavy 

equipment use. 
 
B. Schedule work at the Owner’s convenience to cause minimal interference with 

the Owner’s normal operations. 
 

PART 2 - PRODUCTS 
 
Not Used 
 
PART 3 - EXECUTION 
 

3.1 EXAMINATION 
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A. Examine areas affected by Work of this Section and verify following: 

1. Disconnection of utilities as required. 

2. That utilities serving occupied portions of buildings will not be disturbed. 

3. Removal by the Owner of the Owner’s personal property, movable 
furniture and equipment items not designated for relocation. 

B. Where existing conditions conflict with representations of the Contract 
Documents, notify the Architect and obtain clarification.  Do not perform Work 
affecting the conflicting conditions until clarification of the conflict is received. 

 
3.2 PREPARATION 

 
A. Verify that the area to be demolished or removed has been vacated, or 

adequate space has been made available to perform the Work. 
 
B.  Arrange for and verify termination of utility services, including removal of 

meters and capping of lines. 
 
C.  Lay out cutting Work at Job Site and coordinate with related Work for which 

cutting is required. 
 

3.3 EXISTING FACILITIES TO BE REMOVED 
 

A. Structures: Remove indicated existing structures and building foundations in 
their entirety to grade or elevation of foundation bases, nominally to 1.0 foot 
below existing adjacent grade. 

 
B.  Utilities and Related Equipment: Remove existing utilities as indicated and 

uncovered by Work, and terminate in a manner conforming to the nationally 
recognized code covering the specific utility and approved by the Architect.  
Remove meters and related equipment and deliver to a location in accordance 
with instructions by the Architect.  If utility lines are encountered that are not 
shown on Drawings, contact the Architect for further instructions.  

 
C. Paving, Slabs, and Sidewalks: Remove concrete paving and asphalt concrete 

paving and slabs including aggregate base to subgrade. 
 
D. Concrete: Saw concrete along straight lines to a depth of not less than 2 inches.  

Make each cut in walls perpendicular to the face and in alignment with the cut 
in the opposite face.  Break out the remainder of the concrete.  At locations 
where the broken face cannot be concealed, grind smooth or saw cut entirely 
through the concrete. 

 
E. Patching: Where removals leave holes and damaged surfaces exposed in the 

finished Work, fill, patch and repair these holes and damaged surfaces to match 
adjacent finished surfaces.  Where new Work is to be applied to existing 
surfaces, perform removals and patching in a manner to produce surfaces 
suitable for receiving new Work.  Finished surfaces of patched area shall be 
flush with the adjacent existing surface and shall match the existing adjacent 
surface as closely as possible in texture and finish. 
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SECTION 06 10 00 

ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. All lumber framing, rough hardware and blocking as indicated. 

1.2 REFERENCES 

A. Published Specifications, standards, tests, or recommended methods of trade, 
industry, or governmental organizations apply to Work in this Section where cited by 
abbreviations noted below (latest editions apply). 

1. California Code of Regulations.  Title 24, also known as 2019 California Building 
Code (CBC), with amendments. 

2. APA - American Plywood Association, "Guide to Plywood Grades". 
3. PS - United States Product Standard, PS-1 "Construction and Industrial 

Plywood". 
4. UL - Underwriters' Laboratories, Inc., "Fire Hazard Classification, FR-S". 
5. WCLIB - West Coast Lumber Inspection Bureau, "Standard Grading Rules No. 

17". 
6. WWPA - Western Wood Products Association, "Western Lumber Grading Rules". 
7. AWPA - American Wood Preservers Association Standards. 
8. ASTM - American Society of Testing and Materials. 

1.3 SUBMITTALS 

A. Prepare submittals in accordance with Section 01 33 00, “Submittal”. 

B. Shop Drawings of all specially fabricated rough hardware. 

C. Certificates of compliance with standards specified. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Provide proper facilities for handling and storage of materials to prevent damage to 
edges, ends, and surfaces. 

B. Keep materials dry.  Where necessary, stack materials off ground on level flat forms, 
fully protected from weather. 

1.5 JOB CONDITIONS  

A. Environmental Requirements:  Maintain uniform moisture content of lumber at not 
more than 19-percent before, during, and after installation. 
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B. Sequencing, Scheduling:  Coordinate details with other Work supporting, adjoining 
or fastening to rough carpentry work. 

PART 2 - PRODUCTS 

2.1 MATERIAL 

A. Rough Carpentry 

1. Sills on Concrete:  Foundation grade Redwood or pressure-treated Douglas Fir. 
2. Lumber (Wood Framing):  Meet requirements of following minimum grades. 

    Item   Grade 
    Studs   D.F.  No. 2 
    Plates   D.F.  No. 2 
    Beams   D.F.  No. 1 
    Joists   D.F.  No. 2 
    Posts   D.F.  No. 1 
    Blocking  D.F.  No. 2 
 

3. Plywood:  Provide thickness, grade, and panel identification index shown on 
Drawings. 

B. Rough Hardware: All exterior hardware shall be hot-dipped galvanized steel. 

1. Nails: Common wire, typical. 
2. Powder Driven Fasteners: Hilti Fastening Systems: Impex Tool Corporation; or 

approved equal. Tempered steel pins with special corrosion-resistant finish.  
Provide guide washers to accurately control penetration, maximum 3/4-inch.  
Accomplish fastening by low-velocity piston-driven powder-actuated tool.   

3. Expansion Bolts: Illinois Tool Works “Red Head Trubolt”; Hilti; “Kwik-Bolt II” or 
approved equal. Reverse cone, self-wedging, expansion type, Tightening of nut 
or increased tension on bolt shank shall act to force wedges outward to create 
positive increased resistance to withdrawal. 

4. Metal Timber Framing Connectors: Simpson Company or approved equal. 
Fabricate from hot-dipped galvanized steel.  Connectors shall be at least 16-
gauge material, 1/8-inch plate materials where welded, unless otherwise shown 
or specified, punched for nailing.  Nails and nailing shall conform to the 
manufacturer's instructions, with a nail provided for each punched hole.   

5. Miscellaneous Hardware:  Provide all common screws, bolts, fastenings, 
washers and nuts required to complete rough carpentry Work. 

2.2 TREATEMENTS 

A. Fire-Retardant Treatment: Koppers Co., Inc.'s "Non-Com"; J.H. Baxter and Co. 
"Baco-Pyresote"; or approved equal. 

B. Preservative Treatment:  Furnish in accordance with AWPA. 
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2.3 FABRICATION 

A. Preparation: 

1. Verify measurements at job site. 
2. Verify details and dimensions of equipment and fixtures integral with finish 

carpentry for proper fit and accurate alignment. 
3. Coordinate details with other Work supporting, adjoining, or fastening to 

casework. 

B. Lumber: 

1. Air- or kiln-dry to maximum 19-percent moisture content prior to shipment. 
Stack and air-dry to maximum 15 percent in field prior to installation. 

2. Furnish surfaced four sides, S4S, unless otherwise noted. 
3. Size shall conform with rules of governing standard.  Sizes shown are nominal 

unless otherwise noted. 

C. Wood Treatments: 

1. Preservative Treatment: 
a. Treat lumber and plywood sheathing exposed to weather. 
b. Lumber:  Treat in accordance with AWPA C2. 
a. Plywood:  Treat in accordance with AWPA C9. 
c. After treatment and prior to shipping, air- or kiln-dry lumber to maximum 

19 percent moisture content. Air-dry in field to maximum 15 percent prior 
to installation. 

2.4 QUALITY CONTROL 

A. Lumber shall bear grade-trademark or be accompanied by certificate of compliance 
of appropriate grading agency. 

B. Plywood shall bear APA grade-trademark. 

C. Air-dry all framing lumber to a maximum of 15 percent moisture content prior to 
installing. 

PART 3 - EXECUTION 

3.1 EXAMINATION  

A. Examine areas to receive rough carpentry Work and verify following: 

1. Completion of installation of building components to receive rough carpentry 
Work. 

2. That surfaces are satisfactory to receive Work. 
3. That spacing, direction, and details of supports are correct to accommodate 

installation of blocking, backing, stripping, furring and nailers. 
4. That all anchor bolts and holdown bolts are properly installed. 
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3.2 INSTALLATION 

A. Cutting:  Perform all cutting, boring, and similar Work required. 

B. Studs, Joists, Beams, and Posts: Install all members true to line.  No wood shingle 
shims are permitted.  Place joists with crown up; maximum 1/4-inch crown 
permitted. 

C. Nail joints in accordance with applicable requirements of the CBC Table 2304.10.1 
unless otherwise shown or specified.  Predrill where nails tend to split wood. 

D. Bolt holes to be 1/16-inch oversize.  Threads shall not bear on wood.  Use standard 
malleable iron washers against wood.  Carriage bolts require washers under the nut 
only. 

E. Provide blocking, grounds, nailers, stripping, and backing as shown and as required 
to secure other Work. 

F. Maintain 1/8-inch gap between all plywood panel edges. 

G. Do not utilize plywood sheets having a width smaller than 2-feet 0-inches. 

H. Plywood flooring shall be field glued with adhesives meeting APA specification AFG-
01 applied in accordance with the manufacturers recommendations.  Apply 
continuous line of glue on joists and in groove of tongue and groove panels. 

I. Where wood is cut, sawed, planed, bored or marred after preservative or fire-
retardant treatment, apply two heavy brush coats of same material used in 
treatment. 

J. Nail heads shall be driven flush with plywood surface.  Overdriven nails (nails which 
fracture the outer ply layer) shall be replaced one for one. 

K. Wood Screws or Lag Screws: Screws shall be screwed and not driven into place.  
Screw holes shall be predrilled to the same diameter and depth of shank.  Holes for 
threaded portion shall be predrilled less than or equal to the diameter of the root of 
the thread.  Provide standard cut washers under head of lag screws 

L. Sills under bearing, exterior and shear walls shall be bedded on 1/2 inch minimum 
drypack or grout to obtain continuous bearing. 

3.3 CLEANING AND ADJUSTING 

A. Remove damaged or otherwise disfigured portions and replace with new prior to the 
Owner's acceptance. 

B. Wash finished Work in strict accordance with product manufacturer's directions and 
ensure that washed surfaces do not differ from clean unwashed surfaces.  Any 
difference will be considered unsatisfactory Work. 
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3.4 FIELD QUALITY CONTROL 

A. The Owner’s Testing Agency shall: 
1. Inspect erected timber framing as required to establish conformity of Work with 

Drawings 
2. Inspect all bolted connections. 
3. Inspect all timber connectors for compliance with CBC Paragraph 2304.9. 
4. Inspect roof diaphragm nailing for nail size, spacing and penetration at plywood 

panel edges, and special nailing at collector and drag members. 
5. Inspect shear wall nailing for nail size, spacing and penetration at plywood 

panel edges, and nailing at holdown posts. 

 
END OF SECTION 
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SECTION 26 05 10 
 

GENERAL ELECTRICAL REQUIREMENTS 
 
PART 1 - GENERAL 

1.01 Description of Work 

A. The work of this Section consists of providing all required labor, supervision, 
materials and equipment to satisfactorily complete all electrical installations that 
are shown on the Drawings, included in these specifications, or otherwise 
needed for a complete and fully operating facility. 

B. Furnish and install all required in-place equipment, conduits, conductors, cables 
and any miscellaneous materials for the satisfactory interconnection and 
operation of all associated electrical systems. 

1.02 Related Work 

A. This Section provides the basic Electrical Requirements which supplement the 
General Requirements of Division 1 and apply to all Sections of Division 16. 

1.03 Submittals 

A. As specified in Division 1.  Submit to the Architect shop drawings, manufacturer's 
data and certificates for equipment, materials and finish, and pertinent details for 
each system specified.  Information to be submitted includes manufacturer's 
descriptive literature of cataloged products, equipment, drawings, diagrams, 
performance and characteristic curves as applicable, test data and catalog cuts.  
Obtain written approval before procurement, fabrication, or delivery of the items 
to the job site.  Partial submittals are not acceptable and will be returned without 
review.  Furnish manufacturer's name, trade name, catalog model or number, 
nameplate data, size, layout dimensions, capacity, project specification and 
paragraph reference, applicable Federal, Industry and Technical Society 
Publication References, and years of satisfactory service of each item required to 
establish contact compliance.  Photographs of existing installations and data 
submitted in lieu of catalog data are not acceptable and will be returned without 
approval. 

B. Organize submittals for equipment and items related to each specification section 
together as a package. 

C. Proposed substitutions of products will not be reviewed or approved prior to 
awarding of the Contract. 

D. Substitutions shall be proven to the Architect or Engineer to be equal or superior 
to the specified product. Architect’s decision is final. The Contractor shall pay all 
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costs incurred by the Architect and Engineer in reviewing and processing any 
proposed substitutions whether or not a proposed substitution is accepted. 

E. If a proposed substitution is rejected, the contractor shall furnish the specified 
product at no increase in contract price. 

F. If a proposed substitution is accepted, the contractor shall be completely 
responsible for all dimensional changes, electrical changes, or changes to other 
work which is a result of the substitution. The accepted substitution shall be 
made at no additional cost to the owner or design consultants. 

1.04 Quality Assurance 

A. Codes:  All electrical equipment and materials, including installation and testing, 
shall conform to the latest editions following applicable codes: 

1. California Electrical Code (CEC). 

2. Occupational Safety and Health Act (OSHA) standards. 

3. All applicable local codes, rules and regulations. 

4. Electrical Contractor shall posses a C-10 license and all other licenses as 
may be required. Licenses shall be in effect at start of this contract and be 
maintained throughout the duration of this contract. 

B. Variances:  In instances where two or more codes are at variance, the most 
restrictive requirement shall apply. 

C. Standards:  Equipment shall conform to applicable standards of American 
National Standards Institute (ANSI), Electronics Industries Association (EIA), 
Institute of Electrical and Electronics Engineers (IEEE), and National Electrical 
Manufacturers Association (NEMA). 

D. Underwriter Laboratories (UL) listing is required for all equipment and materials 
where such listing is offered by the Underwriters Laboratories.  Provide service 
entrance labels for all equipment required by the NEC to have such labels. 

E. The electrical contractor shall guarantee all work and materials installed under 
this contract for a period of one (1) year from date of acceptance by owner. 

F. All work and materials covered by this specification shall be subject to inspection 
at any and all times by representatives of the owner.  Work shall not be closed in 
or covered before inspection and approval by the owner or his representative.  
Any material found not conforming with these specifications shall, within 3 days 
after being notified by the owner, be removed from premises; if said material has 
been installed, entire expense of removing and replacing same, including any 
cutting and patching that may be necessary, shall be borne by the contractor. 
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1.05 Drawings 

A. Drawings:  The electrical Drawings shall govern the general layout of the 
completed construction. 

1. Locations of equipment, panels, pull boxes, conduits, stub-ups, ground 
connections are approximate unless dimensioned; verify locations with 
the Architect prior to installation. 

2. Review the Drawings and Specification Divisions of other trades and 
perform the electrical work that will be required for those installations. 

3. Should there be a need to deviate from the Electrical Drawings and 
Specifications, submit written details and reasons for all changes to the 
Architect for approval. 

4. The general arrangement and location of existing conduits, piping, 
apparatus, etc., is approximate.  The drawings and specifications are for 
the assistance and guidance of the contractor, exact locations, distances 
and elevations are governed by actual field conditions.  Accuracy of data 
given herein and on the drawings is not guaranteed.  Minor changes may 
be necessary to accommodate work.  The contractor is responsible for 
verifying existing conditions.  Should it be necessary to deviate from the 
design due to interference with existing conditions or work in progress, 
claims for additional compensation shall be limited to those for work 
required by unforeseen conditions as determined by the Architect. 

5. All drawings and divisions of these specifications shall be considered as 
whole.  This contractor shall report any apparent discrepancies to the 
Architect prior to submitting bids. 

6. The contractor shall be held responsible to have examined the site and 
compared it with the specifications and plans and to have satisfied 
himself as to the conditions under which the work is to be performed.  He 
shall be held responsible for knowledge of all existing conditions whether 
or not accurately described.  No subsequent allowance shall be made for 
any extra expense due to failure to make such examination. 

1.06 Closeout Submittals 

A. Manuals:  Furnish manuals for equipment where manuals are specified in the 
equipment specifications or are specified in Division 1. 

1.07 Coordination 

A. Coordinate the electrical work with the other trades, code authorities, utilities and 
the Architect. 
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B. Provide and install all trenching, backfilling, conduits, pull boxes, splice boxes, 
etc. for all Utility Company services to the locations indicated on the Drawings. 
All materials and construction shall be in accordance with the requirements for all 
the Utility Companies. Prior to performing any work, the Electrical Contractor 
shall coordinate with the various Utility Companies to verify that all such work 
and materials shown on the Drawings are of sufficient sizes and correctly located 
to provide services on the site. The Electrical Contractor shall verify with all the 
Utility Companies that additional contractor furnished and installed work is not 
required. If additional work, materials, or changes are required by any of the 
Utility Companies, the Electrical Contractor shall advise the Architect of such 
changes and no further work shall then be performed until instructed to do so by 
the Architect. 

C. Utility Company charges shall be paid by the Owner. 

D. Contractor shall pay all inspection and other applicable fees and procure all 
permits necessary for the completion of this work. 

D. Where connections must be made to existing installations, properly schedule all 
the required work, including the power shutdown periods.   

E. When two trades join together in an area, make certain that no electrical work is 
omitted. 

1.08 Job Conditions 

A. Operations:  Perform all work in compliance with Division 1 

1. Keep the number and duration of power shutdown periods to a minimum.  

2. Show all proposed shutdowns and their expected duration on the 
construction schedule. Schedule and carry out shutdowns so as to cause 
the least disruption to operation of the Owner's facilities. 

3. Carry out shutdown only after the schedule has been approved, in writing, 
by the owner.  Submit power interruption schedule 15 days prior to date 
of interruption. 

B. Construction Power:  Unless otherwise noted in Division 1 of these 
specifications, contractor shall make all arrangements and provide all necessary 
facilities for temporary construction power from the owner’s on site source. 
Energy costs shall be paid for by the Owner 

C. Storage:  Provide adequate storage for all equipment and materials which will 
become part of the completed facility so that it is protected from weather, dust, 
water, or construction operations. 

1.09 Damaged Products 
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A. Notify the Architect in writing in the event that any equipment or material is 
damaged.  Obtain approval from the Architect before making repairs to damaged 
products. 

1.10 Locations 

A. General:  Use equipment, materials and wiring methods suitable for the types of 
locations in which they are located. 

B. Dry Locations:  All those indoor areas which do not fall within the definition below 
for Wet Locations and which are not otherwise designated on the Drawings. 

C. Wet Locations:  All locations exposed to the weather, whether under a roof or 
not, unless otherwise designated on the Drawings. 

1.11 Safety and Indemnity 

A. The Contractor is solely and completely responsible for conditions of the job site 
including safety of all persons and property during performance of the work.  This 
requirement will apply continually and not be limited to normal working hours. 
The contractor shall provide and maintain throughout the work site proper 
safeguards including, but not limited to, enclosures, barriers, warning signs, 
lights, etc. to prevent accidental injury to people or damage to property. 

B. No act, service, drawing review or construction review by the Owner, the 
Engineer or their Consultants is intended to include reviews of the adequacy of 
the Contractors safety measures in or near the construction site. 

C. The Contractor performing work under this Division of the Specifications shall 
hold harmless, indemnify, and defend the Owner, the Engineer, their consultants, 
and each of their officers, agents and employees from any and all liability claims, 
losses, or damage arising out of or alleged to arise from bodily injury, sickness, 
or death of a person or persons and for all damages arising out of injury to or 
destruction of property arising directly or indirectly out of or in connection with the 
performance of the work under this Division of the Specifications, and from the 
Contractor's negligence in the performance of the work described in the 
construction contract documents, but not including liability that may be due to the 
sole negligence of the Owner, the Engineer, their Consultants or their officers, 
agents and employees. 

D. The project work area does not contain asbestos materials.  However, if a work 
area is encountered that does contain asbestos materials, the contractor is 
advised to coordinate with the owner and it's asbestos abatement consultant all 
measures necessary to provide installation of conduit, and hangers.  All asbestos 
containing materials related work shall conform to the directions given by the 
owner.  Nothing herein shall be construed to create a liability for American 
Consulting Engineers regarding asbestos abatement measures. 
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1.12 Access Panels and Doors 

A. The Contractor shall install access panels as required where floors, walls or 
ceilings must be penetrated for access to electrical, control, fire alarm or other 
specified electrical devices. The minimum size panel shall be 14” x 14” in usable 
opening. Where access by a service person is required, minimum usable 
opening shall be 18” x 24”. 

B. All access doors installed lower than 7’-0” above finished floor and exposed to 
public access shall have keyed locks. 

C. Where specific information or details relating to access panels differ from these 
specifications, shown on drawings and or details or on other Divisions of work, 
these requirements shall supersede these specifications. 

D. Approved Manufacturers: Subject to compliance with requirements under 
Architectural Specifications, Milcor, Karp, Nystrom or Cesco. 

1. Milcor Style K (plaster) 

2. Milcor Style DW (gypsum board) 

3. Milcor Style M (masonry) 

4. Milcor Style “Fire Rated” where required. 

PART 2 - PRODUCTS 

2.01 Standard of Quality 

A. Products that are specified by manufacturer, trade name or catalog number 
establish a standard of quality and do not prohibit the use of equal products of 
other manufacturers provided they are approved by the Architect prior to 
installation. 

B. Material and Equipment:  Provide materials and equipment that are new and are 
current products of manufacturers regularly engaged in the production of such 
products.  The standard products shall have been in satisfactory commercial or 
industrial use for two years prior to bid opening.  The two-year period includes 
use of equipment and materials of similar size under similar circumstances.  For 
uniformity, only one manufacturer will be accepted for each type of product. 

C. Service Support:  Submit a certified list of qualified permanent service 
organizations including their addresses and qualification for support of the 
equipment.  These service organizations shall be convenient to the equipment 
installation and able to render service to the equipment on a regular and 
emergency basis during the warranty period of the contract. 
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D. Manufacturer's Recommendations:  Where installation procedures are required 
to be in accordance with manufacturer's recommendations, furnish printed copies 
of the recommendations prior to installation.  Installation of the item shall not 
proceed until recommendations are received.  Failure to furnish recommendation 
shall be cause for rejection of the equipment or material. 

2.02 Nameplates 

A. For each piece of electrical equipment, provide a manufacturer's nameplate 
showing his name, location, the pertinent ratings, the model designation, and 
shop order number. 

B. Identify each piece of equipment and related controls with a rigid laminated 
engraved plastic nameplate.  Unless otherwise noted, nameplates shall be 
melamine plastic 0.125 inch thick, white with black center core.  Surface shall be 
matte finish.  Corners shall be square.  Accurately align lettering and engrave 
into the core.  Minimum size of nameplates shall be 0.5 by 2.5 inches unless 
otherwise noted.  Where not otherwise specified, lettering shall be a minimum of 
0.25 inch high normal block style.  Engrave nameplates with the inscriptions 
indicated on the Drawings and, if not so indicated, with the equipment name.  
Securely fasten nameplates in place using two stainless steel or brass screws. 

2.03 Fasteners 

A. Fasteners for securing equipment to walls, floors and the like shall be either hot-
dip galvanized after fabrication or stainless steel. 

2.04 Finish Requirements 

A. Equipment:  Refer to each electrical equipment section of these Specifications for 
painting requirements of equipment enclosures.  Repair any final paint finish 
which has been damaged or is otherwise unsatisfactory, to the satisfaction of the 
Architect. 

B. Wiring System:  In finished areas, paint all exposed conduits, boxes and fittings 
to match the color of the surface to which they are affixed. 

PART 3 - EXECUTION 

3.01 Workmanship 

A. Ensure that all equipment and materials fit properly in their installation. 

B. Perform any required work to correct improperly fit installation at no additional 
expense to the owner. 

C. All electrical equipment and materials shall be installed in a neat and 
workmanship manner in accordance with the NECA Standard of Installation 
Manual and Workmanship of the entire job shall be first class in every respect. 
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3.02 Equipment Installations 

A. Provide the required inserts, bolts and anchors, and securely attach all 
equipment and materials to their supports. 

B. Do all the cutting and patching necessary for the proper installation of work and 
repair any damage done. 

C. Earthquake restraints: all electrical equipment, including conduits over 2.5 inches 
in diameter, shall be braced or anchored to resist a horizontal force acting in any 
direction as per CBC Title 24, part 2,Volume 2 of 2, Section 1615.10.10 and 
Section 1615.10.14. 

D. Structural work:  All core drilling, bolt anchor insertion, or cutting of existing 
structural concrete shall be approved by a California registered structural 
consulting engineer prior to the execution of any construction.  At all floor slabs 
and structural concrete walls to be drilled, cut or bolt anchors inserted, the 
contractor shall find and mark all reinforcing in both faces located by means of x-
ray, pach-ometer, or prof-ometer.  Submit sketch showing location of rebar and 
proposed cuts, cores, or bolt anchor locations for approval. 

3.03 Field Tests 

A. Test shall be in accordance with Acceptance testing specifications issued by the 
National Electrical Testing Association (NETA). 

B. Perform equipment field tests and adjustments.  Properly calibrate, adjust and 
operationally check all circuits and components, and demonstrate as ready for 
service.  Make additional calibration and adjustments if it is determined later that 
the initial adjustments are not satisfactory for proper performance.  Perform 
equipment field test for equipment where equipment field tests are specified in 
the equipment Specifications.  Give sufficient notice to the Architect prior to any 
test so that the tests may be witnessed. 

C. Provide instruments, other equipment and material required for the tests.  These 
shall be of the type designed for the type of tests to be performed.  Test 
instrument shall be calibrated by a recognized testing laboratory within three 
months prior to performing tests. 

D. Operational Tests:  Operationally test all circuits to demonstrate that the circuits 
and equipment have been properly installed and adjusted and are ready for full-
time service. Demonstrate the proper functioning of circuits in all modes of 
operation, including alarm conditions. 

E. Re-testing will be required for all unsatisfactory tests after the equipment or 
system has been repaired.  Re-test all related equipment and systems if required 
by the Architect.  Repair and re-test equipment and systems which have been 
satisfactorily tested but later fail, until satisfactory performance is obtained. 
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F. Maintain records of each test and submit five copies to the Architect when testing 
is complete.  All tests shall be witnessed by the Architect.  These records shall 
include: 

1. Name of equipment tested. 

2. Date of report. 

3. Date of test. 

4. Description of test setup. 

5. Identification and rating of test equipment. 

6. Test results and data. 

7. Name of person performing test. 

8. Owner or Architect's initials. 

G. Items requiring testing shall be as noted in the additional electrical sections of 
these specifications. 

3.04 Cleaning Equipment 

A. Thoroughly clean all soiled surfaces of installed equipment and materials. 

3.05 Painting of Equipment 

A. Factory Applied:  Electrical equipment shall have factory applied painting system 
which shall, as a minimum, meet the requirements of NEMA ICS 6 corrosion-
resistance test and the additional requirements specified in the technical section. 

B. Field Applied:  Paint electrical equipment as required to match finish of adjacent 
surfaces. 

3.06 Records 

A. Maintain one copy of the contract Drawing Sheets on the site of the work for 
recording the "as built" condition.  After completion of the work, the Contractor 
shall carefully mark the work as actually constructed, revising, deleting and 
adding to the Drawing Sheets as required.  The following requirements shall be 
complied with: 

1. Cable Size and Type:  Provide the size and type of each cable installed 
on project. 

2. Substructure:  Where the location of all underground conduits, pull boxes, 
stub ups and etc. where are found to different than shown, carefully mark 
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the correct location on the Drawings.  Work shall be dimensioned from 
existing improvements. 

3. Size of all conduit runs. 

4. Routes of concealed conduit runs and conduit runs below grade. 

5. Homerun points of all branch circuit. 

6. Location of all switchgear, panels, MCC, lighting control panels, pullcans, 
etc.  

7. Changes made as a result of all approved change orders, addendums, or 
field authorized revisions. 

8. As Builts:  At the completion of the Work the Contractor shall review, 
certify, correct and turn over the marked up Drawings to the Architect. 

9. As-Built drawings for power, lighting and other portions of the scope shall 
also be recorded.  Upon completion, “As-built” documentation shall show 
actual device locations and device identifications as installed and labeled, 
including wiring layout. The contractor shall provide one (1) hardcopy set 
of drawing documents and the other set in electronic CAD file 
representing actual as-builts. CAD files shall be AutoCAD 2000 format. 
Obtaining CAD files from the Architect/District shall be charged with 
$150/sheet. 

10. As built Drawings shall be delivered to the Architect within ten (10) days 
of completion of construction 

3.07 Clean Up 

A. Upon completion of electrical work, remove all surplus materials, rubbish, and 
debris that accumulated during the construction work.  Leave the entire area 
neat, clean, and acceptable to the Architect. 

3.08 Mechanical and Plumbing Electrical Work 

A. The requirements for electrical power and/or devices for all mechanical and 
plumbing equipment supplied and/or installed under this Contract shall be 
coordinated and verified with the following:  

1. Mechanical and Plumbing Drawings. 

2. Mechanical and Plumbing sections of these Specifications. 

3. Manufacturers of the Mechanical and Plumbing equipment supplied. 
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B. The coordination and verification shall include the voltage, ampacity, phase, 
location and type of disconnect, control, and connection required. Any changes 
that are required as a result of this coordination and verification shall be a part of 
this Contract. 

C. The Electrical Contractor shall furnish and install the following for all mechanical 
and plumbing equipment: 

1. Line voltage conduit and wiring. 

2. Disconnect switches. 

3. Manual line voltage controls. 

D. Automatic line voltage controls and magnetic starters unless otherwise noted, 
shall be furnished by the Mechanical and/or Plumbing Contractor and installed 
and connected by the Electrical Contractor. All line voltage control wiring installed 
by the Electrical Contractor shall be done per directions from the Mechanical 
and/or Plumbing Contractor. 

E. All low voltage control wiring for Mechanical and Plumbing equipment shall be 
installed in conduit. Furnishing, installation and connection of all low voltage 
conduits, boxes, wiring and controls shall be by the Mechanical and/or Plumbing 
Contractor. 

F. Manual motor starters, where required, shall have toggle type operators with pilot 
light and melting alloy type overload relays, SQUARE D COMPANY, Class 2510, 
Type FG-1P (surface) or Type FS-1P (flush) or ITE, WESTINGHOUSE or 
GENERAL ELECTRIC equal. 

3.09 Access Doors 

A. The Electrical Contractor shall furnish and install access doors wherever required 
whether shown or not for easy maintenance of electrical systems: As an 
example, fire alarm devices, controls, junction boxes, etc. Access doors shall 
provide for complete access to equipment for both removal and replacement of 
equipment. 

 

 

END OF SECTION 26 05 10 
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SECTION 26 05 11 
 

ELECTRICAL DEMOLITION 
 
PART 1 - GENERAL 

1.01 Description of Work 

A. General - Remove all material designated to be removed on the drawings and 
that is surplus to the needs of the system as may be designated by the Owner's 
Representative.  Specific work shall be provided as specified below: 

B. Remove Existing Equipment – Electrical/Fire Alarm Equipment to be removed 
shall include but not be limited to existing initiating devices, notification devices, 
conductors, conduit, raceway and other items as shown on the drawings or 
specified. 

C. Clean Surface Areas - Clean all floors, streets, sidewalks, driveways, parking lots 
and landscaped areas of all trash and debris deposited as a result of the work.  
Clean daily and maintain the property free of trash and debris. 

1.03 Standards and Codes 

A. Work and material shall be in compliance with and according to the requirements 
of the latest revision of the following standards and codes. 

1. California Electrical Code (CEC). 

PART 2 - EXECUTION 

2.01 Disposal 

A. Except where specifically noted otherwise on the drawings or elsewhere in these 
specifications, the contractor assumes ownership of all material removed from 
the project site and assumes all responsibility for its proper disposal. 

2.02 Cleanup 

A. Contractor shall maintain the work site in a neat and orderly state.  Contractor 
shall remove demolition material from the job site daily.  No demolition material 
shall be left on the job site after working hours without written approval from the 
Owner's Representative. 

 

 

END OF SECTION 26 05 11 
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SECTION 26 05 19 
 

LOW VOLTAGE WIRE AND CABLE  
 

PART 1 - GENERAL 
 
1.01 Description of Work: 
 

A. The work of this Section consists of providing all wire and cable rated 600 volts or less, 
including splices and terminations, as shown on the Drawings and as described 
herein. 

 
1.02 Related Work: 
 

A. See the following Specification Section for work related to the work in this Section: 
 

1. 26 05 33     Conduits, Raceways and Fittings. 
 
2. 26 05 34     Junction and Pull Boxes. 
 

1.03 Submittals: 
 

A. In accordance with Division 1. 
 
B. Submit complete material list with the manufacturer's specifications and published 

descriptive literature for all materials proposed for use. 
 

 
1.04 Quality Assurance 
 

A. Field tests shall be performed as specified in paragraph 3.04 of this Section. 
 
 
PART 2 - PRODUCTS 
 
2.01 Conductors: 
 

A. Conductors shall be copper, type THHN/THWN/MTW oil and gasoline resistant, 600 
volt rated insullation.Minimum power and control wire size shall be No. 12 AWG unless 
otherwise noted. 

B. Conductors shall be stranded except that sizes #10 and smaller for receptacle circuits 
shall be solid and of the sizes indicated. 

C. Minimum power and control wire size shall be No. 12 AWG unless otherwise noted. 
D. All conductors used on this Project shall be of the same type and conductor material 

 
 
2.02 Cables: 
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A. All individual conductors shall be copper with type THHN/THWN, 600 volt rated 
insulation. 

  
B. Insulation Marking - All insulated conductors shall be identified with printing colored to 

contrast with the insulation color. 
 
C. Color Coding - As specified in paragraph 3.03. 
  
D. Special Wiring - Where special wiring is proposed by an equipment manufacturer, 

submit the special wiring requirements to the Owner's Representative and, if 
approved, provide same.  Special wire shall be the type required by the equipment 
manufacturer. 

 
E. Other Wiring - Wire or cable not specifically shown on the Drawings or specified, but 

required, shall be of the type and size required for the application and as approved by 
the Owner's Representative. 

 
F. Manufacturer - Acceptable manufacturers including Cablec, Southwire, or equal. 

 
2.03 Terminations: 
 

A. Manufacturer - Terminals as manufactured by T&B, Burndy or equal. 
 
B. Cable Termination for Copper - Crimp style two hole NEMA spade terminals designed 

and rated for copper cable. 
 
C. Wire Terminations - Crimp on ring-tongue terminals, insulated sleeve, of proper size 

for the wire used. 
 
D. End Seals - Heat shrink plastic caps of proper size for the wire on which used. 

 
2.04 Tape: 
 

A. Tape used for terminations and cable marking shall be compatible with the insulation 
and jacket of the cable and shall be of plastic material.   

 
 
PART 3 - EXECUTION 
 
3.01 Cable Installation: 
 

A. Clean Raceways - Clean all raceways prior to installation of cables as specified in 
Section 26 05 33 - Conduits Raceway and Fittings. 

 
B. Cable Pulling - Exercise care in pulling wires and cables into conduit or wireways so as 

to avoid kinking, putting undue stress on the cables  or otherwise abrading them.  No 
grease will be permitted in pulling cables.  Only soapstone, talc, or UL listed pulling 
compound will be permitted.  The raceway construction shall be complete and 
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protected from the weather before cable is pulled into it.  Swab conduits before 
installing cables and exercise care in pulling, to avoid damage to conductors. 

 
C. Bending Radius - Cable bending radius shall be per applicable code. Install feeder 

cables in one continuous length. 
 
D. Equipment Grounding Conductors - Provide an equipment grounding conductor, 

whether or not it is shown on the Drawings, in all conduits or all raceways. 
 
E. Panelboard Wiring - In panels, bundle incoming wire and cables which are No. 6 AWG 

and smaller, lace at intervals not greater than 6 inches, neatly spread into trees and 
connect to their respective terminals.  Allow sufficient slack in cables for alterations in 
terminal connections.  Perform lacing with plastic cable ties or linen lacing twine.  
Where plastic panel wiring duct is provided for cable runs, lacing is not necessary 
when the cable is properly installed in the duct. 

 
F. Provide #10awg conductors for all 20 amp 120v branch circuits over 100 feet. 

 
3.02 Cable Terminations and Splices: 
 

A. Splices - UL Listed wirenuts. 
 
B. Terminations - Shall comply with the following: 
 

1. Make up and form cable and orient terminals to minimize cable strain and stress on 
device being terminated on. 

 
2. Burnish oxide from conductor prior to inserting in oxide breaking compound filled 

terminal. 
 
 

3.03 Circuit and Conductor Identification: 
 
 

A. Color Coding - Provide color coding for all circuit conductors.  Insulation color shall be 
white for neutrals and green for grounding conductors. Ungrounded conductor colors 
shall be as follows: 
VOLTAGE 208/120V 480/277V 
   
Phase A Black Brown 
Phase B Red Orange 
Phase C Blue Yellow 
Neutral White Grey 
Ground Green Green 

 
B. Color coding shall be in the conductor insulation for all conductors #10 AWG and 

smaller; for larger conductors, color shall be either in the insulation or in colored plastic 
tape applied at every location where the conductor is readily accessible. 
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C. Circuit Identification - All underground distribution and service circuits shall be provided 

with plastic identification tags in each secondary box and at each termination.  Tags 
shall identify the source transformer of the circuit and the building number(s) serviced 
by the circuit. 

 
3.04 Field Tests: 
 

A. All systems shall test free from short circuits and grounds, shall be free from 
mechanical and electrical defects, and shall show an insulation resistance between 
phase conductors and ground of not less than the requirements of the CEC. All circuits 
shall be tested for proper neutral connections. 
 

 
END OF SECTION 26 05 19 
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SECTION 26 05 26 

GROUNDING 

PART 1 - GENERAL 

1.01 Description of Work 

A. The work of this section consists of furnishing, installing, connection and testing 
of all grounding systems as specified herein and as shown on the Drawings. 

1.02 Related Work 

A. See the following specification sections for work related to work in this section. 

1. Section 26 05 10- Electrical General Requirements. 

2. Section 26 05 19- Low Voltage Wire and Cable 

1.03 Submittals:  In accordance with Section 26 0 10 Submittals. 

A. Submit manufacturer's literature for review. 

1.04 Standards and Codes 

A. American Society for Testing and Materials (ASTM) Publication: 

1. B8-1986, Standard Specification for Concentric-Lay-Stranded Copper 
Conductors, Hard, Medium-Hard, or Soft. 

2. B228-1988, Copper Clad Steel Conductors Specification. 

B. The latest editions following applicable codes: 

1. California Electrical Code (CEC). 

2. Occupational Safety and Health Act (OSHA) standards. 

3. All applicable local codes, rules and regulations. 

1.05 Quality Assurance 

A. Each and every concealed connection must be inspected by the Owner's 
Representative before it is covered up by the Contractor. 
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PART 2 - PRODUCTS 

2.01 General 

A. The grounding system shall consist of the grounding conductors, ground bus, 
ground fittings and clamps, and bonding conductors as shown on the Drawings 
and as required by codes and local authorities.   

2.02 System Components 

A. Ground Rods:  Ground rods shall be cone pointed copper clad Grade 40 HS 
steel rods conforming to ASTM B228.  The welded copper encased steel rod 
shall have a conductivity of not less than 27% of pure copper. Rods shall be not 
less than 3/4-inch in diameter and ten feet long, unless otherwise indicated.  
Rods longer than ten feet shall be make up of ten foot units joined together with 
threaded couplings.  The manufacturer's trademark shall be stamped near the 
top. 

B. Ground Conductors:  Buried conductors shall be medium-hard drawn bare 
copper; other conductors shall be soft drawn copper.  Sizes over No. 6 AWG 
shall be stranded conforming to ASTM B8.  In all conduit runs, a green insulated 
copper ground wire, sized to comply with codes, shall be installed. 

C. Ground Connections:  Exposed ground connections shall be high copper alloy 
bolted pressure types or exothermically welded type as notes.  Buried 
connections shall be either exothermically welded type or approved compression 
types for connection of copper to copper or copper to steel, as required.  Lug for 
attachment of cables to steel enclosures shall be of the binding post type with a 
1/2-13NC stud.  Each post shall accommodate cables from #4 AWG to #2/0 
AWG. 

D. Ground Rod Boxes:  Boxes shall be nine-inch diameter precast concrete units 
with cast iron traffic covers.  Units shall be 12 inches deep.  Covers shall be 
embossed with the wording "Ground Rod". 

E. Ground Bus: 2” x 1/4” x (length as specified on drawings) copper busbar. Provide 
isolation stand off bushings. Provide drilled and tapped 3/8” diameter holes on 2 
foot centers.  Provide “ALCU” lugs and bronze bolts.  Connect busbar to main 
grounding system and bond to metallic domestic cold water pipe with #8 ground 
conductor. 

PART 3 - EXECUTION 

3.01 Installation 

A. Ground all equipment, including, but not limited to, panel boards, terminal 
cabinets and outlet boxes, for which a ground connection is required per the 
NEC, even though not specifically shown on the Drawings. 
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B. The ground pole of receptacles shall be connected to their outlet boxes by 
means of a copper ground wire connecting to a screw in the back of the box. 

C. Provide a ground rod box for each ground rod so as to permit ready access for 
the connection and/or removal of any pressure connectors to facilitate testing. 

D. Where ground rods must be driven to depths over ten feet, increase rod diameter 
used, sufficiently to prevent the rod from bending or being damaged. 

E. Make embedded or buried ground connections, taps and splices with 
exothermically welded connections or approved compression type connectors. 

F. Make connections of grounding conductors to equipment ground buses and 
enclosures using binding post type connectors. 

G. Effectively bond structural steel for buildings to the grounding system, "UFER" 
ground. 

H. Install a ground rod in each primary handhole.  Connect the ground conductor 
installed for each primary duct bank to the ground rod in each handhole.  Bond 
metal conduits to handhole ground rod. 

3.02 Testing 

A. Conduct ground resistance tests using a ground resistance tester with a scale 
reading of 25 ohms maximum. 

B. Test methods shall conform to IEEE Standard 81 using the three electrode 
method.  Conduct test only after a period of not less than 48 hours of dry 
weather. 

C. Take resistance readings for each ground rod individually and for each system as 
a whole without benefit of chemical treatment or other artificial means.  Ground 
resistance readings shall not exceed 25 ohms.  If readings are not to the 
Contracting Officer's approval, provide lengthened or additional ground rods 
(maximum of two additional rods). 

D. Furnish to the Owner's Representative a test report with recorded data of each 
ground rod location and each system. 

 
END OF SECTION 26 05 26 
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SECTION 26 05 33 

CONDUITS, RACEWAYS AND FITTINGS 

PART 1 - GENERAL 

1.01 Description of Work 

A. The work of this section consists of furnishing and installing conduits, raceways 
and fittings as shown on the Drawings and as described herein. 

1.02 Related Work 

A. See the following specification sections for work related to the work in this 
section: 

1. 26 05 43 Underground Ducts. 
2. 26 05 44 In Grade Pull Boxes 
3. 26 05 19 Low Voltage Wire and Cable. 
4. 26 05 34 Junction and Pull Boxes 

1.03 Submittals 

A. As specified in Division 1. 

1. Catalog Data:  Provide manufacturer's descriptive literature. 
2. Single Submittal:  A single complete submittal is required for all products covered 

by this Section. 

PART 2 - PRODUCTS 

2.01 Conduits, Raceways 

A. Electrical Metallic Tubing (EMT) shall be hot-dip galvanized after fabrication. Couplings 
shall be compression or setscrew type. 

B. Flexible Conduit: Flexible metal conduit shall be galvanized steel. 

C. Galvanized Rigid Steel Conduit (GRS) shall be hot-dip galvanized after fabrication. 
Couplings shall be threaded type. 

D. Rigid Non-metallic Conduit:  Rigid non-metallic conduit shall be PVC Schedule 40 
(PVC-40 or NEMA Type EPC-40) conduit approved for underground use and for use 

with 90C wires. 

E. The use of MC Cable is not permitted.  In all locations, the fire alarm cables shall be 
installed in conduit. 

F. Interior surface mounted conduits, fittings, and clamps shall have a special coat/paint.  
The conduits, fittings and clamps shall be precoated / pre-painted by the manufacturer 
of the conduit, fittings and clamps.  The conduits shall be provided with a specially 
formulated modified epoxy acrylic inside surface coating and specially formulated 
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flexible baked polyurethane/polyester outside coating.  Color shall be bone white.  
Provide Sherwin Williams TGIC Powdura coating or equal.  During the submittal 
process, the contractor shall provide cutsheets and a sample of the product to the 
owner for review.  See attached cutsheet.    

2.02 Conduit Supports 

A. Supports for individual conduits shall be galvanized malleable iron one-hole type with 
conduit back spacer. 

B. Supports for multiple conduits shall be hot-dipped galvanized Unistrut or Superstrut 
channels, or approved equal.  All associated hardware shall be hot-dip galvanized. 

C. Supports for EMT conduits shall be galvanized pressed steel single hole straps. 

D. Clamp fasteners shall be by wedge anchors. Shot in anchors shall not be allowed. 

2.03 Fittings 

A. Provide threaded-type couplings and connectors for rigid steel conduits. Provide 
compression (watertight) steel type (die-cast zinc or malleable iron type fittings not 
allowed), or setscrew type for EMT. Provide threaded couplings and Meyers hubs for 
rigid steel conduit exposed to weather.  

B. Fittings for flexible conduit shall be Appleton, Chicago, IL, Type ST, O-Z Gedney 
Series 4Q by General Signal Corp., Terryville, CT, T & B 5300 series, or approved 
equal. 

C. Fittings for use with rigid steel shall be galvanized steel or galvanized cast ferrous 
metal; access fittings shall have gasketed cast covers and be Crouse Hinds 
Condulets, Syracuse, NY, Appleton Unilets, Chicago, IL, or approved equal.  Provide 
threaded-type couplings and connectors; setscrew type and compression-type are not 
acceptable. 

D. Fittings for use with rigid non-metallic conduit shall be PVC and have solvent-weld-
type conduit connections. 

E. Union couplings for conduits shall be the Erickson type and shall be Appleton, 
Chicago, IL, Type EC, O-Z Gedney 3-piece Series 4 by General Signal Corp., 
Terryvile, CT, or approved equal.  Threadless coupling shall not be used. 

F. Bushings 

1. Bushings shall be the insulated type. 
2. Bushings for rigid steel shall be insulated grounding type, O-Z Gedney Type 

HBLG, Appleton Type GIB, or approved equal. 

G. Conduit Sealants 

1. Fire Retardant Types:  Fire stop material shall be reusable, non-toxic, asbestos-
free, expanding, putty type material with a 3-hour rating in accordance with UL 
Classification 35L4 or as specified on the Drawings. 

PART 3 - EXECUTION 
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3.01 Conduit, Raceway and Fitting Installation 

A. For conduit runs exposed to weather provide rigid metal (GRS). 

B. For conduit run underground, in concrete or masonry block walls and under concrete 
slabs, install minimum ¾” size nonmetallic (PVC) with PVC elbows. Where conduits 
transition from underground or under slab to above grade install wrapped rigid metal 
(GRS) elbows and risers. 

C. For conduit runs concealed in steel or wood framed walls or in ceiling spaces or 
exposed in interior spaces above six feet over the finished floor, install EMT. 

D. Flexible metal conduit shall be used only for the connection of recessed lighting 
fixtures and motor connections unless otherwise noted on the Drawings. Liquid-tight 
steel flexible conduit shall be used for motor connections. 

E. The minimum size raceway shall be 3/4-inch unless indicated otherwise on the 
Drawings. 

F. Installation shall comply with the CEC. 

G. From pull point to pull point, the sum of the angles of all of the bends and offset shall 
not exceed 270 degrees. 

H. Conduit Supports:  Properly support all conduits as required by the NEC.  Run all 
conduits concealed except where otherwise shown on the drawings. 

1. Exposed Conduits:  Support exposed conduits within three feet of any equipment 
or device and at intervals not exceeding NEC requirements; wherever possible, 
group conduits together and support on common supports.  Support exposed 
conduits fastened to the surface of the concrete structure by one-hole clamps, or 
with channels.  Use conduit spacers with one-hole clamps. 
a. Conduits attached to walls or columns shall be as unobtrusive as possible and 

shall avoid windows.  Run all exposed conduits parallel or at right angles to 
building lines. 

b. Group exposed conduits together.  Arrange such conduits uniformly and neatly.  
2. Support all conduits within three feet of any junction box, coupling, bind or fixture. 
3. Support conduit risers in shafts with Unistrut Superstrut, or approved equal, 

channels and straps. 

H. Moisture Seals:  Provide in accordance with NEC paragraphs 230-8 and 300-5(g). 

I. Where PVC conduit transitions from underground to above grade, provide rigid steel 
90’s with risers. Rigid steel shall be half-lap wrapped with 20-mil tape and extend 
minimum 12” above grade. 

J. Provide a nylon pull cord in each empty raceway. 

K. Provide galvanized rigid steel factory fittings for galvanized rigid steel conduit. 

L. Slope all underground raceways to provide drainage; for example, slope conduit from 
equipment located inside a building to the pull box or manhole located outside the 
building. 

M. Conduits shall be blown out and swabbed prior to pulling wires. 
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END OF SECTION 26 05 33 
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SECTION 26 05 34 
 
JUNCTION AND PULL BOXES 

 

PART  1 - GENERAL 

1.01 Description of Work: 

A. The work of this Section consists of providing all required labor, supervision, materials 
and equipment to satisfactorily complete all electrical installations shown on the 
drawings, included in these Specification, or otherwise needed for a complete and fully 
operating facility. The work shall include but not be limited to the following: 

B. Furnish and install all required material, supports and miscellaneous material for the 
satisfactory interconnection of all associated electrical systems. 

1.02 Related Work: 

A. See the following specification sections for work related to the work of this section. 

1. 26 05 10 General Electrical Requirements. 

2. 26 05 33 Conduits, Raceway and Fittings. 

3. 26 05 19 Low Voltage Wire and Cable. 

1.03 Standards and Codes: 

A. Submit in accordance with the requirements of Section 16010: Electrical General 
Provisions, the following items: 

1. Pull boxes larger than 6"x 6"x 4". 

PART  2  -  PRODUCTS 

2.01 Outlet boxes, Junction and Pull boxes 

A. Standard Outlet Boxes: Galvanized, one-piece die formed or drawn steel, knock-out 
type of size and configuration best suited to the application indicated on the Drawings. 
Minimum box size shall be 4 inches square by 1-1/2 inches deep with mud rings as 
required. 

B. Switch boxes: Minimum box size shall be 4 inches square by 1-1/2 inches deep with 
mud rings as required. Install multiple switches in standard gang boxes with raised 
device covers suitable for the application indicated.  
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C. Conduit bodies: Cadmium plated, cast iron alloy. Conduit bodies with threaded conduit 
hubs and neoprene gasketed, cast iron covers. Bodies shall be used to facilitate 
pulling of controls or to make changes in conduit direction only. Splices are not 
permitted in conduit bodies. Crouse-Hinds Form 8 Condulets, Appleton Form 35 
Unilets or equal. 

D. Sheet Metal Boxes: Use standard outlet or concrete ring boxes wherever possible; 
otherwise use a minimum 16 gauge galvanized sheet metal, NEMA I box sized to 
Code requirements with covers secured by cadmium plated machine screws located 
six inches on centers. Circle AW Products, Hoffman Engineering Company or equal. 

E. Flush Mounted Pull boxes and Junction boxes: Provide overlapping covers with flush 
head cover retaining screws, prime coated. 

PART 3 - EXECUTION 

3.01 Outlet Boxes 

A. General: 

1. All outlet boxes shall finish flush with building walls, ceilings and floors except in 
mechanical and electrical rooms above accessible ceiling or where exposed work 
is called for on the Drawings. 

2. Install raised device covers (plaster rings) on all switch and receptacle outlet boxes 
installed in masonry or stud walls or in furred, suspended or exposed concrete 
ceilings.  Covers shall be of a depth to suit the wall or ceiling finish. 

3. Leave no unused openings in any box.  Install close-up plugs as required to seal 
openings. 

B. Box Layout: 

1. Outlet boxes shall be installed at the locations and elevations shown on the 
drawings or specified herein.  Make adjustments to locations as required by 
structural conditions and to suit coordination requirements of other trades. 

2. Locate switch outlet boxes on the latch side of doorways. 

3. Outlet boxes shall not be installed back to back nor shall through-wall boxes be 
permitted. 

4. For outlets mounted above counters, benches or backsplashes, coordinate 
location and mounting heights with built-in units.  Adjust mounting height to agree  
with required location for equipment served. 

C. Supports: 
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1. Outlet Boxes installed in metal stud walls shall be equipped with brackets designed 
for attaching directly to the studs or shall be mounted on specified box supports. 

2. Fixture outlet boxes installed in suspended ceiling of gypsum board or lath and 
plaster construction shall be mounted to 16 gauge metal channel bars attached to 
main ceiling runners. 

3. Fixture outlet boxes installed in suspended ceilings supporting acoustical tiles or 
panels shall be supported directly from the structure above where pendant 
mounted lighting fixture are to be installed on the box. 

4. Fixture Boxes above tile ceilings having exposed suspension systems shall be 
supported directly from the structure above. 

5. Outlet and / or junction boxes shall not be supported by grid or fixture hanger wires 
at any locations. 

3.02 JUNCTION AND PULL BOXES 

A. General: 

1. Install junction or pull boxes where required to limit bends in conduit runs to not 
more than 360 degrees or where pulling tension achieved would exceed the 
maximum allowable for the cable to be installed.  Note that these boxes are not 
shown on the Drawings. 

2. Locate pull boxes and junction boxes in concealed locations above removable 
ceilings or exposed in electrical rooms, utility rooms or storage areas. 

3. Install raised covers (plaster rings) on boxes in stud walls or in furred, suspended 
or exposed concrete ceilings.  Covers shall be of a depth to suit the wall or ceiling 
finish. 

4. Leave no unused openings in any box.  Install  close-up  plugs as required to seal 
openings. 

5. Identify circuit numbers and panel on cover of junction box with black marker pen. 

6. All exposed junction boxes, pull boxes, outlet boxes and associated faceplates 
located below the ceiling shall be painted to match the existing surface color. All 
exterior junction boxes, pull boxes and associated faceplates shall be painted to 
match the existing surface color. Contractor to obtain paint color from District.  
Contractor to provide and supply interior and exterior paint to match existing. 

B. Box Layouts: 

1. Boxes above hung ceilings having concealed suspension systems shall be located 
adjacent to openings for removable recessed lighting fixtures. 
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C. Supports: 

1. Boxes installed in metal stud walls shall be equipped with brackets designed for 
attaching directly to the studs or shall be mounted on specified box supports.   

2. Boxes installed in suspended ceilings of gypsum board or lath and plaster 
construction shall be mounted to 16 gauge metal channel bars attached to main 
ceiling runners. 

3. Boxes installed in suspended ceilings supporting acoustical tiles or panels shall be 
supported directly from the structure above. 

4. Boxes mounted above suspended acoustical tile ceilings having exposed 
suspension systems shall be supported directly from the structure above. 

END OF SECTION 26 05 34 
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SECTION 26 05 43 
 

UNDERGROUND DUCTS 

PART 1 - GENERAL 

1.01 Description of Work: 

A. The work of this section consists of furnishing and installing raceways, raceway 
spacers and encasing material with necessary excavation for underground ducts.  

B. Encasement - Encasement shall be sand for all other raceways. 

C. Where required - All raceways, where run underground in and excavation shall be 
installed in compliance with the requirements of this Section. Conduits run 
underground without encasement shall be as indicated in the Drawings.  

1.02 Related Work: 

A. See the following specification sections for work related to the work of this section. 
1. 26 05 19 Conduit Raceway and Fittings 

1.03 Standards and Codes: 

A. Work and material shall be in compliance with and according to the requirements of 
the latest revision of the following standards and codes. 

B. National Fire Protection Association (NFPA), National Electrical Code (NEC) - Latest 
Revision: 
1. Underground Installations NEC - Article 300 
2. Rigid Nonmetallic Conduit NEC - Article 347 

C. California Electrical Code (CEC). 

D. Construction of Underground Electric Supply and Communication Systems, State of 
California Public Utilities Commission, General Order No. 128. 

1.04  Submittals: 

A. As specified in Division 1 and Section 26 05 10. 

B. Catalog Data:  Provide manufacturer's descriptive literature. 

C. Single Submittal:  A single complete submittal is required for all products covered by 
this Section. 
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PART 2 - PRODUCTS 

2.01 Raceways: 

A. As specified in Section 26 05 10 Conduits, Raceways and Fittings. 

2.02 Spacers: 

A. Molded plastic as furnished by the raceway manufacturer, to cradle and position the 
raceways in the excavation for placing the encasement. 

B. Shape to accurately fit the raceway, provide the correct raceway spacing, to interlock 
in place and stack. 

PART 3 - EXECUTION 

3.01 Raceway: 

A. Install raceways in spacers. Spacers installed at intervals of five feet and within one 
inch each side of all bends and joints. 

B. Solvent weld connections. 

END OF SECTION 26 05 43 
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SECTION 26 05 44 
 

IN GRADE PULL BOXES 

PART 1 - GENERAL 

1.01 Description of Work: 

A. The work of this section consists of providing all labor, supervision, tools, materials, 
and performing all work necessary to furnish and install pre-cast concrete vaults, and 
pull boxes with necessary excavation.  

1.02 Related Work: 

A. See the following specification sections for work related to the work of this section. 
1. 26 05 10 General Electrical Requirements 
2. 26 05 33 Conduits 
3. 26 05 43 Underground Ducts 

 

1.03 Standards and Codes: 

A. Work and material shall be in compliance with and according to the requirements of 
the latest revision of the following standards and codes. 
1. National Fire Protection Association (NFPA), National Electrical Code (NEC) - 

Latest Revision. 
2. California Electrical Code (CEC). 
3. American Society for Testing and Materials (ASTM): 

a. A 185 - Welded Steel Wire Fabric for Concrete Reinforcement. 
b. A 615 - Deformed and Plain Billet - Steel Bars for Concrete Reinforcement. 
c. C 33 - Concrete Aggregates. 
d. C 478 - Pre-cast Reinforced Concrete Vault Sections, Specification for. 

1.04  Submittals: 

1.05 As specified in Division 1 and Section 26 05 10. 

A. Catalog Data:  Provide manufacturer's descriptive literature. 

B. Single Submittal:  A single complete submittal is required for all products covered by 
this Section. 

PART 2 - PRODUCTS 

2.01  Materials and Equipment: 

A. General Requirements:  
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1. Concrete vaults and pull boxes for electrical power, controls and other 
communication circuits shall consist of pre-cast reinforced concrete boxes, 
extensions' bases, and covers as specified herein and as indicated on the 
Drawings. Pre-cast units shall be the product of a manufacturer regularly 
engaged in the manufacture of pre-cast vaults and pull boxes. Acceptable 
manufacturers are Christy, Utility Vault, Brooks, Associated Concrete or equal. 

B. Construction: 

1. Pre-cast concrete vaults and pull boxes for electrical power distribution and 
communication circuits with associated risers and tops shall conform to ASTM 
C478 and ACI 318. Vaults and pull boxes shall be the type noted on the 
Drawings and shall be constructed in accordance with the applicable details as 
shown.  Cover assembly (tops) shall be traffic rated lids in accordance with the 
applicable details as shown. Walls and bottoms shall consist of reinforced 
concrete. Walls and bottom shall be of monolithic concrete construction. Duct 
entrances and windows shall be located near the corners of structures to 
facilitate cable racking. Provide all necessary lugs, rabbets, and brackets. Set 
pulling-in irons and other built-in items in place prior to pouring concrete. A 
pulling-in iron shall be installed in the wall opposite each duct entrance. All steel 
other than "rebar" shall be hot dipped galvanized after fabrication. 

C. Cable Racks: 

1. Vaults shall be provided with galvanized cable racks, including rack arms and 
insulators, and shall be adequate to accommodate the indicated cables; 
porcelain insulators shall be provided for electrical vaults only. 

D. Covers: 
1. The word "ELECTRICAL" shall be cast in the top face of all electrical power vault 

and cable boxes. 
2. The words "FIRE ALARM" shall be cast in the top face of all fire alarm vault and 

cable boxes. 
3. The word "SIGNAL" shall be cast in the top face of all telecom, intercom, CATV, 

data, EMS, security and/or clock vault and cable boxes. 

E. Sumps: 

1. Where indicated on the drawings, drain sumps shall be provided. 

F. Concrete: 

1. Aggregates used in the concrete mix, either coarse or fine, excluding light weight 
aggregates, shall conform to ASTM C 33. Aggregates shall be properly graded 
and free of deleterious substances to produce a homogeneous concrete mix 
when blended with cement. 

G. Cement: 
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1. The cement shall be Type II low alkali Portland cement and shall meet the 
requirement of ASTM C 150. 

H. Compressive Strength: 

1. Sufficient cement content shall be used per batch to produce a minimum 
compressive strength of 3,000 psi at 28 days. 

I. Reinforcing Steel: 
1. Welded wire mesh for street lighting boxes shall conform to ASTM A 185. 
2. Reinforcing bars for primary and secondary electrical vaults and pull boxed, and 

communication vaults and pull boxes shall be intermediate grade billet steel 
conforming to ASTM A 615. 

J. Ladders: 

1. Ladders for vaults shall be sized as required, stationary galvanized steel. 

PART 3 - EXECUTION 

3.01  Installation: 

A. Pre-cast vaults and pull boxes shall be installed approximately where indicated on the 
Drawings. The exact location of each vault or pull box shall be determined after 
careful consideration has been given to the location of other utilities, grading, and 
paving. All vaults, cable boxes and secondary pull boxes shall be installed with a 
minimum of 6-inch thick crushed rock or sand bedding. 

B. Paved areas: 

1. Vaults and pull boxes located in areas to be paved shall be installed such that 
the top of the cover shall be flush with the finished surface of the paving. 

C. Unpaved Areas: 

1. In unpaved areas, the top of vaults and pull box covers shall be approximately 2 
inches above finished grade. 

D. Joint Seals: 

1. Section joints of pre-cast vaults and pull boxes shall be sealed with compound as 
recommended by the manufacturer. 

E. Grounding: 

1. Ground rods an associated copper ground loop shall be installed in all vaults. 
Ground loop shall be properly connected to the cable shielding, at each cable 
joint or splice by means of a minimum number 4 AWG or equivalent braided 
tinned copper wire. Ground rods shall be protected with a double wrapping of 
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pressure-sensitive plastic tape for a distance of two inches above and six inches 
below concrete penetrations. Ground wires shall be neatly and firmly attached to 
vault cable support racks. 

END OF SECTION 26 05 44 



  YOUTH ACTIVITY CENTER FIRE ALARM @ 
CABRILLO MIDDLE SCHOOL 

Santa Clara Unified School District 
Project No. EK22105 

 

    
CIRCUIT BREAKERS 26 28 16 - 1 

SECTION 26 28 16 
 

CIRCUIT BREAKERS 

PART 1 - GENERAL 

1.01 Description of  Work: 

A. The work of this Section consists of providing circuit breakers as shown on the 
Drawings and as described herein. 

1.02 Related Work: See the following Specification Sections for work related to the work in this 
Section. 

A. 26 05 10    General Electrical Requirements 

B. 26 24 16    Panelboards and Distribution Panels 

1.03 Submittals: 

A. Shop Drawings - Submittals shall be in accordance with Division 1.  For each circuit 
breaker furnished under this Contract, submit manufacturer's name, catalog data, and 
the following information: 

1. Terminal connection sizes. 

2. Voltage rating. 

3. Breaker manufacturer, types, trip ratings and interrupting ratings. 

B. Single Submittal - A single complete submittal is required for all products covered by 
this Section. 

C. Closeout Submittals: Submit in accordance with Division 1 and Section 16010, 
operation and maintenance data for circuit breakers including nameplate data, parts 
lists, manufacturer's circuit breaker timer, current, coordination curves, factory and 
field test reports and recommended maintenance procedures.  

1.04 Warranty 

A. Manufacturer shall warrant specified equipment free from defects in materials and 
workmanship for the lesser of one (1) year from the date of installation of eighteen 
(18) months from the date of purchase. 

PART 2 - PRODUCTS 

2.01 Circuit Breaker:  Each circuit breaker shall consist of the following: 
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A. A molded case breaker with an over center toggle-type mechanism, providing quick-
make, quick-break action. Each circuit breaker shall have a permanent trip unit 
containing individual thermal and magnetic trip elements in each pole. Circuit 
breakers shall have variable magnetic trip elements which are set by a single 
adjustment to assure uniform tripping characteristics in each pole.     

B. Breaker shall be calibrated for operation in an ambient temperature of 40C.   

C. Each circuit breaker shall have trip indication by handle position and shall be trip-free.   

D. Three pole breakers shall be common trip.  

E. The circuit breakers shall be constructed to accommodate the supply connection at 
either end of the circuit breaker.  Circuit breaker shall be suitable for mounting and 
operation in any position.  

F. Breakers shall be rated as shown on Drawings.   

G. Series rating of circuit breakers shall not be allowed unless specifically noted on 
drawings. 

H. Breakers shall be UL listed. Circuit breakers shall have removable lugs.   

I. Lugs shall be UL listed for copper and aluminum conductors.   

J. Breakers shall be UL listed for installation of mechanical screw type lugs. 

K. Circuit breakers serving HACR rated loads shall be HACR type. Circuit breakers 
serving other motor loads shall be motor rated.  

L. Breakers indicated as “current limiting “ (CL), shall be of the non-fused type; Square 
D I-Limiter, Cutler Hammer Limit-R, or ITE Sentron only. 

PART 3 - EXECUTION 

3.01 Mounting:  

A. The highest breaker operating handle shall not be higher than 72 inches above 
the floor. 

 

END OF SECTION 26 28 16 
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SECTION 28 31 00 

 

NETWORKED FIRE ALARM & VOICE EVACUATION SYSTEM 

Part - 1 GENERAL 

1.01 GENERAL 

A. Provide an expandable emergency voice evacuation fire alarm system meeting 

all the requirements of this section. 

B. Drawings, Section I - Legal Documents and Division 1 Specification Sections, apply 

to this Section. 

1.02 RELATED DOCUMENTS 

A. 26 05 10 - General Electrical Requirements 

B. 26 05 33 - Conduits, Raceways and Fittings 

C. 26 05 34 - Junction and Pull Boxes 

D. Drawings 

1.03 SCOPE AND GENERAL REQUIREMENTS 

A. The contractor shall provide all equipment and accessories for a complete 

electrically supervised Class "A" fire alarm system with addressable initiating 

circuits and Emergency Voice Alarm notification as described herein and as 

shown on the plans. 

1. Portions of the existing fire alarm system equipment and wiring will be 

incorporated into the new fire alarm system when so indicated. Such 

existing equipment and wiring shall remain as-is unless modification of 

same is specifically indicated. 

2. Existing Fire Alarm System equipment and wiring shall be fully 

removed, unless otherwise indicated or specified. 

B. All equipment, wiring and operation of the system shall comply with local 

and   national codes and ordinances. 

1. Where there are conflicts between the requirements of the various Codes 

and Standards, the most restrictive or safest requirements shall apply, 

except that the requirements and Code interpretations by the Authority 



YOUTH ACTIVITY CENTER FIRE ALARM @ 
CABRILLO MIDDLE SCHOOL 
Santa Clara Unified School District 
Project No. EK22105 

 

2 – 28 31 00 Networked Fire Alarm & Voice Evacuation System 

 

Having Jurisdiction (AHJ) for the work of this contract shall take 

precedence over any and all other Codes, rules, or interpretations. When 

the more stringent design requirement or code requirement does not 

conflict with the AHJ’s requirements or interpretations of the code 

requirements, then the more stringent requirement   shall apply. Note that in 

many cases, the requirements of this section exceed code minimum 

requirements and it is the objective and intention of this contract to do so. 

C. Equipment and accessories furnished under the terms of this specification shall be 

the standard   products of a single manufacturer where possible, shall be U.L. listed 

and labeled and shall be California State Fire Marshall (CSFM) listed. 

D. The Contractor shall provide a Main Fire Alarm Control Panel (FACP) as part 

of the total system which shall provide coordinated fire safety features as 

described herein. 

E. No signaling line circuit, notification appliance circuit or voice amplifier shall be 

initially loaded in excess of 80% of its rated capacity. 

1. Fire Alarm System panels and equipment shall be powered from 

dedicated 20 ampere, 120 volt circuit originating from the building’s 

electrical system. The circuit breaker in the panel feeding the system shall 

have a handle lock-on device and shall be identified in the circuit 

directory. The panel name and circuit number shall also be identified on 

the fire alarm panel. Existing power circuits powering the old fire alarm 

system shall be re-used for the new fire alarm equipment. In the event 

that new circuits are required for new equipment, provide the circuits from 

electrical panel of adequate capacity in the same building are area of the 

fire alarm equipment being supplied. If necessary, provide new circuit 

breaker in such electric panels. Identify actual power circuit supplying fire 

alarm panels and equipment on each fire alarm panel or equipment and 

on the As-Built drawings. 

F. The system shall contain battery backup power. The batteries shall be 

rechargeable and be of a gel-cell type. The panel and remote equipment (NAC 

power supplies, etc.) shall contain battery chargers to insure fully powered 

batteries at all times. Power supplies shall be supervised and indicate system 

trouble when the batteries are not capable of supplying power under demand. 

G. A floor plan map of the building shall be made, and reference made to zone 

location wording to   geographic location within the building. The map shall be color 

coded and protected by a glassed frame securely fastened to the wall in the 

immediate area of the fire alarm panel. A similar map shall be furnished and 

mounted in the immediate area of the annunciator. 
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H. Existing fire alarm system shall be removed (except as otherwise indicated). 

Timing of the demolition of the existing system shall be coordinated so that the 

building has a fully operational fire alarm system at all times when occupied by 

Owner during the construction period. If necessary, provide temporary wiring, 

connections, or equipment in order  to always have a functional manual fire alarm 

system at least equal to the fire alarm system in- place prior to commencement of 

the work. Note that during specific times over summer break  and other times 

when students are not present on campus, the fire alarm may be taken out of 

service. All times without a working fire alarm system shall be pre-planned and 

shutdowns of  the fire alarm system shall be scheduled with the Owner. Note that 

this can only occur at other  than normally scheduled school times and allowing 

time for students to leave the building. With approval of the Owner and State Fire 

Marshal, the Contractor may implement a Fire Watch program so that the system 

or portions of the system can turned-off or removed while the Campus is 

occupied. 

1.04 SYSTEM DESCRIPTION 

A. A new intelligent reporting, Style 7 networked, fully peer-to-peer, microprocessor-

controlled fire detection and emergency voice alarm communication system shall 

be installed in accordance with the specifications and as indicated on the 

Drawings. 

B. Each Signaling Line Circuit (SLC) and Notification Appliance Circuit (NAC): 

Limited to only 80 percent of its total capacity during initial installation. 

C. Basic Performance: 

1. Network Communications Circuit (NetSOLO) serving network nodes 

within the same transponder cabinet : Wired using single twisted non-

shielded 2-conductor cable or connected using approved fiber optic cable 

between nodes in Class A configuration. 

2. Networkable expandable Signaling Line Circuit (SLC) module serving 

addressable devices in adjacent transponder cabinet. 

3. Initiation Device Circuits (IDC) Serving Non-addressable Devices 

Connected to Addressable Monitor Modules: Wired Class A. 

4. Networkable notification appliance circuits (NAC) Serving Strobes, Horns 

and Speakers: Wired Class A residing in adjacent transponder cabinet. 

5. On Class A Configurations: Single ground fault or open circuit on 

Signaling Line Circuit shall not cause system malfunction, loss of 

operating power, or ability to report alarm. 
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6. Alarm Signals Arriving at transponder cabinet: Not be lost following 

primary power failure until alarm signal is processed and recorded. 

7. Transponders: 

a. Operate in peer-to-peer fashion with other panels and within the 

same cabinet. 

b. Each transponder shall store the ILI-MB, ILI-S and +24V power 

source for notification appliance circuits. 

8. Network Node Communications, connectivity between main board and 

SLC expander module within the adjacent transponder cabinets. 

a. Communicated between panels and transponders on single 

twisted pair of copper wires or fiber optic cables. 

b. To enhance system survivability, ability to operate on loss of INCC 

Command Center, short or open of entire riser at INCC Command 

Center shall be demonstrated at time of system acceptance 

testing. 

c. Systems that are not capable of providing true Class A 

performance for fire fighter's phone communications shall not be 

acceptable. 

9. Signaling Line Circuits (SLC): 

a. Reside in remote transponders adjacent to main FACP. 

b. SLC modules shall operate in peer-to-peer fashion with all other 

panels and transponders in system. 

c. On loss of INCC Command Center, each transponder shall 

continue to communicate with remainder of system, including all 

SLC functions and audio messages located in all transponders. 

d. Systems that provide a "Degraded" mode of operation upon loss of 

INCC Command Center or short in riser shall not be acceptable. 

10. Audio Amplifiers and Tone-Generating Equipment: Electrically supervised 

for normal and abnormal conditions. 

11. Amplifiers: Located in transponder cabinets serving no more than 3 floors 

per transponder to enhance system survivability, reduce required riser 
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wiring, simplify installation, and reduce power losses in length of speaker 

circuits. 

12. Speaker NAC Circuits: Arranged such that there is a minimum of 1 

speaker circuit per fire alarm zone. 

13. Notification Appliance Circuits (NAC), Speaker Circuits, and Control 

Equipment: Arranged such that loss of any 1 speaker circuit will not cause 

loss of any other speaker circuit in system to reside in adjacent 

transponder cabinet. 

14. Speaker Circuits: 

a. Electrically supervised for open and short circuit conditions. 

b. If short circuit exists on speaker circuit, it shall not be possible to 

activate that circuit. 

c. Arranged for 25 or 70 VRMS and shall be power limited in 

accordance with NEC 

d. 20 percent spare capacity for future expansion or increased power 

output requirements. 

15. Speaker Circuits and Control Equipment: 

a. Arranged such that loss of any 1 speaker circuit will not cause loss 

of any other speaker circuit in system. 

b. Systems utilizing "bulk" audio configurations shall not be 

acceptable. 

16. 2-Way Telephone Communication Circuits: 

a. Shall communicate digitally over the network between 

transponders. 

b. Supervised for open and short circuit conditions. 

c. Short circuit condition on 2-way telephone communications circuit 

shall result in trouble condition and not result in call-in condition. 

17. Voice Communication: 

a. Connect telephone circuits to speaker circuits to allow voice 

communication over speaker circuit from telephone handset. 
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b. Capable of remote phone-to-phone conversations and party-line 

communications as required. 

D. Basic System Functional Operation: When fire alarm condition is detected and 

reported by 1 of the system alarm initiating devices, the following functions shall 

immediately occur: 

1. System Alarm LEDs: Flash. 

2. Local Piezo-Electric Signal in Control Panel: Sound at a pulse rate. 

3. 80-Character LCD Display: Indicate all information associated with fire 

alarm condition, including type of alarm point and its location within 

protected premises. 

4. Historical Log: Record information associated with fire alarm control panel 

condition, along with time and date of occurrence. History Log shall have 

capacity for recording up to 4,100 events. 

5. System output programs assigned via control-by-event equations to be 

activated by particular point in alarm shall be executed, and the 

associated system outputs (alarm notification appliances and/or relays) 

shall be activated. 

a. Close Fire Doors 

b. Shot down air handlers as required by code 

c. Notify the Central Station or Municipal Tie. 

6. Strobes flash synchronized continuously. 

7. Audio Portion of System: Sound alert tone followed by pre-recorded 

message determined by event and this scenario repeating or other 

message as approved by local authority until system is reset. 

8. Shut down connected HVAC or air handling systems when associated 

smoke detection devices have been activated. 

9. Elevator capture and shut down shall be activated by elevator lobby and 

machine room smoke and thermal detectors in accordance with existing 

system operation and the requirements of the State Elevator Inspector. 

E. Fire Alarm System Functionality: 
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1. Provide complete, electrically supervised distributed, Class A networked 

analog/addressable fire alarm and control system, with analog initiating 

devices, integral multiple-channel voice evacuation, and fire fighter's 

phone system. 

2. Fire Alarm System: 

a. Consist of multiple-voice channels with no additional hardware 

required for total of 4 channels. 

b. Incorporate multiprocessor-based control panels, including model 

E3 Series modules includes Intelligent Network INCC Command 

Center(s) (INCC), Intelligent Loop Interface (ILI-MB-E3 or ILI95-

MB-E3), Intelligent Network Transponders (INX), communicating 

over peer-to-peer token ring network with standard capacity of up 

to 64 nodes expandable to 122. 

3. Each ILIMB Node: Incorporate 2 Signaling Line Circuits (SLC), with 

capacity to support in Velociti ® mode up to 159 analog addressable 

detectors and 159 addressable modules per ILI-MB-E3 SLC or support in 

Apollo mode up to 126 detectors and modules per ILI95-MB-E3 SLC. 

4. Voice, Data, and Fire Fighter's Phone Riser: Transmit over single pair of 

wires or fiber optic cable. 

5. Each Intelligent Network Transponder: Capable of providing 16 

distributed voice messages, fire fighter phones connections, SLC loop for 

audio control devices, and integral network interface. 

6. Each Network Node: Incorporate Boolean control-by-event programming, 

including as a minimum AND, OR, NOT, and Timer functions. 

7. Control Panels: Capability to accept firmware upgrades via connection 

with laptop computer, without requirement of replacing microchips. 

8. Network: 

a. Based on peer-to-peer token ring technology operating at 625 K 

baud, using Class A configuration. 

b. Capability of using twisted-pair wiring, pair of fiber optic Multi-

mode cable strands up to 200 microns or Single-mode optimized 

for 9/125 microns, or any combination, to maximize flexibility in 

system configuration. 
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9. Each Network Node: 

a. Capability of being programmed off-line using Windows-based 

software supplied by fire alarm system manufacturer. Capability of 

being downloaded by connecting laptop computer into any other 

node in system. Systems that require system software to be 

downloaded to each transponder at each transponder location 

shall not be acceptable. 

b. Capability of being grouped with any number of additional nodes 

to produce a "Region", allowing that group of nodes to act as 1, 

while retaining peer-to-peer functionality. Systems utilizing 

"Master/Slave" configurations shall not be acceptable. 

c. Capability of annunciating all events within its "Region" or 

annunciating all events from entire network, on front panel LCD or 

touchscreen display without additional equipment. 

10. Each SLC Network Node top reside in a transponder cabinet adjacent the 

main FACP: Capability of having integral DACT (digital alarm 

communicator transmitter) that can report events in either its region, or 

entire network to single central station monitoring account. 

11. Each Control Panel: Capability of storing its entire program and allow 

installer to activate only devices that are installed during construction, 

without further downloading of system. 

12. Password Protection: Each system shall be provided with 4 levels of 

password protection with up to 16 passwords. 

13. Have the capacity for multiple pre-recorded messages (at least sixteen 

(16), but more if required by local AHJ) and address a list of subjects. 

a. Fire evacuation and relocation 

b. Intruder or hostile person sighted within or around the building 

grounds 

c. Directions to occupants to take cover within building 

d. Emergency weather conditions appropriate for local area 

e. All Clear 

1.05 QUALITY ASSURANCE 
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A. Codes: 

1. 2019 California Building Standards Administrative Code, Part 1, Title 24 

C.C.R 

2. 2019 California Building Code (CBC), Part 2, Title 24 C.C.R 

3. 2019 California Electrical Code (CEC), Part 3, Title 24 C.C.R 

4. 2019 California Mechanical Code (CMC), Part 4, Title 24 C.C.R 

5. 2019 California Plumbing Code (CPC), Part 5, Title 24 C.C.R 

6. 2019 California Energy Code 

7. 2019 California Fire Code 

8. Title 19 C.C.R., Public Safety, State Fire Marshal Regulations 

9. ADA Standards for Accessible Design (Appendix A of 28 CFR Part 36) 

B. Standards: 

1. Electrical Industries Association (EIA): 

a. RS-232-D – Interface Between Data Terminal Equipment and 

Data Circuit-Terminating Equipment Employing Serial Binary Data 

Interchange 

b. RS-485 – standard defining the electrical characteristics of drivers 

and receivers for use in balanced digital multipoint systems   

2. NFPA: System shall comply with the following NFPA codes and 

standards: 

a. NFPA 13 – Installation of Sprinkler Systems. 

b. NFPA 70 – National Electrical Code (NEC). 

c. NFPA 72 – National Fire Alarm Code. 

d. NFPA 90A – Standard for the Installation of Air Conditioning and 

Ventilating Systems. 

e. NFPA 101 – Life Safety Code. 

f. NFPA 5000 – Building Construction and Safety Code. 
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3. Underwriters Laboratories (UL): 

a. UL 268 – Standard for Smoke Detectors for Fire Alarm Signaling 

Systems. 

b. UL 864 – Standard for Control Units and Accessories for Fire 

Alarm Systems. 

c. UL 1971 – Standard for Signaling Devices for the Hearing 

Impaired. 

d. UL 2572 – Standard for Control and Communication Units For 

Mass Notification 

C. To ensure reliability and complete compatibility, all items of fire alarm system, 

including control panels, power supplies, initiating devices, and notification 

appliances, shall be listed by Underwriters Laboratories Inc. (UL) and shall bear 

"UL" label. 

D. Alarm Control Panel Equipment: UL-listed under UL 864 Ninth Edition and UL 

2572. 

E. Equipment, Programming, and Installation Supervision: 

1. Provide services of approved engineered systems distributor of 

Gamewell-FCI for  equipment, programming, and installation supervision. 

2. Provide proof of factory training within 14 calendar days of award of the 

Contract. 

F. Software Modifications: 

1. Provide services of Gamewell-FCI factory-trained and authorized 

technician to perform  system software modifications, upgrades, or 

changes. 

2. Provide use of all hardware, software, programming tools, and 

documentation necessary to  modify fire alarm system software on-site. 

3. Modification includes addition and deletion of devices, circuits, zones, and 

changes to  system operation and custom label changes for devices or 

zones. 

4. System structure and software shall place no limit on type or extent of 

software modifications on-site. 
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5. Modification of software shall not require power-down of system or loss of 

system fire protection while modifications are being made. 

1.06 DELIVERY, STORAGE, AND HANDLING 

A. Delivery: Deliver materials to site in manufacturer's original, unopened 

containers and  packaging, with labels clearly identifying product name and 

manufacturer. 

B. Storage: Store materials in clean, dry area indoors in accordance with 

manufacturer's instructions. 

C. Handling: Protect materials from damage during handling and installation. 

1.07 SUBMITTALS 

A. Comply with General Conditions and Section requirements. 

B. Include sufficient information, clearly presented, to determine compliance with the 

specifications  and the Drawings. 

C. Equipment Submittals: 

1. Cover Page: Indicate the following: 

a. Project name and address. 

b. Engineered systems distributor's name and other contact 

information. 

c. Installing contractor's name and other contact information. 

d. Date of equipment submittals. Indicate on revised submittals the 

original submittal date and revised submittal date. 

2. Table of Contents: Lists each section of equipment submittal. 

3. Scope of Work Narrative: Detail indented scope of work. 

4. Sequence of Operations: Use matrix or written text format, detailing 

activation of each type of device and associated resulting activation of the 

following: 

a. Control panel. 

b. Annunciator panels. 
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c. Notification appliances. 

d. Building fire safety functions, including elevator recall, elevator 

power shutdown, door lock release, door holder release, HVAC 

unit shutdown, smoke evacuation system activation, and stair 

pressurization fan activation. 

5. Bill of Material: Indicate for each component of system the following: 

a. Quantity. 

b. Model number. 

c. Description. 

6. SLC Circuit Schedule: Detail address and associated description of each 

addressable device. Clearly provide information that indicates number of 

both active and spare addresses. 

7. Battery Calculations: Show load of each of, and total of, components of 

system along with standby and alarm times that calculations are based on. 

Show calculated spare capacity and size of intended battery. 

D. Shop Drawings: 

1. Cover Page: Indicate the following: 

a. Project name and address. 

b. Engineered systems distributor's name and other contact 

information. 

c. Installing contractor's name and other contact information. 

d. Date of equipment submittals. Indicate on revised submittals the 

original submittal date and revised submittal date. 

2. Floor Plans: 

a. Provide separate floor plan for each floor. 

b. If a floor plan must be split using match lines to fit on the page, 

provide match lines and match line references that refer to sheet 

number that shows area on opposite side of match line. 

c. Prepare using AutoCAD. 
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d. Prepare to scale 1/8 inch = 1'-0", unless otherwise required by the 

Architect or Engineer. 

e. Show equipment and device locations. 

f. Show wiring information in point-to-point format. 

g. Show conduit routing, if required by the AHJ. 

3. Title Block: Provide on each sheet and include, at a minimum, the 

following: 

a. Project name. 

b. Project address. 

c. Sheet name. 

d. Sheet number. 

e. Scale of drawing. 

f. Date of drawing. 

g. Revision dates, if applicable. 

4. Control Panel: Provide sheet that details exterior and interior views of 

control panel and clearly shows associated wiring information. 

5. Annunciator Panels: Provide sheet that details exterior and interior views 

of annunciator panels and clearly shows associated wiring information. 

E. Certification: Submit with equipment submittals and shop drawings, letter of 

certification from  major equipment manufacturer, indicating proposed engineered 

system distributor is an authorized representative of major equipment 

manufacturer. 

F. Project Record Drawings: 

1. Submit complete project record drawings within 14 calendar days after 

acceptance test. 

2. Project record drawings shall be similar to shop drawings but revised to 

reflect changes made during construction. 

G. Operation and Maintenance Manuals: 
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1. Submit complete operation and maintenance manuals within 14 calendar 

days after acceptance test. 

2. Operation and maintenance manuals shall be similar to equipment 

submittals but revised to reflect changes made during construction. 

3. Include factory's standard installation and operating instructions. 

1.08 WARRANTY 

A. Warranty period for system equipment: 1 year from date of final acceptance. 

Part - 2 PRODUCTS 

2.01 MANUFACTURER 

A. Gamewell-FCI, Honeywell Fire Systems, 12 Clintonville Road, Northford, 

Connecticut 06472. Phone (203) 484-7161. Fax (203) 484-7118. Website: 

<www.gamewell-fci.com>. 

B. References to manufacturer's model numbers and other information is intended 

to establish minimum standards of performance, function, and quality. Equivalent 

equipment from Gamewell may be substituted for the specified equipment, as 

long as minimum standards are met. No other manufacturers, other than 

Gamewell-FCI, FCI, and Gamewell will be considered for use on this project. 

Palo Alto Unified School District has in-house maintenance of fire alarm systems 

and standardization of equipment and compatibility with existing fire alarm 

equipment in the District is required for continued maintenance of the equipment. 

C. Substitute equipment proposed as equal to equipment specified shall meet or 

exceed requirements of this section. For equipment other than Gamewell-FCI E3 

Series Expandable Emergency Evacuation Fire Alarm System, provide proof that 

such substitute equipment equals or exceeds features, functions, performance, 

and quality of specified equipment. This proof shall be provided by submission of 

a copy of specification with each copy of the submittals that has had each 

paragraph marked as either compliant or non-compliant along with a letter from 

engineering manager or product manager at factory that certifies information 

presented as either compliant or non-compliant including a detailed explanation 

of each paragraph identified as non-compliant. In order to ensure that the Owner 

is provided with a system that incorporates required survivability features, this 

letter shall also specifically certify that the system is capable of complying with 

the test requirements of this section. 

2.02 DISTRIBUTED NETWORKED FIRE ALARM SYSTEM 

http://www.gamewell-fci.com/


 

YOUTH ACTIVITY CENTER FIRE ALARM @ 
CABRILLO MIDDLE SCHOOL 

Santa Clara Unified School District 
Project No. EK22105 

 

Networked Fire Alarm & Voice Evacuation System 28 31 00 - 15 

 

A. Distributed Networked Fire Alarm System: Gamewell-FCI E3 Series Expandable 

Emergency Evacuation Fire Alarm System. 

2.03 INTELLIGENT NETWORK INCC COMMAND CENTER HARDWARE 

A. Intelligent Network INCC Command Center (INCC): Supply user interface, 

including LCD or touch-screen 1/4 VGA display Intelligent Loop Interface Modules 

(ILI-MB-E3/ILI95-MB-E3), manual switching, phone, and microphone inputs to 

the network. INCC shall consist of the following units and components: 

1. System Cabinet (B-, C-, or D-Size Cabinet) with associated inner door. 

2. Power Supply Module (PM-9) with batteries. 

3. Intelligent Network Interface Voice Gateway (INI-VG). 

4. 80-Character LCD Display (LCD-E3). 

5. Intelligent Loop Main Board Interface (ILI-MB-E3 or ILI95-MB-E3). 

6. Optional Intelligent Loop Supplemental Interface (ILI-S-E3 or ILI95-S-E3). 

7. Optional DACT (DACT-E3). 

8. Optional ARCNET Repeater (RPT-E3) with fiber optic modules (FSL-E3 

or FML-E3). 

9. Optional 1/4 VGA touch-screen display (NGA). 

10. Optional Auxiliary Switch Module (ASM-16). 

11. Optional LED Driver Module (ANU-48) 

12. Optional Microphone Assembly (INCC-MIC). 

13. Optional Telephone Assembly (INCC-TEL). 

14. Optional AM-50 Series amplifiers (AM-50, AM-50-70). 

15. Optional Addressable Node Expander (ANX-SR, ANX-MR-FO, ANX-MR-

UTP). 

B. System Cabinet: 

1. Surface or semi-flush mounted with texture finish. 

2. Consist of back box, inner door, and door. 
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3. Available in at least 3 sizes to best fit project configuration. 

4. Houses 1 or more PM-9 Power Supply Modules, INI-VG Intelligent 

Network Interface Voice Gateway, 1 or more ILI-MB-E3/ILI95-MB-E3 

assemblies, and other optional modules as specified. 

5. Construction: Dead-front steel construction with inner door to conceal 

internal circuitry and wiring. 

6. Wiring Gutter Space: A minimum of 1-inch wiring gutter space behind 

mounting plate. 

7. Wiring: Terminated on removable terminal blocks to allow field servicing 

of modules without disrupting system wiring. 

C. Power Supply Module (PM-9): Use latest technologies to provide system power, 

incorporates the following features: 

1. Power-saving switching technology using no step-down transformers. 

2. 9-amp continuous-rated output to supply up to all power necessary under 

normal and emergency conditions for INCC Command Center Modules. 

3. Integral battery charger with capacity to charge up to 55 amp-hour 

batteries while under full load. 

D. Batteries: 

1. Sufficient capacity to provide power for entire system upon loss of normal 

AC power for a period of 24 hours with 15 minutes of alarm signaling at 

end of this 24-hour period, as required by NFPA 72, Local Systems. 

E. Intelligent Network Interface Voice Gateway INCC Command Center (INI-VG): 

INI-VG shall be a multi-function board interchangeable in both INCC and INX. 

Functions of board shall have the following features as a minimum: 

1. Microprocessor shall monitor all system events and perform all system 

programs, for all control-by-event (CBE) functions. System program shall 

not be lost upon failure of both primary and secondary power. 

Programming shall support Boolean logic including AND, OR, NOT, 

TIMING functions for maximum flexibility. 

2. Network Interface: Operate at 625 K baud configurable with any 

combination of wire and/or fiber topologies. Interface shall communicate 

with up to122 nodes in peer-to-peer fashion. 
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3. Fire Fighter Phone Riser: INI-VG shall generate local phone riser for use 

with phone modules for connection to fire fighter phone stations and/or for 

connection of local phone when used as INCC Command Center, 

including phone circuits shall mix its local phone riser to network in true 

Class A fashion. Systems not capable of true Class A communications for 

fire fighter's phone risers shall not be acceptable. 

4. Advanced Processing: INI-VG shall incorporate latest in digital signaling 

processing technology with supporting Boolean logic including AND, OR, 

NOT, TIMING, COUNT, SCHEDULE functions. 

5. Microphone Input: On-board and allow for addition of local microphone 

when used as INCC Command Center, including speaker circuit control. 

6. Signal Processing: INCC shall use advanced Digital Signal Processing 

(DSP) technology to allow maximum flexibility of digital audio and control 

capabilities and operation. Signals to and from INCC shall be transmitted 

over single pair of twisted unshielded wire or fiber optic pair. 

7. Field Programmable: INCC shall be capable of being fully programmed or 

modified by Field Configuration Program (FCP), to be downloaded via 

portable computer from any node in system. 

8. Control-by-Event Programming (CBE): INCC shall be capable of 

programming using Boolean logic including AND, OR, NOT, COUNT, 

TIMING, and SCHEDULE functions to provide complete programming 

flexibility. 

9. Remote INCC Command Center Options: System shall have capability of 

adding remote INCC Command Centers or re-locating INCC Command 

Centers utilizing only single pair of twisted unshielded wire or fiber optic 

pair for all functions. 

10. RS-485 Serial Output: System shall incorporate RS-485 bus via ribbon 

harness for connection of modules inside same cabinet, and via 4-wire 

quick connector for connection of modules up to 3,000 feet from cabinet. 

11. Riser Wiring: All data, voice, and fire fighter phone riser shall transmit 

over single pair of twisted unshielded wire or fiber optic pair for all 

functions configured in Class A format. Any short or open in data, voice, or 

phone sections shall not affect transmission over remainder of network. 

12. Class A Network: All communication between control panels and 

transponders shall be through supervised Style 7 token passing network. 

In event of single short, open, or ground, all system communication shall 
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operate as normal and report fault. This protection shall incorporate all 

data, voice, and fire fighter phone transmissions. Upon single short, open, 

or ground of either system data, live voice, pre-recorded channels, or 

phone risers, the function of each of these items shall continue to 

operate. "Degrade" functionality shall not be acceptable. This shall be 

demonstrated at system acceptance. 

F. LCD Display Module (LCD-E3): 

1. LCD Display: 80-character RS-485 based textual annunciator with 

capability of being mounted locally or remotely. Provides audible and 

visual annunciation of all alarms and trouble signals. Provide dedicated 

LEDs for: 

a. AC Power On: Green. 

b. Alarm: Red. 

c. Supervisory: Yellow. 

d. System Trouble: Yellow. 

e. Power Fault: Yellow. 

f. Ground Fault: Yellow. 

g. System Silenced: Yellow. 

2. 80-Character Alphanumeric Display: Provide status of all 

analog/addressable sensors, monitor and control modules. Display shall 

be liquid crystal type (LCD), clearly visible in dark and under all light 

conditions. 

3. Panel shall contain 4 functional keys: 

a. Alarm Acknowledge. 

b. Trouble Acknowledge. 

c. Signal Silence. 

d. System Reset/Lamp Test. 

4. Panel shall contain 3 configuration buttons: 

a. Menu/Back. 
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b. Back Space/Edit. 

c. OK/Enter. 

5. Panel shall have 12-key telephone-style keypad to permit selection of 

functions. 

G. Intelligent Loop Interface System shall be of multiprocessor design to allow 

maximum flexibility of capabilities and operation. Intelligent Loop Interface shall 

be capable of mounting in stand-alone enclosure or integrated with Intelligent 

Network INCC Command Center (INCC) as specified. 

1. Field Programmable: System shall be capable of being programmed by 

Field Configuration Program (FCP), allowing programming to be 

downloaded via portable computer from any node on network. 

2. RS-232C Serial Output: Supervised RS-232C serial port shall be provided 

to operate remote printers and/or video terminals, accept downloaded 

program from portable computer, or provide 80-column readout of all 

alarms, troubles, location descriptions, time, and date. Communication 

shall be standard ASCII code operating from 1,200 to 115,200 baud rate. 

3. RS-485 Serial Output: Each ILI-MB-E3/ILI95-MB-E3 shall incorporate 

RS-485 bus via ribbon harness for connection of modules inside same 

cabinet, and via 4-wire quick connector for connection of modules up to 

3,000 feet from cabinet. RS-485 bus shall support up to 16 ASM-16 

auxiliary switch modules, 6 LCD-E3 main annunciator s. 

4. Peer-to-Peer Panel Configuration: All Loop Interface Modules shall 

incorporate own programming, log functions, Central Processor Unit, and 

control-by-event (CBE) programming. If any loop becomes disabled, 

each remaining loop driver shall continue to communicate with remainder 

of network and maintain normal operation. "Degrade" configurations 

under these conditions shall not be acceptable. 

5. Control-by-Event (CBE) Program: ILI-MB-E3/ILI95-MB-E3 shall be 

capable of programming using Boolean logic including AND, OR, NOT, 

TIMING, COUNT, SCHEDULE functions to provide complete 

programming flexibility. 

6. Alarm Verification: Smoke detector alarm verification shall be standard 

option while allowing other devices such as manual stations and sprinkler 

flow to create immediate alarm. This feature shall be selectable for 
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smoke sensors that are installed in environments prone to nuisance or 

unwanted alarms. 

7. Alarm Signals: All alarm signals shall be automatically latched or "locked 

in" at control panel until operated device is returned to normal and control 

panel is manually reset. When used for sprinkler flow, "SIGNAL SILENCE" 

switch may be bypassed, if required by AHJ. 

8. Electrically Supervised: 

a. Each SLC and NAC circuit shall be electrically supervised for 

opens, shorts, and ground faults. Occurrence of fault shall 

activate system trouble circuitry, but shall not interfere with proper 

operation of other circuits. 

b. Yellow "SYSTEM TROUBLE" LEDs shall light and system audible 

sounder shall steadily sound when trouble is detected in system. 

Failure of power, open or short circuits on SLC or NAC circuits, 

disarrangement in system wiring, failure of microprocessor or any 

identification module, or system ground faults shall activate this 

trouble circuit. Trouble signal shall be acknowledged by operating 

"TROUBLE ACKNOWLEDGE" switch. This shall silence sounder. 

If subsequent trouble conditions occur, trouble circuitry shall 

resound. During alarm, all trouble signals shall be suppressed with 

exception of lighting yellow "SYSTEM TROUBLE" LEDs. 

9. Drift Compensation - Analog Smoke Sensors: System software shall 

automatically adjust each analog smoke sensor approximately once each 

week for changes in sensitivity due to effects of component aging or 

environment, including dust. Each sensor shall maintain its actual 

sensitivity under adverse conditions to respond to alarm conditions while 

ignoring factors which generally contribute to nuisance alarms. System 

trouble circuitry shall activate, display "DIRTY DETECTOR" and "VERY 

DIRTY DETECTOR" indications and identify individual unit that requires 

maintenance. 

10. Analog Smoke Sensor Test: System software shall automatically test 

each analog smoke sensor a minimum of 3 times daily. Test shall be 

recognized functional test of each photocell (analog photoelectric 

sensors) and ionization chamber (analog ionization sensors) as required 

annually by NFPA 72. Failure of sensor shall activate system trouble 

circuitry, display "Test Failed" indication, and identify individual device that 

failed. 
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11. Off-Premises Connection: 

 

a. Fire Alarm System: Connect via Digital Alarm Communicator 

Transmitter (DACT) and telephone lines to central station or remote 

station. Panel shall contain disconnect switch to allow testing of 

system without notifying fire department. 

 

12. Central Station Option: Fire alarm control panel shall provide integral 

Digital Alarm Communicator Transmitter (DACT) for signaling to central 

station. DACT shall contain "Dialer-Runaway" feature preventing 

unnecessary transmissions as result of intermittent faults in system and 

shall be Carrier Access Code (CAC) compliant, accepting up to 20-digit 

central station telephone numbers. Fire department shall be consulted as 

to authorized central station companies serving municipality. Fire alarm 

system shall transmit both alarm and trouble signals, with alarm having 

priority over trouble signal. Contractor shall be responsible for all 

installation charges and Owner will be responsible for line lease charges. 

13. Network Annunciator Option: Each ILI-MB-E3 or ILI95-MB-E3 and 

associated display shall provide option of being configured as network 

annunciator. Options for annunciation shall default as regional 

annunciator with capability of selecting global annunciation to provide 

system-wide protection and Acknowledge, Silence, and Reset 

capabilities. 

14. Redundant History Log: Each ILI-MB-E3 or ILI95-MB-E3 shall contain full 

4100 event history log supporting local and network functions. If a main 

processor or network node is lost the entire log shall be accessible at any 

other Loop Interface board. This shall be demonstrated by removing power 

from INCC Command Center followed by extraction of history log from any 

loop driver location, including INCC Command Center or Transponder. 

15. LEDs Indicator and Outputs: Each ILI-MB-E3/ILI95-MB-E3 Loop Interface 

shall incorporate as a minimum the following diagnostic LED indicators: 

a. Power: Green. 

b. Alarm: Red. 

c. Supervisory: Yellow. 

d. General Trouble: Yellow. 
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e. Ground Fault: Yellow. 

f. Transmit: Green. 

g. Receive: Green. 

16. Auxiliary Power Outputs: Each ILI-MB-E3/ILI95-MB-E3 Loop Interface 

shall provide the following supply outputs: 

a. 24 VDC non-resettable, 1 amp. maximum, power limited. 

b. 24 VDC resettable, 1 amp. maximum, power limited. 

17. Microprocessor: Loop interface shall incorporate 32-bit RISC processor. 

Isolated "watchdog" circuit shall monitor microprocessor and upon failure 

shall activate system trouble circuits on display. Microprocessor shall 

access system program for all control-by- event (CBE) functions. System 

program shall not be lost upon failure of both primary and secondary 

power. Programming shall support Boolean logic including AND, OR, 

NOT, TIME DELAY functions for maximum flexibility. 

18. Auto Programming: System shall provide for all SLC devices on any SLC 

loop to be pre- programmed into system. Upon activation of auto 

programming, only devices that are present shall activate. This allows for 

system to be commissioned in phases without need of additional 

downloads. 

19. Environmental Drift Compensation: System shall provide for setting 

Environmental Drift Compensation by device. When detector accumulates 

dust in chamber and reaches unacceptable level but yet still below 

allowed limit, control panel shall indicate maintenance alert warning. When 

detector accumulates dust in chamber above allowed limit, control panel 

shall indicate maintenance urgent warning. 

20. NON-FIRE Alarm Module Reporting: Non-reporting type ID shall be 

available for use for energy management or other non-fire situations. 

NON-FIRE point operation shall not affect control panel operation, nor 

shall it display message at panel LDC. Activation of NON-FIRE point shall 

activate control by event logic but shall not cause indication on control 

panel. 

21. 1-Man Walk Test: 

a. System shall provide both basic and advanced walk test for 

testing entire fire alarm system. Basic walk test shall allow single 
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operator to run audible tests on panel. All logic equation 

automation shall be suspended during test and while annunciators 

can be enabled for test, all shall default to disabled state. During 

advanced walk test, field-supplied output point programming shall 

react to input stimuli, such as CBE and logic equations. When 

points are activated in advanced test mode, each initiating event 

shall latch input. Advanced test shall be audible and shall be used 

for pull station verification, magnet activated tests on input 

devices, input and output device, and wiring operation/verification. 

b. Test feature is intended to provide for certain random spot testing 

of system and is not intended to comply with requirements of 

testing fire alarm systems in accordance with NFPA 72, as it is 

impossible to test all functions and verify items such as 

annunciation with only 1 person. 

22. Signaling Line Circuits: Each ILI-MB-E3 module shall provide 

communication with analog/addressable (initiation/control) devices via 2 

signaling line circuits. Each signaling line circuit shall be capable of being 

wired Class B, Style 4 or Class A, Style 6. Circuits shall be capable of 

operating in NFPA Style 7 configuration when equipped with isolator 

modules between each module type device and isolator sensor bases. 

Each circuit shall communicate with a maximum of 159 analog sensors 

and 159 addressable monitor/control devices. Unique 40-character 

identifier shall be available for each device. Devices shall be of the 

Velocity series with capability to poll 10 devices at a time with a maximum 

polling time of 2 seconds when both SLCs are fully loaded. 

23. Notification Appliance Circuits: 2 independent NAC circuits shall be 

provided on ILI-MB, polarized and rated at 2 amperes DC per circuit, 

individually over current protected and supervised for opens, grounds, 

and short circuits. They shall be capable of being wired Class B, Style Y 

or Class A, Style Z. 

24. Alarm Dry Contacts: Provide alarm dry contacts (Form C) rated 2 amps 

at 30 VDC (resistive) and transfer whenever system alarm occurs. 

25. Supervisory Dry Contacts: Provide supervisory dry contacts (Form C) 

rated 2 amps at 30 VDC (resistive) and transfer whenever system 

supervisory condition occurs. 

26. Trouble Dry Contacts: Provide trouble dry contacts (Form C) rated 2 

amps at 30 VDC (resistive) and transfer whenever system trouble occurs. 
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H. Microphone Assembly:  Include the following items: 

1. Mounting cabinet which occupies 1 module location on inner door of 

INCC. 

2. Interconnect cable for connection of microphone to INI-VG. 

3. 1 noise canceling microphone with push-to-talk button. 

I. Network Graphic Annunciator (NGA):  Network able, 1/4 VGA, touch-screen 

annunciator with the following characteristics: 

1. Custom Graphics:  Panel shall permit uploading of custom bit-mapped 

graphic to display screen.  Graphic shall display when all systems are 

normal. 

2. Intuitive Functions:  In alarm or trouble condition, annunciator shall 

display only information pertaining to event, including control switches. 

a. Trouble Condition:  Display shall indicate cause of trouble.  Only 

controls available to operator shall be Acknowledge and Reset 

functions. 

b. Alarm Condition:  Display shall indicate cause of alarm.  Only 

controls available to operator shall be Acknowledge, Silence, and 

Reset functions. 

2.04 INTELLIGENT NETWORK TRANSPONDER (INX) 

A. System shall be of multiprocessor design to allow maximum flexibility of 

capabilities and operation. INX shall receive, transmit, and regenerate voice, fire 

fighter phones, and data over single pair of wire or fiber optic cable. 

B. INX shall provide full multi-channel distributed voice messaging, with integrated 

switching amplification, and SLC and extended phone riser. INX shall 

communicate with network system in true peer-to-peer fashion operating at 625 K 

baud over any combination of fiber or wire media. INX shall consist of the 

following units and components. 

C. System Cabinet: System cabinet shall be surface or semi-flush mounted with 

texture finish and shall consist of 4 parts, back box, back plate, inner door, and 

outer door. System cabinet houses INI-VG, PM-9 power supply, up to 4 - AM50, 

microphone, and related circuitry. 
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D. Intelligent Network Interface Voice Gateway (INI-VG): INI-VG shall be a multi-

function board interchangeable in both INCC and INX. Functions of board shall 

include the following features as a minimum: 

1. Network interface operating at 625 K baud configurable with any 

combination of wire and/or fiber topologies. Interface shall communicate 

with up to 122 total INCC, INX, and E3 and S3 control panels in peer-to-

peer fashion. 

2. Fire Fighter Phone Riser: INI-VG shall generate local phone riser for use 

with AOM-TEL phone modules for connection to fire fighter phone. INI-

VG shall mix its local phone riser to network in true Style 7 fashion. 

3. Signaling Line Circuit (SLC): INI-VG shall generate local SLC to 

communicate with and control up to 16 AOM-TEL modules and 32 AOM-

2S or AOM-MUX circuits for fire phone interfacing and additional split-

speaker circuits. 

4. RS-485: Provide capability to communicate with up to 16 ASM-16 

modules, when used in INX mode up to 3,000 feet. 

5. Advanced Processing: INI-VG shall incorporate latest in digital signaling 

processing technology with supporting Boolean logic including AND, OR, 

NOT, TIME DELAY functions. 

6. Voice Generation: INI-VG shall incorporate all processing to allow for 16 

distinct pre- recorded messages used in priority fashion with message 1 

as highest priority. Total length for 1 to 16 messages shall be up to 3 

minutes. 

E. Power Supply Module (PM-9): PM-9 power supply shall supply all power 

necessary under normal and emergency conditions. Power supply shall provide 

capacity to charge up to 55 amp-hour batteries while under full load.  Technology 

used shall be of power-saving switching configuration, eliminating need of 

stepping transformer. 

F. Audio Amplifier (AM-50): Include as a minimum, the following features: 

1. 50-watt switching audio amplifier: 

a. AM-50-25 amplifier produces 25VRMS at 50 watts digital audio 

output. 

b. AM-50-70.7 amplifier produces 70VRMS at 50 watts digital audio 

output. 
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2. 2 individually addressable speaker circuits, each with capability of 

handling part or all of 50- watt supplied power. 

3. Power shall be 24 VDC supplied via terminal block from local PM-9 power 

supply. 

4. Ability to select from 1 of 16 pre-programmed messages in INI-VG, and 

paging from locally or from INCC Command Center. 

5. Back-up amplification configurable so 1 AM-50 can perform back-up or 3 

or perform 1-to-1 back-up if configured to do so in programming. 

6. Status LEDs to indicate normal operation and trouble condition. 

2.05 SUPPLEMENTAL NOTIFICATION APPLIANCE CIRCUIT (HPF-PS10B) 

A. Supplemental Notification Appliance Circuit all include the following features: 

1. Integral Charger: Charge up to 35.0 amp-hour batteries and support 60-

hour standby. 

2. 2 Input Triggers. Input trigger shall be Notification Appliance Circuit (from 

fire alarm control panel) or relay. 

3. Surface-mount back box. 

4. Ability to delay AC fail delay in accordance with applicable NFPA 

requirements. 

5. Power limited circuitry in accordance with applicable UL standards. 

6. Operates as sync follower or a sync generator 

2.06 SYSTEM PERIPHERALS - Velociti 

A. Addressable Devices - General: 

1. Provide address-setting means using rotary-decimal switches. 

2. Use simple to install and maintain decade-type (numbered 0 to 9) 

address switches by using standard screwdriver to rotate 2 dials on 

device to set address. Devices which use binary address set via dipswitch 

packages, handheld device programmer, or other special tools for setting 

device address shall not be acceptable. 

3. Detectors: Analog and addressable. Connect to fire alarm control panel's 

Signaling Line Circuits. 
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4. Addressable Thermal and Smoke Detectors: Provide 2 status LEDs. 

Both LEDs shall flash under normal conditions, indicating detector is 

operational and in regular communication with control panel, and both 

LEDs shall be placed into steady illumination by control panel, indicating 

alarm condition has been detected. If required, flashing mode operation of 

detector LEDs can be programmed off via fire control panel program. 

5. Fire Alarm Control Panel: Permit detector sensitivity adjustment through 

field programming of system. Sensitivity can be automatically adjusted by 

panel on time-of-day basis. 

6. Using software in INCC Command Center, detectors shall automatically 

compensate for dust accumulation and other slow environmental changes 

that may affect their performance. Detectors shall be listed by UL as 

meeting calibrated sensitivity test requirements of NFPA 72, Chapter 7. 

7. Detectors shall be ceiling-mounted and shall include separate twist-lock 

base with tamper- proof feature. 

8. Following bases and auxiliary functions shall be available: 

a. Standard base with remote LED output. 

b. Sounder base rated at 85 dBA minimum. 

c. Form-C relay base rated 30 VDC, 2.0 A. 

d. Isolator base. 

9. Detectors shall provide test means whereby they will simulate alarm 

condition and report 

10. that condition to control panel. Such test shall be initiated at detector itself 

by activating magnetic switch or initiated remotely on command from 

control panel. 

11. Detectors shall store internal identifying type code that control panel shall 

use to identify type of device (ION, PHOTO, THERMAL). 

B. Addressable Manual Stations (MS-7AF): 

1. Manual Fire Alarm Stations: Non-code, non-break glass type, equipped 

with key lock so they may be tested without operating handle. 

2. Operated Station: Visually apparent, as operated, at a minimum distance 

of 100 feet (30.5 
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3. m) from front or side. 

4. Stations shall be designed so after actual activation, they cannot be 

restored to normal except by key reset. 

5. Manual stations shall be constructed of Lexan with clearly visible 

operating instructions provided on cover. The word FIRE shall appear on 

front of stations in raised letters, 1.75 inches (44 mm) or larger. 

6. Addressable manual stations shall, on command from control panel, send 

data to panel representing state of manual switch and addressable 

communication module status. 

7. Protective Covers. Provide ‘STI - Stopper’ protective covers with built-in 

audible Sonalert alarm horn at manual stations installed in the following 

locations: 

a. Corridors, Vestibules and Lobbies. 

b. Restrooms, Locker Rooms, Dressing Rooms and similar locations. 

c. Athletic activity spaces such as Gymnasiums, Exercise Rooms, 

Weight and Fitness Activity Rooms and similar spaces. 

d. Outdoors. 

e. Other locations where indicated. 

C. Intelligent Thermal Detectors (ATD-RL3F): Intelligent addressable devices rated 

at 135 degrees F (58 degrees C) and have rate-of-rise element rated at 15 

degrees F (9.4 degrees C) per minute. Connect via 2 wires to fire alarm control 

panel signaling line circuit. Provide wire guard on Thermal Detectors installed in 

areas described in Paragraph 2.6 B 6. Above. 

D. Intelligent Photoelectric Smoke Detectors (ASD-PL3): Use photoelectric (light-

scattering) principal to measure smoke density and shall, on command from 

control panel, send data to panel representing analog level of smoke density. 

Provide wire guard on Smoke Detectors installed in areas described in 

Paragraph 2.6 B 6. Above. 

E. Intelligent Fire/Carbon Monoxide Detectors (MCS-COF): 

1. The detector shall be comprised of four sensing elements, including a 

photoelectric (light-scattering) particulate sensor, an electrochemical CO 

sensor, a daylight-filtered infrared (IR) sensor and solid state thermal 
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sensor(s) rated at 135°F (57.2°C). The device shall be able to indicate 

distinct smoke and heat alarms.  

2. The advanced multi-criteria detection device shall include the ability to 

combine the signal of the photoelectric signal with other sensing elements 

in order to react quickly in the event of a fire situation. It shall also include 

the inherent ability to distinguish between a fire condition and a nuisance 

alarm condition. The detector shall be capable of selecting the 

appropriate sensitivity levels based on the environment type (office, 

manufacturing, kitchen, etc.) in which it is installed, and then have the 

ability to automatically change the setting as the environment changes.  

3. The CO detector component shall be capable of a functional gas test 

using a canned test agent to test the functionality of the CO sensing cell. 

4. The detector shall indicate CO trouble conditions, including six months of 

sensor life remaining and sensor life has expired. The detector shall 

indicate a combined signal for any of the following: low chamber trouble, 

thermistor trouble, CO self test failure, IR self test failure, and freeze 

warning.  

F. Intelligent Duct Smoke Detector Base (DNR, DNRW): 

1. In-Duct Smoke Detector Housing: Use ASD-PL3 intelligent photoelectric 

detector, ASD- PL3R intelligent remote test photoelectric detector or ASD-

IL2F intelligent ionization detector, which provides continuous analog 

monitoring and alarm verification from panel. 

2. When sufficient smoke is sensed, alarm signal is initiated, and appropriate 

action taken to shut down or change over air handling systems to help 

prevent rapid distribution of toxic smoke and fire gases throughout areas 

served by duct system. 

3. Duct Smoke Detectors Mounted Above Ceiling or Otherwise Obstructed 

from Normal View: Provide an (RTS151KEY) Remote test station 

accessory, designed to test a remotely located Intelligent Duct Smoke 

detector with remote alarm indicator. 

4. Each Detector: Install in either supply side or return side duct in 

accordance with local mechanical code. 

5. DST Sampling Tube 

a. No tools needed for installation or removal 
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b. Installs/removes from front or back of detector 

c. Available in 1 ft, 1.5ft, 3 ft, 5 ft, and 10 ft lengths 

G. Addressable Projected Beam Detectors (OSID-SK): 

1. Single-ended, reflective design. 

2. Six user-selectable sensitivity levels. 

3. Operates in a range from 16 feet to 328 feet. 

4. Temperature Range of Device: Minus 22 degrees F to 131 degrees F. 

5. Beam Detector: Automatic gain control to compensate for gradual signal 

deterioration from dirt accumulation on lenses. 

6. UL Listed. 

7. Ability to be tested using calibrated test filters or magnet-activated remote 

test station. 

H. Addressable Dry Contact Monitor Modules (AMM-4F): 

1. Provide to connect 1 supervised IDC zone of conventional alarm initiating 

devices (any 

2. N.O. dry contact device) to 1 of the fire alarm control panel SLCs. 

3. Mount in 4-inch (102-mm) square, 2-1/8-inch (54-mm) deep electrical box. 

4. IDC Zone: Suitable for Style D or Style B operation. 

5. LEDs: Flash under normal conditions, indicating monitor module is 

operational and in regular communication with control panel. 

I. Addressable Relay Modules (AOM-2RF): 

1. Provide two isolated sets of Form-C contacts, which operate as a double 

pole double throw switch. The module shall allow the control panel to 

switch these contacts on command. The module shall not provide 

supervision for the notification appliance circuit (NAC). Module shall have 

both normally open and normally closed connections available for field 

wiring. 

2. Available for HVAC control and other building functions. Relay shall have 

2 Form C sets of contacts that operate in tandem and are rated for a 
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minimum of 2.0 amps resistive or 1.0 amps inductive. Relay coil shall be 

magnetically latched to reduce wiring connection requirements and to 

ensure 100 percent of all auxiliary relay or NACs shall be energized at 

same time on same pair of wires. 

3. Mount in standard 4-inch (101.6-mm) square, 2-1/8-inch (54-mm) deep 

electrical box or to surface-mounted back box. 

4. LEDs: Flash under normal conditions, indicating monitor module is 

operational and in regular communication with control panel. 

J. Isolator Modules (M500X): 

1. Provide to automatically isolate wire-to-wire short circuits on SLC Class A 

or Class B branch. Isolator module shall limit number of modules or 

detectors that may be rendered inoperative by short-circuit fault on SLC 

loop segment or branch. At least 1 isolator module shall be provided for 

each floor or protected zone of building. No more than 25 devices shall be 

connected to 1 isolator module. 

2. If wire-to-wire short occurs, isolator module shall automatically open-

circuit (disconnect) SLC. When short-circuit condition is corrected, isolator 

module shall automatically reconnect isolated section. 

3. Does not require address-setting, and its operations shall be totally 

automatic. Not necessary to replace or reset isolator module after normal 

operation. 

4. Mount in standard 4-inch (101.6-mm) deep electrical box or in surface-

mounted back box. 

5. Single LED: Flash to indicate isolator is operational and illuminate 

steadily to indicate short- circuit condition has been detected and isolated. 

K. Sprinkler Waterflow Switches (Switches are existing, on existing fire sprinkler 

risers. Reconnection to new fire alarm system is required by this Contract.): 

1. Integral, mechanical, non-coded, non-accumulative retard type. 

2. Alarm transmission delay time conveniently adjustable from 0 to 60 

seconds. Initial settings shall be 30 to 45 seconds. 

3. Single manufacturer and series. 

4. Where possible, locate waterflow switches a minimum of 1 foot from fitting 

which changes direction of flow and a minimum of 3 feet from valve. 
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5. Waterflow switches shall be provided and connected under this section 

but installed by the mechanical contractor. 

L. Sprinkler and Standpipe Valve Supervisory Switches (Switches are existing, on 

existing fire sprinkler risers. Re-connection to new fire alarm system is required 

by this Contract.): 

1. Each sprinkler system water supply control valve riser, zone control valve, 

and standpipe system riser control valve shall be equipped with 

supervisory switch. Standpipe hose valves, test valves, and drain valves 

shall not be equipped with supervisory switches. 

2. PIV (Post Indicator Valve) or Main Gate Valves: Equip with supervisory 

switch. 

3. Mount not to interfere with normal operation of valve and adjust to 

operate within 2 revolutions toward closed position of valve control, or 

when stem has moved no more than one-fifth of distance from normal 

position. 

4. Contain in weatherproof aluminum housing, which shall provide 3/4-inch 

(19-mm) conduit entrance and incorporate necessary facilities for 

attachment to valves. 

5. Switch Housing Finish: Red baked enamel. 

6. Entire Installed Assembly: Tamper proof and arranged to cause switch 

operation if housing cover is removed or if unit is removed from mounting. 

7. Valve supervisory switches shall be provided and connected under this 

section and installed by mechanical contractor. 

2.07 SYSTEM PERIPHERALS - E3 SERIES 

A. LCD Display Annunciator: 

1. Furnish and install as indicated on the Drawings a remote serial 

annunciator LCD-E3. Annunciator shall provide 80-character display, 

which shall duplicate all information on basic system display, including any 

network nodes its host panel is annunciating, with exception of menus. 

Contain the following function keys: 

a. Alarm Acknowledge. 

b. Trouble Acknowledge. 
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c. Signal Silence. 

d. System Reset/Lamp Test. 

e. System Drill Test. 

2. Key Lock: Enable switches only when placed in "ON" position, with 

exception of Trouble Acknowledge, which is used to silence local trouble 

audible sounder. Annunciator shall contain the following LEDs: 

a. Alarm. 

b. Supervisory. 

c. System Trouble. 

d. Power Fault. 

e. System Silenced. 

3. Mount on standard 3-gang surface or flush electrical box. 

4. Each ILI-MB-E3/ILI95-MB-E3: Accommodate up to 6 remote LCD-E3 

annunciators which shall be located up to 3,000 feet from control panel. 

B. NGA Network Graphic Annunciator  

1. 1       Main Menu  

a. Configure allows Auto-configuration of ILI-MB-S/ and ILI95-MB-

E3/ILI95-S-E3 and         NGA or ANX. 

b. Walk/Drill enables Walk Test and Fire Drill function. 

c. I/O Allows enable/disable input and output devices. 

d. Clock system real-time clock. 

e. View system configuration information 

f. NGA log displays, stores, prints and clears the 4100 event history 

log.   

g. Service provides Network Query functions.  

C. Speakers: 
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1. Operate on 25 VRMS or with field-selectable output taps from 0.5 to 2.0 

watts. 

2. Speakers in Corridors and Public Spaces: Produce nominal sound output 

of 84 dBA at 10 feet (3 m). 

3. Frequency Response: Minimum of 400 Hz to 4,000 Hz. 

4. Back of Each Speaker: Sealed to protect speaker cone from damage and 

dust. 

D. Strobes: 

1. Compliance: ADA and UL 1971. 

2. Maximum Pulse Duration: 0.2 second. 

3. Strobe Intensity: UL 1971. 

4. Flash Rate: UL 1971. 

5. Strobe Candela Rating: Determine by positioning selector switch on back 

of device. 

E. Speaker/Strobes: 

1. Operate on 25 VRMS or with field-selectable output taps from 0.5 to 2.0 

watt 

2. Speakers in Corridors and Public Spaces: Produce nominal sound output 

of 84 dBA at 10 

3. feet (3 m). 

4. Frequency Response: Minimum of 400 Hz to 4,000 Hz. 

5. Back of Each Speaker: Sealed to protect speaker cone from damage and 

dust. 

6. Audibility: NFPA 72. 

7. Maximum Pulse Duration: 0.2 second. 

8. Strobe Intensity: UL 1971. 

9. Flash Rate: UL 1971. 
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10. Strobe Candela Rating: Determine by positioning selector switch on back 

of device. 

F. Protective Covers. Provide ‘STI - Stopper’ protective covers on strobe lights and 

wire guards on speaker/strobes or speakers installed in the following locations: 

1. Athletic activity spaces such as Gymnasiums, Exercise Rooms, Weight 

and Fitness Activity Rooms and similar spaces. 

2. Other locations where indicated. 

2.08 LIGHTNING PROTECTION 

A. Provide lightning protection on all copper circuits entering control panel or 

annunciator from separate building. 

2.09 CONDUIT AND BOXES FOR FIELD DEVICES 

 

A. Conduit shall be as specified in Section 260500 for electrical work except that: 

1. PVC shall not be used for any part of the fire alarm system run within or 

on the building. New direct burial underground conduits outside of the 

building footprint shall utilize Schedule 40 PVC electrical conduit. 

2. For connections to smoke or heat detectors or similar equipment on 

suspended accessible ceilings the use of flexible metallic conduit shall 

be permitted in lengths not to exceed 6’ maximum. 

B. Boxes shall be as specified in Section 26 05 34 for electrical work. Minimum 

size box shall be 4 inch square, 1-1/2 inch deep. See PART 3 of this section for 

additional requirements on  box sizing and color coding. 

1. Boxes installed exposed below 8’-0” AFF shall be cast metal type boxes 

with conduit hubs (no knockouts), such as FS/FD or bell boxes. Provide 

screw-in hub plugs in all unused opening in such boxes. 

2. Coordinate box type with fire alarm installation.  All rough in boxes for the 

fire alarm system shall be the manufacturers recommended box.  

2.10 CONDUCTORS 

A. Conductors for system shall be 98% minimum conductivity copper. 

B. SLC, Audio and Fiber Optic cables shall be types as recommended by system 

manufacturer. 
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C. For 24V DC circuits use #14 AWG solid conductor. Stranded wire not acceptable. 

Insulation for all circuits type "THHN". Do not use type "THHN or THWN" wire for 

underground circuits. Use West Penn Aqua Seal cable may for underground 

circuits. See PART 3 of this section for color coding. 

D. FPL cable may be installed not in conduit in accessible T-bar ceiling spaces and 

accessible attic spaces.  

E. For 120V AC circuits conductors shall be as specified in Section 26 05 19. 

Part - 3 EXECUTION 

3.01 INSTALLATION OF EQUIPMENT 

A. Installation shall be accomplished in a professional manner by qualified 

personnel regularly engaged in and experienced in this type of work. 

3.02 EXAMINATION 

A. Examine areas and surfaces to receive fire alarm system. 

1. Notify Architect of conditions that would adversely affect installation or 

subsequent use. 

2. Do not begin installation until unacceptable conditions are corrected. 

3.03 INSTALLATION OF CONDUIT AND JUNCTION BOXES 

A. Conduit system shall be provided for all fire alarm wiring as indicated on the fire 

alarm supplier’s shop drawings. When suitable for the purpose existing conduits 

may be re-used for the new fire alarm wiring. 

B. Junction boxes shall be sized so that when covered, the wires occupy only 50% 

of the box area. (Boxes must reasonably be capable of housing twice the number 

of wires.) 

C. All junction and pull boxes concealed in t-bar ceilings, accessible attic spaces, and other 

accessible spaces shall be painted red. 

1. Painting of the box or back box shall be done prior to box installation, or 

the box shall be factory painted red. 

2. Box covers in unfinished space and in accessible above ceiling spaces 

and similar spaces shall be red color, either field painted, or factory 

painted. 
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3. Box covers for single gang and multi-gang device type flush boxes in 

finished spaces shall be stainless steel. 

4. Box covers for sheet metal boxes installed in finished spaces shall be red 

finish. 

D. No junction box pull box or auxiliary box shall be without cover. 

E. When more than eight (8) conductors are spliced in a box, provide a terminal 

strip. For eight (8) or less conductors, wire nut splices are acceptable. 

F. Raceways for fire alarm inside the building shall be all metallic. Do not use PVC 

or any non- metallic raceway. Do not use Surface Metal Raceways (Wiremold or 

similar) for fire alarm work. 

G. All underground raceways shall have electrical (ground) continuity back to the 

F.A.C.P. Provide a green insulated copper ground wire in non-metallic raceways. 

H. All back boxes for devices (pull stations, notification appliances, etc.) shall be 

appropriate boxes as designed by manufacturer. (Extension boxes bolted to back 

boxes to achieve sufficient depth are not acceptable.) 

3.04 FIELD WIRING INSTALLATION 

A. Fire alarm wiring shall be installed in raceways per paragraph 3.2 in the following 

locations: 

1. Underground. 

2. Exposed inside or outside of buildings. 

3. At the option of the Contractor, existing raceway systems for old fire alarm 

system may be utilized for the new fire alarm wiring. 

4. Inside walls or non-accessible ceilings.   

B. New fire alarm wiring run above ceilings or in accessible attic spaces may be run 

as approved fire alarm cables installed without raceways. All such wiring runs 

shall be routed  in locations above accessible ceilings in locations that do not 

subject the cable type wiring to physical damage. Support all cable runs with j-

hooks or suitable wire ties to structure. Do not allow cable type wiring to hang 

loose or lay on ceiling tiles. Do not tie cables to pipes, ducts  or electrical conduit. 

Do not tie cables to ceiling support wires or equipment supports. 

C. When more than one zone or circuit occupies a junction or pull box, all 

conductors shall be identified with zone numbers. 
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D. Field wiring shall be color coded and be consistent throughout the entire 

installation. Color coding shall be in the wire insulation and shall not be field 

marked by painting or tape banding other color conductors. 

1. These colors shall be used for non-addressable type wiring: 

a. Red and Black = Notification Appliances (speakers, strobes 

and bells) 

b. Yellow and Blue = Initiating Devices (manual station, 

heat and smoke detectors) Orange and Brown = Flow and 

Tamper switches 

c. White and Violet = Auxiliary (door release/door latch 

release and HVAC shutdown and annunciator) 

d. Green = Equipment ground. 

2. Color code of addressable wiring and other wiring in fire alarm cables 

shall be per system  manufacturer’s recommendation. 

E. Wire color code shall be White and Violet wires for any function other than Signal 

Devices, Initiating devices, flow and tamper switches. 

F. Any wire pulled from a spool and field installed either internal or external to the 

F.A.C.P. shall comply with the color-coding requirements in the specifications and 

"C" above. Any wire used  within the F.A.C.P. for interconnection shall not use the 

same colors as the field wiring unless approval from the Architect is obtained. 

G. Wiring carrying line voltage (120V AC) and wiring carrying low voltage (24V AC 

or DC) shall not share the same conduit. 

3.05 INSTALLATION 

A. Install fire alarm system in accordance with NFPA 72, NFPA 70, state and local 

codes, manufacturer’s instructions, and as indicated on the Drawings. 

B. Do not install smoke detectors before system programming and test period.  If 

construction is ongoing during this period, take measures to protect smoke 

detectors from contamination and physical damage. 

C. Flush-mount fire detection and alarm system devices, control panels, and remote 

annunciators in finished areas.  Flush-mount or surface-mount fire detection and 

alarm system devices, control panels, and remote annunciators in unfinished 

areas. 
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D. Ensure manual stations are suitable for surface mounting or semi-flush mounting 

as indicated on the Drawings.  Install not less than 42 inches, nor more than 48 

inches above finished floor measured to the top of the device. 

3.06 INSTRUCTION TO OWNER 

A. Contractor shall provide instruction to Owner with regard to proper use and 

operation of system. This to include not less than eight hours’ time with 

manufacturer/supplier's representative on site to demonstrate all aspects of the 

system to District Personnel. 

3.07 WARRANTY 

A. Refer to Division 1. Provide two-year warranty on equipment, wiring, labor and 

installation. Any defects during the warranty period shall be promptly remedied at 

no cost. 

B. When manufacturer's standard warranty exceeds the requirements stated in 

Division 1 the full manufacturer's warranty shall apply. 

3.08 TESTING AND ACCEPTANCE 

A. Manufacturer’s Field Services:  Provide service of competent, factory-trained 

technician authorized by manufacturer to technically supervise and participate 

during pre-testing and acceptance testing of system. 

B. Testing: 

1. Conduct complete visual inspection of control panel connections and test 

wiring for short circuits, ground faults, continuity, and insulation before 

energizing cables and wires. 

2. Close each sprinkler system control valve and verify proper supervisory 

alarm at INCC Command Center. 

3. Verify activation of flow switches. 

4. Open initiating device circuits and verify that trouble signal actuates. 

5. Open signaling line circuits and verify that trouble signal actuates. 

6. Open and short notification appliance circuits and verify that trouble signal 

actuates. 

7. Ground initiating device circuits and verify response of trouble signals. 

8. Ground signaling line circuits and verify response of trouble signals. 
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9. Ground notification appliance circuits and verify response of trouble 

signals. 

10. Check alert tone and prerecorded voice message to alarm notification 

devices. 

11. Check installation, supervision, and operation of intelligent smoke 

detectors. 

12. Introduce on system each of the alarm conditions that system is required 

to detect.  Verify proper receipt and proper processing of signal at INCC 

Command Center and correct activation of control points. 

13. Consult manufacturer’s manual to determine proper testing procedures 

when system is equipped with optional features.  This is intended to 

address such items as verifying controls performed by individually 

addressed or grouped devices, sensitivity monitoring, verification 

functionality, and similar. 

C. Acceptance Testing: 

1. Before installation shall be considered completed and acceptable by AHJ, 

a complete test using as a minimum, the following scenarios shall be 

performed and witnessed by representative approved by Engineer.  

Monitoring company and/or fire department shall be notified before final 

test in accordance with local requirements. 

2. Contractor’s job foreman, in presence of representative of manufacturer, 

representative of Owner, and fire department shall operate every installed 

device to verify proper operation and correct annunciation at control 

panel. 

3. Open signaling line circuits and notification appliance circuits in at least 2 

locations to verify presence of supervision. 

4. Completely disconnect INCC Command Center from rest of network, 

including Voice INCC Command Center.  Activate initiating device from 

transponder.  All speaker circuits activated from each transponder shall 

transmit the correct evacuation or alert message.  These messages shall 

be same messages transmitted with INCC Command Center activated.  

Default tones or messages shall not be acceptable. 

5. Completely disconnect INCC Command Center from rest of network.  

Activate initiating device.  All control outputs supported by transponder 
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SLC circuits shall operate under project programming mode.  Default or 

degrade mode programming shall not be acceptable. 

6. Fire fighter phone riser shall be directly shorted between INCC Command 

Center and first transponder, followed by test of fire phones between 

INCC Command Center and farthest transponder.  Phones shall operate 

in normal fashion. 

7. All audio risers shall be directly shorted between INCC Command Center 

and first audio transponder, followed by activation of alarm initiating 

device.  Correct pre-recorded messages shall transmit from all speakers, 

including evacuation and alert channels.  Default or degrade messages 

shall not be acceptable. 

8. When testing has been completed to satisfaction of both Contractor’s job 

foreman and representatives of manufacturer and Owner, a notarized 

letter co-signed by each attesting to satisfactory completion of said testing 

shall be forwarded to Owner and fire department. 

9. Leave fire alarm system in proper working order and, without additional 

expense to Owner, replace defective materials and equipment provided 

within 1 year (365 days) from date of final acceptance by the owner.    

D. The test and acceptance shall be scheduled at a time when students are not 

present, and the least amount of interruption to staff personnel. 

E. Note that acceptance of the Fire Alarm system by the AHJ shall not relieve the 

Contractor from any work required by the Contract. The acceptance of the 

system by the AHJ has no bearing on whether or not the Fire Alarm system work 

is accepted by the Owner. 

F. After the AHJ and Owner’s maintenance personnel have been satisfied that the 

installation meets all requirements, an instructional session shall be scheduled 

with the School Administration and office staff concerning the operation and the 

function of all controls. 

 

END OF SECTION 28 31 00 
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SECTION 31 10 00 

SITE CLEARING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Subcontract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 
 

1. Removing existing vegetation. 
2. Clearing and grubbing. 
3. Stripping and stockpiling topsoil. 
4. Removing above- and below-grade site improvements. 
5. Temporary erosion- and sedimentation-control measures. 

B. Related Sections: 

1. Section 015000 "Temporary Facilities and Controls" for temporary utility 
services, construction and support facilities, security and protection 
facilities, and temporary erosion- and sedimentation-control measures. 

2. Section 017300 "Execution" for field engineering and surveying. 

1.3 DEFINITIONS 

A. Subsoil:  All soil beneath the topsoil layer of the soil profile, and typified by the lack 
of organic matter and soil organisms. 

B. Surface Soil:  Soil that is present at the top layer of the existing soil profile at the 
Project site.  In undisturbed areas, the surface soil is typically topsoil; but in disturbed 
areas such as urban environments, the surface soil can be subsoil. 

C. Topsoil:  Top layer of the soil profile consisting of existing native surface topsoil or 
existing in-place surface soil and is the zone where plant roots grow.  Its appearance 
is generally friable, pervious, and black or a darker shade of brown, gray, or red than 
underlying subsoil; reasonably free of subsoil, clay lumps, gravel, and other objects 
more than 2 inches (50 mm) in diameter; and free of subsoil and weeds, roots, toxic 
materials, or other non-soil materials. 

D. Vegetation:  Trees, shrubs, groundcovers, grass, and other plants. 
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1.4 MATERIAL OWNERSHIP 

A. Except for stripped topsoil and other materials indicated to be stockpiled or otherwise 
remain SCHOOL DISTRICT's property, cleared materials shall become subcontractor's 
property and shall be removed from Project site. 

1.5 INFORMATIONAL SUBMITTALS 

A. Existing Conditions:  Documentation of existing trees and plantings, adjoining 
construction, and site improvements that establishes preconstruction conditions that 
might be misconstrued as damage caused by site clearing. 

1. Use sufficiently detailed photographs or videotape. 

B. Record Drawings:  Identifying and accurately showing locations of capped utilities 
and other subsurface structural, electrical, and mechanical conditions. 

1.6 QUALITY ASSURANCE 

A. Preinstallation Conference:  Conduct conference if requested by OWNER. 

1.7 PROJECT CONDITIONS 

A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other 
adjacent occupied or used facilities during site-clearing operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used 
facilities without permission from SCHOOL DISTRICT and authorities having 
jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by 
ENGINEER or authorities having jurisdiction. 

B. Salvable Improvements:  Carefully remove items indicated to be salvaged or 
discovered on site and store on SCHOOL DISTRICT's premises per SCHOOL DISTRICT 
direction. 

C. Utility Locator Service:  Notify SCHOOL DISTRICT for area where Project is located 
before site clearing. 

D. Do not commence site clearing operations until temporary erosion- and 
sedimentation-control measures are in place. 

E. The following practices are prohibited within protection zones: 

1. Storage of construction material, debris, or excavated material. 
2. Parking vehicles or equipment. 
3. Foot traffic. 
4. Erection of sheds or structures. 
5. Impoundment of water. 
6. Excavation or other digging unless otherwise indicated. 
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7. Attachment of signs to or wrapping materials around trees or plants unless 
otherwise indicated. 

F. Do not direct vehicle or equipment exhaust towards protection zones. 

G. Prohibit heat sources, flames, ignition sources, and smoking within or near protection 
zones. 

H. Soil Stripping, Handling, and Stockpiling:  Perform as directed by geotechnical report. 

I. Potential non-reusable soil – SCHOOL DISTRICT shall remove or provide information 
on the location of any soil that does not meet SCHOOL DISTRICT internal soil reuse 
policy. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Satisfactory Soil Material:  Requirements for satisfactory soil material are specified 
in Section 312000 "Earth Moving." 

1. Obtain approved borrow soil material off-site when satisfactory soil material is 
not available on-site. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 
construction. 

B. Protect existing site improvements to remain from damage during construction. 

1. Restore damaged improvements to their original condition, as acceptable to 
SCHOOL DISTRICT. 

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

A. Provide temporary erosion- and sedimentation-control measures to prevent soil 
erosion and discharge of soil-bearing water runoff or airborne dust to adjacent 
properties and walkways, according to erosion- and sedimentation-control Drawings 
and requirements of authorities having jurisdiction. 

B. Verify that flows of water redirected from construction areas or generated by 
construction activity do not enter or cross protection zones. 

C. Inspect, maintain, and repair erosion- and sedimentation-control measures during 
construction until permanent vegetation has been established. 
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D. Remove erosion and sedimentation controls and restore and stabilize areas disturbed 
during removal. 

3.3 TREE AND PLANT PROTECTION 

A. General:  Protect trees and plants remaining on-site according to requirements in 
Section 015639 "Temporary Tree and Plant Protection."  Protect California red-legged 
frog per mandated conservation efforts documented by SCHOOL DISTRICT. 

3.4 EXISTING UTILITIES 

A. SCHOOL DISTRICT will arrange for disconnecting and sealing indicated utilities that 
serve existing structures before site clearing, when requested by subcontractor. 

1. Verify that utilities have been disconnected and capped before proceeding with 
site clearing. 

B. Locate, identify, disconnect, and seal or cap utilities indicated to be removed or 
abandoned in place. 

1. Arrange with utility companies to shut off indicated utilities. 
2. SCHOOL DISTRICT will arrange to shut off indicated utilities when requested 

by subcontractor. 

C. Interrupting Existing Utilities:  Do not interrupt utilities serving facilities occupied by 
SCHOOL DISTRICT or others unless permitted under the following conditions and 
then only after arranging to provide temporary utility services according to 
requirements indicated: 

1. Notify SCHOOL DISTRICT not less than two days in advance of proposed utility 
interruptions. 

2. Do not proceed with utility interruptions without SCHOOL DISTRICT's written 
permission. 

D. Excavate for and remove underground utilities indicated to be removed. 

3.5 CLEARING AND GRUBBING 

A. Remove obstructions, trees, shrubs, and other vegetation to permit installation of 
new construction. 

 
1. Grind down stumps and remove roots, obstructions, and debris to a depth of 

24 inches  below exposed subgrade. 
2. Use only hand methods for grubbing within protection zones. 
3. Chip removed tree branches and dispose of off-site or per SCHOOL DISTRICT 

recommendation. 

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil 
material unless further excavation or earthwork is indicated. 
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1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches 
(200 mm), and compact each layer to a density equal to adjacent original 
ground, according to geotechnical recommendations. 

3.6 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 

B. Strip topsoil to depth of 8 inches (200 mm) in a manner to prevent intermingling 
with underlying subsoil or other waste materials. 

1. Remove subsoil and nonsoil materials from topsoil, including clay lumps, gravel, 
and other objects more than 2 inches (50 mm) in diameter; trash, debris, 
weeds, roots, and other waste materials. 

C. Stockpile topsoil away from edge of excavations without intermixing with subsoil.  
Grade and shape stockpiles to drain surface water.  Cover to prevent windblown dust 
and erosion by water. 

1. Limit height of topsoil stockpiles to 72 inches (1800 mm). 
2. Do not stockpile topsoil within protection zones. 
3. Dispose of surplus topsoil.  Surplus topsoil is that which exceeds quantity 

indicated to be stockpiled or reused. 
4. Stockpile surplus topsoil to allow for re-spreading deeper topsoil. 

3.7 SITE IMPROVEMENTS 

A. Remove existing above- and below-grade improvements as indicated and necessary 
to facilitate new construction. 

B. Remove slabs, paving, curbs, gutters, and aggregate base as indicated. 

1. Unless existing full-depth joints coincide with line of demolition, neatly saw-cut 
along line of existing pavement to remain before removing adjacent existing 
pavement.  Saw-cut faces vertically. 

3.8 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, 
and waste materials including trash and debris, and legally dispose of them off 
SCHOOL DISTRICT's property. 

B. Separate recyclable materials produced during site clearing from other non-
recyclable materials.  Store or stockpile without intermixing with other materials and 
transport them to recycling facilities.  Do not interfere with other Project work. 

 
END OF SECTION 
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SECTION 31 20 00 

EARTH MOVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Subcontract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Preparing subgrades for slabs-on-grade, walks, pavements, turf and grasses, 
and plants. 

2. Excavating and backfilling for buildings and structures. 
3. Drainage course for concrete slabs-on-grade. 
4. Subbase course for concrete walks and pavements. 
5. Subbase course and base course for asphalt paving. 
6. Subsurface drainage backfill for walls and trenches. 
7. Excavating and backfilling trenches for utilities and pits for buried utility 

structures. 
8. Excavating well hole to accommodate elevator-cylinder assembly. 

B. Related Sections: 
1. Section 32 13 13 "Concrete Paving". 
2. Section 31 10 00 "Site Clearing" for site stripping, grubbing, stripping and 

stockpiling topsoil, and removal of above- and below-grade improvements and 
utilities. 

1.3 UNIT PRICES 

A. Work of this Section is affected by unit prices for earth moving specified in Section 01 
22 00 "Unit Prices." 

B. Quantity allowances for earth moving are included in Section 01 21 00 "Allowances." 

1.4 DEFINITIONS 

A. Backfill:  Soil material used to fill an excavation. 

1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including 
haunches to support sides of pipe. 

2. Final Backfill:  Backfill placed over initial backfill to fill a trench. 
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B. Base Course:  Aggregate layer placed between the subbase course and hot-mix 
asphalt paving. 

C. Bedding Course:  Aggregate layer placed over the excavated subgrade in a trench 
before laying pipe. 

D. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill. 

E. Drainage Course:  Aggregate layer supporting the slab-on-grade that also minimizes 
upward capillary flow of pore water. 

F. Excavation:  Removal of material encountered above subgrade elevations and to lines 
and dimensions indicated. 

1. Authorized Additional Excavation:  Excavation below subgrade elevations or 
beyond indicated lines and dimensions as directed by SCHOOL DISTRICT.  
Authorized additional excavation and replacement material will be paid for 
according to Subcontract provisions for changes in the Work. 

2. Bulk Excavation:  Excavation more than 10 feet (3 m) in width and more than 
30 feet (9 m) in length. 

3. Unauthorized Excavation:  Excavation below subgrade elevations or beyond 
indicated lines and dimensions without direction by SCHOOL DISTRICT.  
Unauthorized excavation, as well as remedial work directed by SCHOOL 
DISTRICT, shall be without additional compensation. 

G. Fill:  Soil materials used to raise existing grades. 

H. Rock:  Rock material in beds, ledges, unstratified masses, conglomerate deposits, 
and boulders of rock material 3/4 cu. yd. (0.57 cu. m) or more in volume that exceed 
a standard penetration resistance of 100 blows/2 inches (97 blows/50 mm) when 
tested by a geotechnical testing agency, according to ASTM D 1586. 

I. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, 
mechanical and electrical appurtenances, or other man-made stationary features 
constructed above or below the ground surface. 

J. Subbase Course:  Aggregate layer placed between the subgrade and base course for 
hot-mix asphalt pavement, or aggregate layer placed between the subgrade and a 
cement concrete pavement or a cement concrete or hot-mix asphalt walk. 

K. Subgrade:  Uppermost surface of an excavation or the top surface of a fill or backfill 
immediately below subbase, drainage fill, drainage course, or topsoil materials. 

L. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as 
underground services within buildings. 

1.5 ACTION SUBMITTALS 

A. Product Data:  For each type of the following manufactured products required: 

1. Geotextiles. 
2. Warning tapes. 
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B. Samples for Verification:  For the following products, in sizes indicated below: 

1. Geotextile:  12 by 12 inches (300 by 300 mm). 
2. Warning Tape:  12 inches (300 mm) long; of each color. 

1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For qualified testing agency. 

B. Material Test Reports:  For each on-site and borrow soil material proposed for fill and 
backfill as follows: 

1. Classification according to ASTM D 2487. 
2. Laboratory compaction curve according to ASTM D 1557. 

C. Preexcavation Photographs or Videotape:  Show existing conditions of adjoining 
construction and site improvements, including finish surfaces, that might be 
misconstrued as damage caused by earth moving operations.  Submit before earth 
moving begins. 

1.7 QUALITY ASSURANCE 

A. Geotechnical Testing Agency Qualifications:  Qualified according to ASTM E 329 and 
ASTM D 3740 for testing indicated. 

1.8 PROJECT CONDITIONS 

A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other 
adjacent occupied or used facilities during earth moving operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used 
facilities without permission from SCHOOL DISTRICT and authorities having 
jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by 
SCHOOL DISTRICT or authorities having jurisdiction. 

B. Improvements on Adjacent Property:  Authority for performing earth moving 
indicated on property adjacent SCHOOL DISTRICT's property will be obtained by 
SCHOOL DISTRICT before award of Subcontract. 

1. Do not proceed with work on adjacent property until directed by SCHOOL 
DISTRICT. 

C. Utility Locator Service:  Notify SCHOOL DISTRICT for area where Project is located 
before beginning earth moving operations. 

D. Do not commence earth moving operations until temporary erosion- and 
sedimentation-control measures, specified in Section 01 50 00 "Temporary Facilities 
and Controls," Section 31 10 00 and "Site Clearing," are in place. 
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PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are 
not available from excavations. 

B. Satisfactory Soils:  Materials shall be free of rock or gravel larger than 3 inches (75 
mm) in any dimension, debris, waste, frozen materials, vegetation, and other 
deleterious matter per current geotechnical report. 

1. Plasticity Index:  R value greater than 40, P.I. 12 or less. 

C. Subbase Material:  Naturally or artificially graded mixture of natural or crushed 
gravel, crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 
percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing 
a No. 200 (0.075-mm) sieve. 

D. Base Course:  Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D 2940; with at least 95 percent 
passing a 1-1/2-inch (37.5-mm) sieve and not more than 8 percent passing a No. 200 
(0.075-mm) sieve. 

E. Engineered Fill:  Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent 
passing a 1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a 
No. 200 (0.075-mm) sieve. 

F. Bedding Course:  Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D 2940; except with 100 percent 
passing a 1-inch (25-mm) sieve and not more than 8 percent passing a No. 200 
(0.075-mm) sieve. 

G. Drainage Course:  Narrowly graded mixture of washed crushed stone, or crushed or 
uncrushed gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent 
passing a 1-1/2-inch (37.5-mm) sieve and 0 to 5 percent passing a No. 8 (2.36-mm) 
sieve. 

H. Filter Material:  Narrowly graded mixture of natural or crushed gravel, or crushed 
stone and natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 
percent passing a 1-inch (25-mm) sieve and 0 to 5 percent passing a No. 4 (4.75-
mm) sieve. 

I. Sand:  ASTM C 33; fine aggregate. 

J. Impervious Fill:  Clayey gravel and sand mixture capable of compacting to a dense 
state. 
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2.2 ACCESSORIES 

A. Detectable Warning Tape:  Acid- and alkali-resistant, polyethylene film warning tape 
manufactured for marking and identifying underground utilities, a minimum of 6 
inches (150 mm) wide and 4 mils (0.1 mm) thick, continuously inscribed with a 
description of the utility, with metallic core encased in a protective jacket for 
corrosion protection, detectable by metal detector when tape is buried up to 30 
inches (750 mm) deep; colored as follows: 

1. Red:  Electric. 
2. Yellow:  Gas, oil, steam, and dangerous materials. 
3. Orange:  Telephone and other communications. 
4. Blue:  Water systems. 
5. Green:  Sewer systems. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage 
caused by settlement, lateral movement, undermining, washout, and other hazards 
created by earth moving operations. 

B. Protect and maintain erosion and sedimentation controls during earth moving 
operations. 

C. Protect subgrades and foundation soils from freezing temperatures and frost.  
Remove temporary protection before placing subsequent materials. 

3.2 DEWATERING 

A. Prevent surface water and ground water from entering excavations, from ponding on 
prepared subgrades, and from flooding Project site and surrounding area. 

B. Protect subgrades from softening, undermining, washout, and damage by rain or 
water accumulation. 

1. Reroute surface water runoff away from excavated areas.  Do not allow water 
to accumulate in excavations.  Do not use excavated trenches as temporary 
drainage ditches. 

3.3 EXCAVATION, GENERAL 

A. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character 
of surface and subsurface conditions encountered.  Unclassified excavated materials 
may include rock, soil materials, and obstructions.  No changes in the Subcontract 
Sum or the Subcontract Time will be authorized for rock excavation or removal of 
obstructions. 
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1. If excavated materials intended for fill and backfill include unsatisfactory soil 
materials and rock, replace with satisfactory soil materials. 

B. Classified Excavation:  Excavate to subgrade elevations.  Material to be excavated 
will be classified as earth and rock.  Do not excavate rock until it has been classified 
and cross sectioned by SCHOOL DISTRICT.  The Subcontract Sum will be adjusted 
for rock excavation according to unit prices included in the Subcontract Documents.  
Changes in the Subcontract Time may be authorized for rock excavation. 

1. Earth excavation includes excavating pavements and obstructions visible on 
surface; underground structures, utilities, and other items indicated to be 
removed; together with soil, boulders, and other materials not classified as rock 
or unauthorized excavation. 

3.4 EXCAVATION FOR STRUCTURES 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 
1 inch (25 mm).  If applicable, extend excavations a sufficient distance from 
structures for placing and removing concrete formwork, for installing services and 
other construction, and for inspections. 

1. Excavations for Footings and Foundations:  Do not disturb bottom of 
excavation.  Excavate by hand to final grade just before placing concrete 
reinforcement.  Trim bottoms to required lines and grades to leave solid base 
to receive other work. 

2. Excavation for Underground Tanks, Basins, and Mechanical or Electrical Utility 
Structures:  Excavate to elevations and dimensions indicated within a tolerance 
of plus or minus 1 inch (25 mm).  Do not disturb bottom of excavations intended 
as bearing surfaces. 

3. Refer to building pad grading recommendations per latest Geotechnical Report.  

3.5 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, 
elevations, and subgrades. 

3.6 EXCAVATION FOR UTILITY TRENCHES 

A. Excavate trenches to indicated gradients, lines, depths, and elevations. 

B. Excavate trenches to uniform widths to provide the following clearance on each side 
of pipe or conduit.  Excavate trench walls vertically from trench bottom to 12 inches 
(300 mm) higher than top of pipe or conduit unless otherwise indicated. 

1. Clearance:  As indicated on drawings. 

C. Trench Bottoms:  Excavate and shape trench bottoms to provide uniform bearing and 
support of pipes and conduit.  Shape subgrade to provide continuous support for 
bells, joints, and barrels of pipes and for joints, fittings, and bodies of conduits.  
Remove projecting stones and sharp objects along trench subgrade. 
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1. For pipes and conduit less than 6 inches (150 mm) in nominal diameter, hand-
excavate trench bottoms and support pipe and conduit on an undisturbed 
subgrade. 

2. For pipes and conduit 6 inches (150 mm) or larger in nominal diameter, shape 
bottom of trench to support bottom 90 degrees of pipe or conduit 
circumference.  Fill depressions with tamped sand backfill. 

3. For flat-bottomed, multiple-duct conduit units, hand-excavate trench bottoms 
and support conduit on an undisturbed subgrade. 

4. Excavate trenches 6 inches (150 mm) deeper than elevation required in rock 
or other unyielding bearing material to allow for bedding course. 

D. Trenches in Tree- and Plant-Protection Zones: 

1. Hand-excavate to indicated lines, cross sections, elevations, and subgrades.  
Use narrow-tine spading forks to comb soil and expose roots.  Do not break, 
tear, or chop exposed roots.  Do not use mechanical equipment that rips, tears, 
or pulls roots. 

2. Do not cut main lateral roots or taproots; cut only smaller roots that interfere 
with installation of utilities. 

3. Cut and protect roots according to requirements in Section 01 56 39 
"Temporary Tree and Plant Protection." 

3.7 SUBGRADE INSPECTION 

A. Notify SCHOOL DISTRICT when excavations have reached required subgrade. 

B. If SCHOOL DISTRICT determines that unsatisfactory soil is present, continue 
excavation and replace with compacted backfill or fill material as directed. 

C. Proof-roll subgrade below the building slabs and pavements with a pneumatic-tired 
or equivalent machine  to identify soft pockets and areas of excess yielding.  Do not 
proof-roll wet or saturated subgrades. 

1. Completely proof-roll subgrade in one direction, repeating proof-rolling in 
direction perpendicular to first direction.  Limit vehicle speed to 3 mph (5 
km/h). 

2. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or 
rutting, as determined by SCHOOL DISTRICT, and replace with compacted 
backfill or fill as directed. 

D. Authorized additional excavation and replacement material will be paid for according 
to Subcontract provisions for unit prices changes in the Work. 

3.8 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom 
elevation of concrete foundation or footing to excavation bottom, without altering top 
elevation.  Lean concrete fill, with 28-day compressive strength of 2500 psi (17.2 
MPa), may be used when approved by SCHOOL DISTRICT. 



  

Santa Clara Unified School District  Earth Moving 
Cabrillo YAC Fire Alarm  Section 31 20 00 – 8 
Bid #1144   

1. Fill unauthorized excavations under other construction, pipe, or conduit as 
directed by SCHOOL DISTRICT at no additional cost to SCHOOL DISTRICT. 

3.9 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without 
intermixing.  Place, grade, and shape stockpiles to drain surface water.  Cover to 
prevent windblown dust. 

1. Stockpile soil materials away minimum 2 feet from edge of excavations for 
every 1 foot depth of excavation ratio (2:1).  Do not store within drip line of 
remaining trees. 

3.10 BACKFILL 

A. Place and compact backfill in excavations promptly, but not before completing the 
following: 

1. Construction below finish grade including, where applicable, subdrainage, 
dampproofing, waterproofing, and perimeter insulation. 

2. Surveying locations of underground utilities for Record Documents. 
3. Testing and inspecting underground utilities. 
4. Removing concrete formwork. 
5. Removing trash and debris. 
6. Removing temporary shoring and bracing, and sheeting. 
7. Installing permanent or temporary horizontal bracing on horizontally supported 

walls. 

B. Place backfill on subgrades free of mud, frost, snow, or ice. 

3.11 UTILITY TRENCH BACKFILL 

A. Place backfill on subgrades free of mud, frost, snow, or ice. 

B. Place and compact bedding course on trench bottoms and where indicated.  Shape 
backfill course to provide continuous support for bells, joints, and barrels of pipes 
and for joints, fittings, and bodies of conduits. 

C. Trenches under Footings:  Backfill trenches excavated under footings and within 18 
inches (450 mm) of bottom of footings with satisfactory soil then fill with concrete to 
elevation of bottom of footings.  Concrete is specified in Section 03 30 00 "Cast-in-
Place Concrete". 

D. Backfill voids with satisfactory soil while removing shoring and bracing. 

E. Place and compact initial backfill of subbase material, free of particles larger than 1 
inch (25 mm) in any dimension, to a height of 12 inches (300 mm) over the pipe or 
conduit. 
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1. Carefully compact initial backfill under pipe haunches and compact evenly up 
on both sides and along the full length of piping or conduit to avoid damage or 
displacement of piping or conduit.  Coordinate backfilling with utilities testing. 

F. Place and compact final backfill of satisfactory soil to final subgrade elevation. 

G. Install detectable warning tape directly above utilities, 12 inches (300 mm) below 
finished grade, except 6 inches (150 mm) below subgrade under pavements and 
slabs. 

3.12 SOIL FILL 

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 
horizontal so fill material will bond with existing material. 

B. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use 12” of topsoil material. 
2. Under walks and pavements, use satisfactory soil material. 
3. Under steps and ramps, use engineered fill. 
4. Under building slabs, use engineered fill. 
5. Under footings and foundations, use engineered fill. 

C. Place soil fill on subgrades free of mud, frost, snow, or ice. 

3.13 SOIL MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer 
before compaction to within 2 percent of optimum moisture content. 

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or 
contain frost or ice. 

2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material 
that exceeds optimum moisture content by 2 percent and is too wet to compact 
to specified dry unit weight. 

3.14 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 8 inches (200 mm) in 
loose depth for material compacted by heavy compaction equipment, and not more 
than 4 inches (100 mm) in loose depth for material compacted by hand-operated 
tampers. 

B. Place backfill and fill soil materials evenly on all sides of structures to required 
elevations, and uniformly along the full length of each structure. 

C. Compact soil materials to not less than the following percentages of maximum dry 
unit weight according to ASTM D 1557: 
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1. Under structures, building slabs, steps, and pavements, scarify and recompact 
top 12 inches (300 mm) of existing subgrade and each layer of backfill or fill 
soil material at 95 percent. 

2. Under walkways, scarify and recompact top 6 inches (150 mm) below subgrade 
and compact each layer of backfill or fill soil material at 92 percent. 

3. Under turf or unpaved areas, scarify and recompact top 6 inches (150 mm) 
below subgrade and compact each layer of backfill or fill soil material at 90 
percent. 

4. For utility trenches, compact each layer of initial and final backfill soil material 
at 85 percent or as indicated on plans. 

3.15 GRADING 

A. General:  Uniformly grade areas to a smooth surface, free of irregular surface 
changes.  Comply with compaction requirements and grade to cross sections, lines, 
and elevations indicated. 

1. Provide a smooth transition between adjacent existing grades and new grades. 
2. Cut out soft spots, fill low spots, and trim high spots to comply with required 

surface tolerances. 

B. Site Rough Grading:  Slope grades to direct water away from buildings and to prevent 
ponding.  Finish subgrades to required elevations within the following tolerances: 

1. Turf or Unpaved Areas:  Plus or minus 1 inch (25 mm). 
2. Walks:  Plus or minus 1 inch (25 mm). 
3. Pavements:  Plus or minus 1/2 inch (13 mm). 

C. Grading inside Building Lines:  Finish subgrade to a tolerance of 1/2 inch (13 mm) 
when tested with a 10-foot (3-m) straightedge. 

3.16 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS 

A. Place subbase course and base course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place subbase course and base course under pavements and 
walks as follows: 

1. Install separation geotextile if required on prepared subgrade according to 
manufacturer's written instructions, overlapping sides and ends. 

2. Place base course material over subbase course under hot-mix asphalt 
pavement. 

3. Shape subbase course and base course to required crown elevations and cross-
slope grades. 

4. Place subbase course and base course 6 inches (150 mm) or less in compacted 
thickness in a single layer. 

5. Place subbase course and base course that exceeds 6 inches (150 mm) in 
compacted thickness in layers of equal thickness, with no compacted layer 
more than 6 inches (150 mm) thick or less than 3 inches (75 mm) thick. 
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6. Compact subbase course and base course at optimum moisture content to 
required grades, lines, cross sections, and thickness to not less than 95 percent 
of maximum dry unit weight according to ASTM D 1557. 

C. Pavement Shoulders:  Place shoulders along edges of subbase course and base 
course to prevent lateral movement.  Construct shoulders, at least 12 inches (300 
mm) wide, of satisfactory soil materials and compact simultaneously with each 
subbase and base layer to not less than 95 percent of maximum dry unit weight 
according to ASTM D 1557. 

3.17 DRAINAGE COURSE UNDER CONCRETE SLABS-ON-GRADE 

A. Place drainage course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place and compact drainage course under cast-in-place 
concrete slabs-on-grade as follows: 

1. Install subdrainage geotextile on prepared subgrade according to 
manufacturer's written instructions, overlapping sides and ends. 

2. Place drainage course 6 inches (150 mm) or less in compacted thickness in a 
single layer. 

3. Place drainage course that exceeds 6 inches (150 mm) in compacted thickness 
in layers of equal thickness, with no compacted layer more than 6 inches (150 
mm) thick or less than 3 inches (75 mm) thick. 

4. Compact each layer of drainage course to required cross sections and 
thicknesses to not less than 95 percent of maximum dry unit weight according 
to ASTM D 1557. 

3.18 FIELD QUALITY CONTROL 

A. Special Inspections:  SCHOOL DISTRICT will engage a qualified special inspector to 
perform the following special inspections: 

1. Determine prior to placement of fill that site has been prepared in compliance 
with requirements. 

2. Determine that fill material and maximum lift thickness comply with 
requirements. 

3. Determine, at the required frequency, that in-place density of compacted fill 
complies with requirements. 

B. Testing Agency:  SCHOOL DISTRICT will engage a qualified geotechnical engineering 
testing agency to perform tests and inspections. 

C. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  
Proceed with subsequent earth moving only after test results for previously 
completed work comply with requirements. 

D. Footing Subgrade:  At footing subgrades, at least one test of each soil stratum will 
be performed to verify design bearing capacities.  Subsequent verification and 
approval of other footing subgrades may be based on a visual comparison of 
subgrade with tested subgrade when approved by SCHOOL DISTRICT. 
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E. Testing agency will test compaction of soils in place according to ASTM D 1556, 
ASTM D 2167, ASTM D 2922, and/or ASTM D 2937, as applicable.  Tests will be 
performed at the following locations and frequencies: 

1. Paved and Building Slab Areas:  At subgrade and at each compacted fill and 
backfill layer, at least one test for every 2000 sq. ft. (186 sq. m) or less of 
paved area or building slab, but in no case fewer than three tests. 

2. Foundation Wall Backfill:  At each compacted backfill layer, at least one test for 
every 100 feet (30 m) or less of wall length, but no fewer than two tests. 

3. Trench Backfill:  At each compacted initial and final backfill layer, at least one 
test for every 150 feet (46 m) or less of trench length, but no fewer than two 
tests. 

F. When testing agency reports that subgrades, fills, or backfills have not achieved 
degree of compaction specified, scarify and moisten or aerate, or remove and replace 
soil materials to depth required; recompact and retest until specified compaction is 
obtained. 

3.19 PROTECTION 

A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and 
erosion.  Keep free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially 
completed surfaces become eroded, rutted, settled, or where they lose compaction 
due to subsequent construction operations or weather conditions. 

1. Scarify or remove and replace soil material to depth as directed by SCHOOL 
DISTRICT; reshape and recompact. 

C. Where settling occurs before Project correction period elapses, remove finished 
surfacing, backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match 
adjacent work, and eliminate evidence of restoration to greatest extent 
possible. 

3.20 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, 
trash, and debris, and legally dispose of them off SCHOOL DISTRICT's property. 

B. Transport surplus satisfactory soil to designated storage areas on SCHOOL 
DISTRICT's property.  Stockpile or spread soil as directed by SCHOOL DISTRICT. 

1. Remove waste materials, including unsatisfactory soil, trash, and debris, and 
legally dispose of them off SCHOOL DISTRICT's property. 

 
 

END OF SECTION 
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SECTION 31 23 00 

TRENCHING, BACKFILLING, AND COMPACTING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Trench, backfill, and compact as specified herein and as needed for installation of 
underground utilities associated with the Work.  

B. Related work: 

1. Documents affecting work of this Section include, but are not necessarily 
limited to, General Conditions, Supplementary Conditions, and Sections in 
Division 01 of these Specifications.  

1.2 SYSTEM DESCRIPTION 

A. Quality Assurance: 

1. Use adequate numbers of skilled workmen who are thoroughly trained and 
experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the 
work of this Section.  

2. Use equipment adequate in size, capacity, and numbers to accomplish the work 
in a timely manner.   

3. In addition to complying with requirements of governmental agencies having 
jurisdiction, comply with the directions of the construction soil engineer.   

 
PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. Fill and backfill materials: 

1.  Provide soil materials free from organic matter and deleterious substances, 
containing no rocks or lumps over 3” in greatest dimension, and with not more 
than 10% of the rocks or lumps larger than 1” in their greatest dimension.  

2.  Fill material is subject to the approval of the construction soil engineer, and is 
that material removed from excavations or imported from offsite borrow areas, 
predominantly granular, non-expansive soil free from roots and other 
deleterious matter.  

3.  Imported fill material shall, in addition, have 10 to 40% by weight passing the 
#200 sieve, a plasticity index of less than 15, and a liquid limit of less than 
30%.   
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2.2 OTHER MATERIALS 

A. Provide other materials, not specifically described but required for a complete and 
proper installation, as selected by the Contractor subject to the approval of the 
Architect.  

 
PART 3 - EXECUTION 

3.1 SURFACE CONDITIONS 

A. Examine the areas and conditions under which work of this Section will be 
performed.  Correct conditions detrimental to timely and proper completion of the 
Work.  Do not proceed until unsatisfactory conditions are corrected.   

3.2 FINISH ELEVATIONS AND LINES 

A. Comply with documents and existing elevations. 

3.3 PROCEDURES  

A. Utilities: 

1. Unless shown to be removed, protect active utility lines shown on the Drawings 
or otherwise made known to the Contractor prior to trenching.  If damaged, 
repair or replace at no additional cost to the Owner.   

2. If active utility lines are encountered, and are not shown on the Drawings or 
otherwise made known to the Contractor, promptly take necessary steps to 
assure that service is not interrupted.   

3. If service is interrupted as a result of work under this Section, immediately 
restore service by repairing the damaged utility at no additional cost to the 
Owner.  

4. If existing utilities are found to interfere with the permanent facilities being 
constructed under this Section, immediately notify the Architect and secure his 
instructions.  

5. Do not proceed with permanent relocation of utilities until written instructions 
are received from the Architect.   

B. Protection of persons and property: 

1.  Barricade open holes and depressions occurring as part of the Work, and post 
warning lights on property adjacent to or with public access.   

2.  Operate warning lights during hours from dusk to dawn each day and as 
otherwise required.  

3.  Protect structures, utilities, sidewalks, pavements and other facilities from 
damage caused by settlement, lateral movement, washout, and other hazards 
created by operations under this Section.   

C. De-watering: 
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1.  Remove all water, including rainwater; encountered during trench and 
substructure work to an approved location by pumps, drains, and other 
approved methods.  

2.  Keep trenches and site construction area free from water.  

D. Use means necessary to prevent dust becoming a nuisance to the public, to 
neighbors, and to other work being performed on or near the site.   

E. Maintain access to adjacent areas at all times.   

3.4 TRENCHING 

A. Provide sheeting and shoring necessary for protection of the Work and for the safety 
of personnel.   

1.  Prior to backfilling, remove all sheeting.   

2.  Do not permit sheeting to remain in the trenches except when, in the opinion 
of the Architect, field conditions or the type of sheeting or methods of 
construction such as use of concrete bedding are such as to make removal of 
sheeting impracticable.  In such cases, the Architect may permit portions of 
sheeting to be cut off and remain in the trench.   

B. Open cut: 

1.  Excavate for utilities by open cut.  

2.  If conditions at the site prevent such open cut, and if approved by the Architect, 
trenching may be used.  

3.  Short sections of a trench may be tunneled if, in the opinion of the Architect, 
the conductor can be installed safely and backfill can be compacted properly 
into such tunnel.  

4.  Where it becomes necessary to excavate beyond the limits of normal 
excavation lines in order to remove boulders or other interfering objects, 
backfill the voids remaining after removal of the objects as directed by the 
construction soil engineer.   

5.  When the void is below the subgrade for the utility bedding, use approved earth 
materials and compact to the relative density directed by the construction soil 
engineer, but in no case to a relative density less than 90%.   

6.  When the void is the side of the utility trench or open cut, use approved earth 
or sand compacted as approved by the construction soil engineer, but in no 
case to a relative density less than 85%.  

7.  Remove boulders and other interfering objects, and backfill voids left by such 
removals, at no additional cost to the Owner.  

8.  Excavating for appurtenances: 



  

Santa Clara Unified School District  Trenching, Backfilling, and Compacting 
Cabrillo YAC Fire Alarm  Section 31 23 00 – 4 
Bid #1144  
 
 

a. Excavate for manholes and similar structures to a distance sufficient to 
leave at least 12” clear between outer surfaces and the embankment or 
shoring that may be used to hold and protect the banks.   

b. Overdepth excavation beyond such appurtenances that has not been 
directed will be considered unauthorized.  Fill with sand, gravel, or lean 
concrete as directed by the construction soil engineer, and at no additional 
cost to the Owner.   

C. Trench to the minimum width necessary for proper installation of the utility, with 
sides as nearly vertical as possible.  Accurately grade the bottom to provide uniform 
bearing for the utility.  

D. Depressions: 

1.  Dig bell holes and depressions for joints after the trench has been graded.  
Provide uniform bearing for the pipe on prepared bottom of the trench.  

2.  Except where rock is encountered, do not excavate below the depth indicated 
or specified.  

3.  Where rock is encountered, excavate rock to a minimum overdepth of 4” below 
the trench depth indicated or specified.   

E. Where utility runs traverse public property or are subject to governmental or utility 
company jurisdiction, provide depth, bedding, over, and other requirements as sedt 
forth by legally constituted authority having jurisdiction, but in no case less than 
the depth shown in the Contract Documents.  

F. Where trenching occurs in existing lawns, remove turf in sections and keep damp.  
Replace turf upon completion of the backfilling.  

G. Cover: 

1.  Provide minimum trench depth indicated below to maintain a minimum cover 
over the top of the installed item below the finish grade or subgrade: 

a. Areas subject to vehicular traffic: 

(1) Sanitary sewers:  24”; 

(2) Storm drains:  24”.  

b. Areas not subject to vehicular traffic: 

(1) Sanitary sewers:  18”; 

(2) Storm drains:  18”.  

c. All areas: 

(1) Water lines:  18”; 

(2) Natural gas lines:  18”; 
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(3) Electrical cables:  24”; 

(4) Electrical ducts:  18”. 

d. Concrete encased: 

(1) Pipe sleeves for water and gas lines:  18”; 

(2) Sanitary sewers and storm drains:  12”; 

(3) Electrical ducts:  18”. 

2.  Where utilities are under a concrete structure slab or pavement, the minimum 
depth need only be sufficient to completely encase the conduit or pipe sleeve, 
and electrical long radius rigid metal conduit rise, provided it will not interfere 
with the structural integrity of the slab or pavement.  

3.  Where the minimum cover is not provided, encase the pipes in concrete as 
indicated.  Provide concrete with a minimum 28-day compressive strength of 
2500 psi.   

3.5 BEDDING 

A. Provide bedding as indicated in the Drawings.  

3.6 BACKFILLING 

A. General: 

1.  Do not completely backfill trenches until required pressure and leakage tests 
have been performed, and until the utilities systems as installed conform to the 
requirements specified in the pertinent Sections of these Specifications.  

2.  Except as otherwise specified or directed for special conditions, backfill trenches 
to the ground surface with selected material approved by the construction soil 
engineer.  

3.  Reopen trenches that have been improperly backfilled, to a depth as required 
for proper compaction.  Refill and compact as specified, or otherwise correct to 
the approval of the construction soil engineer.   

4.  Do not allow or cause any of the Work performed or installed to be covered up 
or enclosed by work of this Section prior to required inspections, tests, and 
approvals.   

5.  Should any of the Work be so enclosed or covered up before it has been 
approved, uncover all such Work and, after approvals have been made, refill 
and compact as specified, all at no additional cost to the Owner.   

B. Lower portion of trench: 

1.  Deposit approved backfill and bedding material in layers of 12” maximum 
thickness, and compact with suitable tampers to 90% relative density (85% in 
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landscape areas), until there is a cover of not less than 24” over sewers and 
12” over other utility lines.  

2.  Take special care in backfilling and bedding operations to not damage pipe and 
pipe coatings.  

C. Remainder of trench: 

1.  Except for special materials for pavements, backfill the remainder of the trench 
with approved backfill.  

2.  Deposit backfill material in layers not exceeding the thickness specified, and 
compact each layer to the minimum density indicated by the construction soil 
engineer.   

D. Adjacent to buildings: Mechanically compact backfill within ten feet of buildings.   

E. Consolidation of backfill by jetting with water may be permitted, when specifically 
approved by the construction soil engineer, in areas other than building and 
pavement areas.  

3.7 TEST FOR DISPLACEMENT OF SEWERS AND STORM DRAINS 

A. Check sewers and storm drains to determine whether displacement has occurred 
after the trench has been backfilled to above the pipe and has been compacted as 
specified.   

B. Flash a light between manholes or, if the manholes have not yet been constructed, 
between the locations of the manholes, by means of a flashlight or by reflecting 
sunlight with a mirror.   

C. If the illuminated interior of the pipeline shows poor alignment, displaced pipes, or 
any other defects, correct the defects to the specified conditions and at no additional 
cost to the Owner.   

3.8 PIPE JACKING  

A. The Contractor may, at his option, install steel pipe casings, tongue and groove 
reinforced concrete pipes, and steel pipes under existing roads or pavements by 
jacking into place using procedures approved by the governmental agencies having 
jurisdiction and approved by the construction soil engineer.   

3.9 TUNNELING OPERATIONS 

A. The Contractor may, at his option, tunnel pipes into position using procedures 
approved by the construction soil engineer and the governmental agencies having 
jurisdiction.  

3.10 FIELD QUALITY CONTROL 

A. The construction soil engineer will instruct open cuts and trenches before installation 
of utilities, and will make the following tests: 

1.  Assure that trenches are not backfilled until all tests have been completed; 
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2.  Check backfilling for proper layer thickness and compaction; 

3.  Verify that test results conform to the specified requirements, and that 
sufficient tests are performed; 

4.  Assure that defective work is removed and properly replaced.   

 

 
END OF SECTION 
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SECTION 32 12 16 

ASPHALT PAVING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Provide asphaltic concrete paving where shown on Drawings, as specified herein, and 
as needed for a complete and proper installation. 

1.2 SUBMITTALS 
 
 A. Comply with pertinent provisions of these Sections.  
 
 B. Product data: Within 30 calendar days after the Contractor has received the Notice to 

Proceed, submit: 

1. Materials list of items proposed to be provided under this Section; 

2. Certificates, signed by the materials produces and the asphalt-paving 
subcontractor, stating that materials meet or exceed the specified 
requirements. 

1.3 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workmen who are thoroughly trained and 
experienced in the necessary crafts and who are completely familiar with the specified 
requirements and the methods needed for proper performance of the work of this 
Section. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Comply with pertinent provisions of these Sections. 

PART 2 - PRODUCTS 

2.1 AGGREGATES 

A. Provide aggregates consisting of crushed stone, gravel, sand, or other sound, 
durable, mineral materials process and blended, and naturally combined. 

B. Base rock shall conform to Caltrans Class 2 Aggregate Base. 

C. Base aggregate maximum size: Reference Lowney Associates, Report No. 148-1, 
dated August 27, 1999. 
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D. Asphalt Concrete shall be Type B and shall conform to Section 39 of the Standard 
Specifications and these Special Provisions: 

1. The viscosity grade of paving asphalt shall be AR-4000.       

2. In no case shall the minimum asphalt content be below 5.3% of the dry 
aggregate weight.     

3. All surface courses of asphalt concrete shall be 1/2” maximum aggregate, and 
a minimum of 5.8% asphalt.                                                                                                                                                                                                                                                                                                     

2.2 WEED KILLER 

Provide a dry, free-flowing, dust-free chemical compound containing not less than 
30% sodium chlorate or a chlorateborate compound, non-flammable, not creating a 
fire hazard when applied in accordance with the manufacturer’s recommendations, 
soluble in water, and capable of being spread dry or in solution. 

A. Acceptable products: 

1. “Clorax 40”.  Chipman Chemical Company, Inc., Palo Alto, California. 

2. “Monobar-Chlorate”.  U.S. Borax and Chemical Corp., Los Angeles, California. 

2.3 HEADERS AND STAKES 

A. Provide Redwood, construction grade, in dimensions shown on the Drawings or as 
required for the use where dimensions are not shown on the Drawings. 

2.4 ASPHALTS 

A. Asphalt Concrete shall be Type B and shall conform to Section 39 of the Standard 
Specifications and these Special Provisions: 

1. The viscosity grade of paving asphalt shall be AR-4000. 

2. In no case shall the minimum asphalt content be below 5.3% of the dry 
aggregate weight.     

3. All surface courses of asphalt concrete shall be 1/2” maximum aggregate, and 
a minimum of 5.8% asphalt.    

2.5 SLURRY COAT 

A. Poly-Kote TA-1000 is a special blend of asphalt emulsion, mineral fillers, fiber, and 
polymer for use on parking lots, driveways, playgrounds, tennis courts, and other 
asphalt surfaces.  Poly-Kote TA-1000 is formulated to fill voids, provide smoother 
black surface, and protect asphalt surfaces from possible water damage.  Contractor 
shall apply a slurry coat on new and existing AC pavement. 
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PHYSICAL PROPERTIES (NO ASBESTOS OR COAL TAR) 

Color (cured film) ……………………………………………………………Deep Black 

Penetration of base asphalt ……………………….40 pen. Max. ASTM D-5 

Residue at 300-400 degrees F …………………………………………….55-65% 

Cone Penetration at 77 degrees F ……….400-750 dmm ASTM D-217 

Density; lbs. per gallon at 60 degrees F ………………………………….10-11        

B. TA-200 is a specialty blended acrylic copolymer emulsion, designed to modify Poly-
Kote TA-1000 asphalt base.  TA-200 will increase toughness/flexibility and enhance 
suspension of fillers.  It also improved color, oil/gas resistance, and will protect from 
“DAMAGING” ultra -violet rays; when added to Poly-Kote TA-1000. 

PHYSICAL PROPERTIES     Minimum    Maximum 

Lbs. per gallon at 77 degrees F ……………. 8.5…………………………… 8.9 

Specific gravity at 77 degrees F …………….1.0…………………………….1.2 

% Nonvolatile ………………………………………. 49%........................51% 

2.6 MIXING ASPHALTIC CONCRETE MATERIALS 

A. Provide hot plant mixed asphaltic concrete paving materials. 

1. Temperature leaving the plant: 290 degrees F minimum, 320 degrees F 
maximum.   

2. Temperature at time of placing: 280 degrees F minimum.                                                                                                                                                                                                                                                            

PART 3 - EXECUTION 

3.1 SURFACE CONDITIONS 

A. Examine the areas and conditions under which work of this Section will be performed.  
Correct conditions detrimental to timely and proper completion of the Work.  Do not 
proceed until unsatisfactory conditions are corrected.  

3.2 FINAL PREPARATION OF SUBGRADES 

A. After preparation of subgrade as specified in another Section of these Specifications, 
scarify and moisture condition the entire area to be paved to a depth of 8 inches, and 
then compact to a smooth, hard, even surface of 95% compaction to receive the 
aggregates. 

B. Apply the specified week killer to the entire area to be paved.  Adhere to the 
manufacturer's application recommendations. 
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3.3 PLACEMENT OF BASE COURSES 

A. Sub-base (when required) 

1. Spread the specified sub-base material to a thickness providing the compacted 
thickness shown on the Drawings. 

2. Compact to 95%. 

B. Base: 

1. Spread the specified base material to a thickness providing the compacted 
thickness shown on the Drawings.  No single lift shall exceed 8" in loose 
thickness prior to compaction. 

2. Compact to 95% at near optimum moisture content. 

C. Thickness tolerance: 

1. Provide the compacted thicknesses shown on the Drawings within a tolerance 
of minus 0.0" to plus 0.5". 

D. Smoothness tolerance: 

1. Provide the lines and grades shown on the Drawings within a tolerance of 3/8" 
in ten feet. 

E. Moisture content: 

1. Use only the amount of moisture needed to achieve the specified compaction. 

3.4 PLACEMENT OF ASPHALTIC CONCRETE PAVING 

A. Install the specified headers and stakes to achieve the arrangement of paving shown 
on the Drawings. 

B. Remove all loose materials from the compacted base. 

C. Apply the specified prime coat and tack coat where required and allow to dry, in 
accordance with the manufacturer's recommendations as approved by the Engineer. 

D. Adjust frames and covers, if so required, to meet final grades. 

E. Receipt of asphaltic concrete materials: 

1. Do not accept material unless it is covered with a tarpaulin until unloaded, and 
unless the material has a temperature of not less than 280 degrees F. 

2. Do not commence placement of asphaltic concrete materials when the 
atmospheric temperature is below 50 degrees F, nor during fog, rain, or other 
unsuitable conditions. 
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F. Spreading: 

1. Spread material in a manner that requires the least handling.   

2. Where thickness of finished paving will be 3" or less, spread in one layer. 

G. Rolling: 

1. the material has been spread to the proper depth, roll until the surface is hard, 
smooth, unyielding, and true to the thickness and elevations shown on the 
Drawings. 

2. Roll in at least two directions until no roller marks are visible. 

3. Finished paving smoothness tolerance: 

a. Free from birdbaths. 
b. No deviations greater than 1/8” in six feet. 

3.5 FLOOD TEST 

A. Prior to application of seal coat, perform a flood test in the presence of the Engineer. 

B. Method: 

1. Flood the entire asphaltic concrete paved area with water by use of a tank truck 
or hoses. 

2. If a depression is found where water ponds to a depth of more than 1/8" in six 
feet, feather and smooth the edges of fill so that the joint between fill and 
original surface is invisible and retest.  Continue until ponding is eliminated. 

3.6 APPLICATON OF SLURRY COAT 

A. Prepare the surfaces, mix the seal coat material, and apply in accordance with the 
manufacturer's recommendations as approved by the Engineer. 

B. Apply slurry coat as specified above, 2.05. 

C. Achieve a finished surface of slurry coat which, when dry and thoroughly set, is 
smooth, tough, resilient, of uniform black color, and free from coarse textured areas, 
lap marks, ridges, and other surface irregularities. 

3.7 PROTECTION 

A. Protect the asphaltic concrete paved areas from traffic until the sealer is set and 
cured and does not pick up under foot or wheeled traffic. 

 

END OF SECTION 
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SECTION 32 13 13 

CONCRETE PAVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Subcontract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 REFERENCES 

A. The following documents form a part of these specifications to the extent stated 
herein.   

B. State of California, Department of Transportation (CALTRANS) 
 

1. CALTRANS Standard Specifications: 
Sec 37  Bituminous Seals 
Sec 90  Concrete 

1.3 SUMMARY 

A. Section Includes: 

1. Driveways. 
2. Roadways. 
3. Parking lots. 
4. Curbs and gutters. 
5. Walks. 

1.4 DEFINITIONS 

A. Cementitious Materials:  Portland cement alone or in combination with one or more 
of blended hydraulic cement, fly ash and other pozzolans, and ground granulated 
blast-furnace slag. 

1.5 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Design Drawings:  Indicate pavement markings, lane separations, and defined 
parking spaces.  Indicate, with international symbol of accessibility, spaces allocated 
for people with disabilities. 
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C. Samples for Initial Selection:  For each type of product, ingredient, or admixture 
requiring color selection. 

D. Other Action Submittals: 

1. Design Mixtures:  For each concrete paving mixture.  Include alternate design 
mixtures when characteristics of materials, Project conditions, weather, test 
results, or other circumstances warrant adjustments. 

E. Color: 
 
1. Light colored concrete can reduce heat island effect in urban areas. Specify 

concrete with an emissivity of .9 when tested for ASTM 408 and an initial 
reflectance of at least .25 when tested for ASTM E903. 

1.6 INFORMATIONAL SUBMITTALS 

A. Perform submittals in accordance with CALTRANS Sec 90-1.01C 

1.7 QUALITY CONTROL and ASSURANCE 

A. Perform Quality Control and Assurance in accordance with CALTRANS Sec 90-1.01D 

B. Retain subparagraph below, which is required by ACI 301 and ASTM C 31.  
ASTM C 1077 notes that relevant field or laboratory technician certification by ACI, 
NRMCA, PCA, or the National Institute for Certification in Engineering Technologies 
may demonstrate evidence of competence. 

1. Personnel conducting field tests shall be qualified as ACI Concrete Field-Testing 
Technician, Grade 1, according to ACI CP-1 or an equivalent certification 
program. 

C. Concrete Testing Service:  Engage a qualified testing agency to perform material 
evaluation tests and to design concrete mixtures. 

D. ACI Publications:  Comply with ACI 301 unless otherwise indicated. 

1.8 PROJECT CONDITIONS 

A. Traffic Control:  Maintain access for vehicular and pedestrian traffic as required for 
other construction activities based on the California Manual of Uniform Traffic Control 
Devices (CA MUTCD). 

B. Pavement-Marking Paint:  Proceed with pavement marking only on clean, dry 
surfaces and at a minimum ambient or surface temperature of 55 deg F (12.8 deg C) 
for water-based materials, and not exceeding 95 deg F (35 deg C). 
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PART 2 - PRODUCTS 

2.1 FORMS 

A. Form Materials:  Plywood, metal, metal-framed plywood, or other approved panel-
type materials to provide full-depth, continuous, straight, and smooth exposed 
surfaces. 

1. Use flexible or uniformly curved forms for curves with a radius of 100 feet 
(30.5 m) or less. 

B. Form-Release Agent:  Commercially formulated form-release agent that will not bond 
with, stain, or adversely affect concrete surfaces and that will not impair subsequent 
treatments of concrete surfaces. 

2.2 STEEL REINFORCEMENT 

A. Plain-Steel Welded Wire Reinforcement:  ASTM A 185, fabricated from steel wire into 
flat sheets. 

B. Reinforcing Bars:  ASTM A 615, Grade 60 (Grade 420); deformed. 

C. Galvanized Reinforcing Bars:  ASTM A 767, Class II zinc coated, hot-dip galvanized 
after fabrication and bending; with ASTM A 615, Grade 60 (Grade 420) deformed 
bars. 

D. Epoxy-Coated Reinforcing Bars:  ASTM A 775 or ASTM A 934; with ASTM A 615, 
Grade 60 (Grade 420) deformed bars. 

E. Steel Bar Mats:  ASTM A 184; with ASTM A 615, Grade 60 (Grade 420), deformed 
bars; assembled with clips. 

F. Joint Dowel Bars:  ASTM A 615, Grade 60 (Grade 420) plain-steel bars; zinc coated 
(galvanized) after fabrication according to ASTM A 767, Class I coating.  Cut bars 
true to length with ends square and free of burrs. 

G. Epoxy-Coated, Joint Dowel Bars:  ASTM A 775; with ASTM A 615, Grade 60 
(Grade 420), plain-steel bars. 

H. Tie Bars:  ASTM A 615, Grade 60 (Grade 420), deformed. 

I. Hook Bolts:  ASTM A 307, Grade A, internally and externally threaded.  Design hook-
bolt joint assembly to hold coupling against paving form and in position during 
concreting operations, and to permit removal without damage to concrete or hook 
bolt. 

J. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, 
and fastening reinforcing bars, welded wire reinforcement, and dowels in place.  
Manufacture bar supports according to CRSI's "Manual of Standard Practice" from 
steel wire, plastic, or precast concrete of greater compressive strength than concrete 
specified, and as follows: 
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1. Equip wire bar supports with sand plates or horizontal runners where base 
material will not support chair legs. 

2. For epoxy-coated reinforcement, use epoxy-coated or other dielectric-polymer-
coated wire bar supports. 

K. Epoxy Repair Coating:  Liquid, two-part, epoxy repair coating, compatible with epoxy 
coating on reinforcement. 

L. Zinc Repair Material:  ASTM A 780. 

2.3 CONCRETE MATERIALS 

A. Perform in accordance with CALTRANS Sec 90-1.02 MATERIALS 

1. Sec 90-1.02A General 
2. Sec 90-1.02B Cementitious Materials 
3. Sec 90-1.02C Aggregates 
4. Sec 90-1.02D Water 
5. Sec 90-1.02E Admixtures 
6. Sec 90-1.02F Proportioning Concrete 
7. Sec 90-1.02G Mixing and Transporting Concrete 
8. Sec 90-1.02H Concrete in Corrosive Environments 
9. Sec 90-1.02I Concrete in Freeze-Thaw Areas 
10. Sec 90-1.02J Curing Compound 

B. Color Pigment:  ASTM C 979, synthetic mineral-oxide pigments or colored water-
reducing admixtures; color stable, nonfading, and resistant to lime and other alkalis. 

1. Color:  Match SCHOOL DISTRICT's sample per architect’s drawings. 

2.4 CURING MATERIALS 

A. Perform in accordance with CALTRANS Sec 90-1.03 CONSTRUCTION 
1. Sec 90-1.03A General 
2. Sec 90-1.03B Curing Concrete 
3. Sec 90-1.03C Protecting Concrete 

2.5 RELATED MATERIALS 

A. Joint Fillers:  ASTM D 1751, asphalt-saturated cellulosic fiber in preformed strips. 

B. Slip-Resistive Aggregate Finish:  Factory-graded, packaged, rustproof, nonglazing, 
abrasive aggregate of fused aluminum-oxide granules or crushed emery aggregate 
containing not less than 50 percent aluminum oxide and not less than 20 percent 
ferric oxide; unaffected by freezing, moisture, and cleaning materials. 

C. Bonding Agent:  ASTM C 1059, Type II, non-redispersible, acrylic emulsion or 
styrene butadiene. 
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D. Epoxy Bonding Adhesive:  ASTM C 881, two-component epoxy resin capable of 
humid curing and bonding to damp surfaces; of class suitable for application 
temperature, of grade complying with requirements, and of the following types: 

1. Types IV and V, load bearing, for bonding hardened or freshly mixed concrete 
to hardened concrete. 

E. Chemical Surface Retarder:  Water-soluble, liquid, set retarder with color dye, for 
horizontal concrete surface application, capable of temporarily delaying final 
hardening of concrete to a depth of 1/8 to 1/4 inch (3 to 6 mm).  Use only when 
approved by SCHOOL DISTRICT.   

F. Pigmented Mineral Dry-Shake Hardener:  Factory-packaged, dry combination of 
portland cement, graded quartz aggregate, color pigments, and plasticizing 
admixture.  Use color pigments that are finely ground, nonfading mineral oxides 
interground with cement.  Use only when approved by SCHOOL DISTRICT.   

1. Color:  Match SCHOOL DISTRICT's sample. 

G. Rock Salt:  Sodium chloride crystals, kiln dried, coarse gradation with 100 percent 
passing 3/8-inch (9.5-mm) sieve and 85 percent retained on a No. 8 (2.36-mm) 
sieve. 

2.6 DETECTABLE WARNING MATERIALS 

A. Detectable Warning Stamp:  Semirigid polyurethane mats with formed underside 
capable of imprinting detectable warning pattern on plastic concrete; perforated with 
a vent hole at each dome. 

1. Manufacturers:  Subject to compliance with requirements, provide products by 
one of the following: 

a. Advanced Surfaces Inc. 
b. Superior Decorative by Dayton Superior. 
c. Or equal 

2. Size of Stamp:  One piece matching detectable warning area shown on 
Drawings. 

B. Liquid Release Agent:  Manufacturer's standard, clear, evaporating formulation 
designed to facilitate release of stamp mats. 

1. Products:  Subject to compliance with requirements, provide one of the 
following: 

a. Advanced Surfaces Inc.; Liquid Release. 
b. Superior Decorative by Dayton Superior; Pro Liquid Release. 
c. Or equal 

http://www.specagent.com/LookUp/?ulid=5180&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456790694&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456790699&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=5181&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456790700&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456790705&mf=04&src=wd
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2.7 PAVEMENT MARKINGS 

A. Refer to Specification 321723 “PAVEMENT MARKINGS AND SIGNS” 

2.8 CONCRETE MIXTURES 

A. Prepare design mixtures, proportioned according to ACI 301, for each type and 
strength of normal-weight concrete, and as determined by either laboratory trial 
mixtures or field experience. 

1. Use a qualified independent testing agency for preparing and reporting 
proposed concrete design mixtures for the trial batch method. 

2. When automatic machine placement is used, determine design mixtures and 
obtain laboratory test results that meet or exceed requirements. 

B. Proportion mixtures to provide normal-weight concrete with the following properties: 

1. Compressive Strength (28 Days):  4000 psi. 

C. Add air-entraining admixture at manufacturer's prescribed rate to result in normal-
weight concrete at point of placement having an air content according to ASTM C260: 

D. Chemical Admixtures:  Use admixtures according to manufacturer's written 
instructions. 

E. Color Pigment:  Add color pigment to concrete mixture according to manufacturer's 
written instructions and to result in hardened concrete color consistent with SCHOOL 
DISTRICT approval. 

2.9 CONCRETE MIXING 

A. Ready-Mixed Concrete:  Measure, batch, and mix concrete materials and concrete 
according to ASTM C 94.  Furnish batch certificates for each batch discharged and 
used in the Work. 

1. When air temperature is between 85 and 90 deg F (30 and 32 deg C), reduce 
mixing and delivery time from 1-1/2 hours to 75 minutes; when air 
temperature is above 90 deg F (32 deg C), reduce mixing and delivery time to 
60 minutes. 

B. Project-Site Mixing:  Measure, batch, and mix concrete materials and concrete 
according to ASTM C 94.  Mix concrete materials in appropriate drum-type batch 
machine mixer. 

1. For concrete batches of 1 cu. yd. (0.76 cu. m) or smaller, continue mixing at 
least 1-1/2 minutes, but not more than 5 minutes after ingredients are in 
mixer, before any part of batch is released. 

2. For concrete batches larger than 1 cu. yd. (0.76 cu. m), increase mixing time 
by 15 seconds for each additional 1 cu. yd. (0.76 cu. m). 
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3. Provide batch ticket for each batch discharged and used in the Work, indicating 
Project identification name and number, date, mixture type, mixing time, 
quantity, and amount of water added. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine exposed subgrades and subbase surfaces for compliance with requirements 
for dimensional, grading, and elevation tolerances. 

B. Proof-roll prepared subbase surface below concrete paving to identify soft pockets 
and areas of excess yielding. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Remove loose material from compacted subbase surface immediately before placing 
concrete. 

3.3 EDGE FORMS AND SCREED CONSTRUCTION 

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to 
required lines, grades, and elevations.  Install forms to allow continuous progress of 
work and so forms can remain in place at least 24 hours after concrete placement. 

B. Clean forms after each use and coat with form-release agent to ensure separation 
from concrete without damage. 

3.4 STEEL REINFORCEMENT 

A. General:  Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, 
and supporting reinforcement. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing 
materials. 

C. Arrange, space, and securely tie bars and bar supports to hold reinforcement in 
position during concrete placement.  Maintain minimum cover to reinforcement. 

D. Install welded wire reinforcement in lengths as long as practicable.  Lap adjoining 
pieces at least one full mesh, and lace splices with wire.  Offset laps of adjoining 
widths to prevent continuous laps in either direction. 

E. Zinc-Coated Reinforcement:  Use galvanized-steel wire ties to fasten zinc-coated 
reinforcement.  Repair cut and damaged zinc coatings with zinc repair material. 
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F. Epoxy-Coated Reinforcement:  Use epoxy-coated steel wire ties to fasten epoxy-
coated reinforcement.  Repair cut and damaged epoxy coatings with epoxy repair 
coating according to ASTM D 3963/D 3963M. 

G. Install fabricated bar mats in lengths as long as practicable.  Handle units to keep 
them flat and free of distortions.  Straighten bends, kinks, and other irregularities, 
or replace units as required before placement.  Set mats for a minimum 2-inch (50-
mm) overlap of adjacent mats. 

3.5 JOINTS 

A. General:  Form construction, isolation, and contraction joints and tool edges true to 
line, with faces perpendicular to surface plane of concrete.  Construct transverse 
joints at right angles to centerline unless otherwise indicated. 

1. When joining existing paving, place transverse joints to align with previously 
placed joints unless otherwise indicated. 

B. Construction Joints:  Set construction joints at side and end terminations of paving 
and at locations where paving operations are stopped for more than one-half hour 
unless paving terminates at isolation joints. 

1. Continue steel reinforcement across construction joints unless otherwise 
indicated.  Do not continue reinforcement through sides of paving strips unless 
otherwise indicated. 

2. Provide tie bars at sides of paving strips where indicated. 
3. Butt Joints:  Use bonding agent at joint locations where fresh concrete is placed 

against hardened or partially hardened concrete surfaces. 
4. Keyed Joints:  Provide preformed keyway-section forms or bulkhead forms with 

keys unless otherwise indicated.  Embed keys at least 1-1/2 inches (38 mm) 
into concrete. 

5. Doweled Joints:  Install dowel bars and support assemblies at joints where 
indicated.  Lubricate or coat with asphalt one-half of dowel length to prevent 
concrete bonding to one side of joint. 

C. Isolation Joints:  Form isolation joints of preformed joint-filler strips abutting concrete 
curbs, catch basins, manholes, inlets, structures, other fixed objects, and where 
indicated. 

1. Locate expansion joints at intervals of 50 feet (15.25 m) unless otherwise 
indicated. 

2. Extend joint fillers full width and depth of joint. 
3. Terminate joint filler not less than 1/2 inch (13 mm) or more than 1 inch (25 

mm) below finished surface if joint sealant is indicated. 
4. Place top of joint filler flush with finished concrete surface if joint sealant is not 

indicated. 
5. Furnish joint fillers in one-piece lengths.  Where more than one length is 

required, lace or clip joint-filler sections together. 
6. During concrete placement, protect top edge of joint filler with metal, plastic, 

or other temporary preformed cap.  Remove protective cap after concrete has 
been placed on both sides of joint. 
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D. Contraction Joints:  Form weakened-plane contraction joints, sectioning concrete into 
areas as indicated.  Construct contraction joints for a depth equal to at least one-
fourth of the concrete thickness, as follows: 

1. Grooved Joints:  Form contraction joints after initial floating by grooving and 
finishing each edge of joint with grooving tool to a 1/4-inch (6-mm) radius.  
Repeat grooving of contraction joints after applying surface finishes.   

2. Sawed Joints:  Form contraction joints with power saws equipped with 
shatterproof abrasive or diamond-rimmed blades.  Cut 1/8-inch- (3-mm-) wide 
joints into concrete when cutting action will not tear, abrade, or otherwise 
damage surface and before developing random contraction cracks. 

3. Doweled contraction Joints:  Install dowel bars and support assemblies at joints 
where indicated.  Lubricate or coat with asphalt one-half of dowel length to 
prevent concrete bonding to one side of joint. 

E. Edging:  After initial floating, tool edges of paving, gutters, curbs, and joints in 
concrete with an edging tool to a 1/4-inch (6-mm) radius.  Repeat tooling of edges 
after applying surface finishes.   

3.6 CONCRETE PLACEMENT 

A. Before placing concrete, inspect and complete formwork installation, and items to be 
embedded or cast-in. 

B. Remove snow, ice, or frost from subbase surface before placing concrete.  Do not 
place concrete on frozen surfaces. 

C. Moisten subbase to provide a uniform dampened condition at time concrete is placed.  
Do not place concrete around manholes or other structures until they are at required 
finish elevation and alignment. 

D. Comply with ACI 301 requirements for measuring, mixing, transporting, and placing 
concrete. 

E. Do not add water to concrete during delivery or at Project site.  Do not add water to 
fresh concrete after testing. 

F. Deposit and spread concrete in a continuous operation between transverse joints.  
Do not push or drag concrete into place or use vibrators to move concrete into place. 

G. Consolidate concrete according to ACI 301 by mechanical vibrating equipment 
supplemented by hand spading, rodding, or tamping. 

H. Screed paving surface with a straightedge and strike off. 

I. Cold-Weather Placement:  Protect concrete work from physical damage or reduced 
strength that could be caused by frost, freezing, or low temperatures.  Comply with 
ACI 306.1 and the following: 
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1. When air temperature has fallen to or is expected to fall below 40 deg F (4.4 
deg C), uniformly heat water and aggregates before mixing to obtain a 
concrete mixture temperature of not less than 50 deg F (10 deg C) and not 
more than 80 deg F (27 deg C) at point of placement. 

2. Do not use frozen materials or materials containing ice or snow. 
3. Do not use calcium chloride, salt, or other materials containing antifreeze 

agents or chemical accelerators unless otherwise specified and approved in 
design mixtures. 

J. Hot-Weather Placement:  Comply with ACI 301 and as follows when hot-weather 
conditions exist: 

1. Cool ingredients before mixing to maintain concrete temperature below 90 
deg F (32 deg C) at time of placement.  Chilled mixing water or chopped ice 
may be used to control temperature, provided water equivalent of ice is 
calculated in total amount of mixing water.  Using liquid nitrogen to cool 
concrete is Subcontractor's option. 

2. Cover steel reinforcement with water-soaked burlap so steel temperature will 
not exceed ambient air temperature immediately before embedding in 
concrete. 

3. Fog-spray forms, steel reinforcement, and subgrade just before placing 
concrete.  Keep subgrade moisture uniform without standing water, soft spots, 
or dry areas. 

K. Slip Resistance: While the surface is still plastic, provide a textured finish by drawing 
a fiber bristle broom uniformly over the surface.   

1. Unless otherwise directed by the Architect, provide the texturing in one 
direction only. 

2. Provide medium broom texturing for surfaces less than 6% 

3. Provide heavy broom texturing for surfaces equal to or greater than 6% 

3.7 FLOAT FINISHING 

A. General:  Do not add water to concrete surfaces during finishing operations. 

B. Float Finish:  Begin the second floating operation when bleed-water sheen has 
disappeared and concrete surface has stiffened sufficiently to permit operations.  
Float surface with power-driven floats or by hand floating if area is small or 
inaccessible to power units.  Finish surfaces to true planes.  Cut down high spots and 
fill low spots.  Refloat surface immediately to uniform granular texture. 

3.8 DETECTABLE WARNINGS 

A. Stamped Detectable Warnings:  Install stamped detectable warnings as part of a 
continuous concrete paving placement and according to stamp-mat manufacturer's 
written instructions. 

1. Before using stamp mats, verify that the vent holes are unobstructed. 
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2. Apply liquid release agent to the concrete surface and the stamp mat. 
3. Stamping:  While initially finished concrete is plastic, accurately align and place 

stamp mats in sequence.  Uniformly load, gently vibrate, and press mats into 
concrete to produce imprint pattern on concrete surface.  Load and tamp mats 
directly perpendicular to the stamp-mat surface to prevent distortion in shape 
of domes.  Press and tamp until mortar begins to come through all of the vent 
holes.  Gently remove stamp mats. 

4. Trimming:  After 24 hours, cut off the tips of mortar formed by the vent holes. 
5. Remove residual release agent according to manufacturer's written 

instructions, but no fewer than three days after stamping concrete.  High-
pressure-wash surface and joint patterns, taking care not to damage stamped 
concrete.  Control, collect, and legally dispose of runoff. 

3.9 CONCRETE PROTECTION AND CURING 

A. General:  Protect freshly placed concrete from premature drying and excessive cold 
or hot temperatures. 

B. Comply with ACI 306.1 for cold-weather protection. 

C. Evaporation Retarder:  Apply evaporation retarder to concrete surfaces if hot, dry, 
or windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h (1 kg/sq. m 
x h) before and during finishing operations.  Apply according to manufacturer's 
written instructions after placing, screening, and bull floating or darbying concrete 
but before float finishing. 

D. Begin curing after finishing concrete but not before free water has disappeared from 
concrete surface. 

E. Curing Methods:  Cure concrete by a combination of these as follows: 

1. Moisture Curing:  Keep surfaces continuously moist for not less than seven 
days with the following materials: 

a. Water. 
b. Continuous water-fog spray. 
c. Absorptive cover, water saturated and kept continuously wet.  Cover 

concrete surfaces and edges with 12-inch (300-mm) lap over adjacent 
absorptive covers. 

2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-
retaining cover, placed in widest practicable width, with sides and ends lapped 
at least 12 inches (300 mm) and sealed by waterproof tape or adhesive.  
Immediately repair any holes or tears occurring during installation or curing 
period using cover material and waterproof tape. 

3. Curing Compound:  Apply uniformly in continuous operation by power spray or 
roller according to manufacturer's written instructions.  Recoat areas that have 
been subjected to heavy rainfall within three hours after initial application.  
Maintain continuity of coating, and repair damage during curing period. 
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3.10 PAVING TOLERANCES 

A. Comply with tolerances in ACI 117 and as follows: 

1. Elevation:  3/4 inch (19 mm). 
2. Thickness:  Plus 3/8 inch (10 mm), minus 1/4 inch (6 mm). 
3. Surface:  Gap below 10-foot- (3-m-) long, unleveled straightedge not to exceed 

1/2 inch (13 mm). 
4. Alignment of Tie-Bar End Relative to Line Perpendicular to Paving Edge:  1/2 

inch per 12 inches (13 mm per 300 mm) of tie bar. 
5. Lateral Alignment and Spacing of Dowels:  1 inch (25 mm). 
6. Vertical Alignment of Dowels:  1/4 inch (6 mm). 
7. Alignment of Dowel-Bar End Relative to Line Perpendicular to Paving Edge:  1/4 

inch per 12 inches (6 mm per 300 mm) of dowel. 
8. Joint Spacing:  3 inches (75 mm). 
9. Contraction Joint Depth:  Plus 1/4 inch (6 mm), no minus. 
10. Joint Width:  Plus 1/8 inch (3 mm), no minus. 

3.11 PAVEMENT MARKING 

A. Do not apply pavement-marking paint until layout, colors, and placement have been 
verified with SCHOOL DISTRICT. 

B. Allow concrete paving to cure for a minimum of 28 days and be dry before starting 
pavement marking or as instructed by SCHOOL DISTRICT. 

C. Sweep and clean surface to eliminate loose material and dust. 

D. Apply paint with mechanical equipment to produce markings of dimensions indicated 
with uniform, straight edges.  Apply at manufacturer's recommended rates to provide 
a minimum wet film thickness of 15 mils (0.4 mm). 

1. Apply graphic symbols and lettering with paint-resistant, die-cut stencils, firmly 
secured to concrete surface.  Mask an extended area beyond edges of each 
stencil to prevent paint application beyond stencil.  Apply paint so that it cannot 
run beneath stencil. 

2. Broadcast glass beads uniformly into wet markings at a rate of 6 lb/gal. (0.72 
kg/L). 

3.12 WHEEL STOPS 

A. Install wheel stops in bed of adhesive applied as recommended by manufacturer. 

B. Securely attach wheel stops to paving with not less than two steel dowels located at 
one-quarter to one-third points.  Install dowels in drilled holes in the paving and bond 
dowels to wheel stop.  Recess head of dowel beneath top of wheel stop. 
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3.13 FIELD QUALITY CONTROL 

A. Testing Agency:  SCHOOL DISTRICT will engage a qualified testing agency to perform 
tests and inspections. 

B. Test results shall be reported in writing to SCHOOL DISTRICT, concrete 
manufacturer, and Subcontractor within 48 hours of testing.  Reports of compressive-
strength tests shall contain Project identification name and number, date of concrete 
placement, name of concrete testing and inspecting agency, location of concrete 
batch in Work, design compressive strength at 28 days, concrete mixture proportions 
and materials, compressive breaking strength, and type of break for both 7- and 28-
day tests. 

C. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive device 
may be permitted by SCHOOL DISTRICT but will not be used as sole basis for 
approval or rejection of concrete. 

D. Additional Tests:  Testing and inspecting agency shall make additional tests of 
concrete when test results indicate that slump, air entrainment, compressive 
strengths, or other requirements have not been met, as directed by SCHOOL 
DISTRICT. 

E. Concrete paving will be considered defective if it does not pass tests and inspections. 

F. Additional testing and inspecting, at Subcontractor's expense, will be performed to 
determine compliance of replaced or additional work with specified requirements. 

G. Prepare test and inspection reports. 

3.14 REPAIRS AND PROTECTION 

A. Remove and replace concrete paving that is broken, damaged, or defective or that 
does not comply with requirements in this Section.  Remove work in complete 
sections from joint to joint unless otherwise approved by SCHOOL DISTRICT. 

B. Drill test cores, where directed by SCHOOL DISTRICT, when necessary to determine 
magnitude of cracks or defective areas.  Fill drilled core holes in satisfactory paving 
areas with portland cement concrete bonded to paving with epoxy adhesive. 

C. Protect concrete paving from damage.  Exclude traffic from paving for at least 14 
days after placement.  When construction traffic is permitted, maintain paving as 
clean as possible by removing surface stains and spillage of materials as they occur. 

D. Maintain concrete paving free of stains, discoloration, dirt, and other foreign material.  
Sweep paving not more than two days before date scheduled for Substantial 
Completion inspections. 

END OF SECTION 
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SECTION 32 17 23 

PAVEMENT MARKINGS AND SIGNS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Subcontract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes 
1. Painted markings applied to asphalt and concrete pavement. 
2. Signs and guide markers 
3. Pavement markers 
4. Parking bumpers 

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Conference:  Conduct conference if required by SCHOOL DISTRICT. 

1. Review methods and procedures related to marking pavement including, but 
not limited to, the following: 

a. Pavement aging period before application of pavement markings. 
b. Review requirements for protecting pavement markings, including 

restriction of traffic during installation period. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product. 

1. Include technical data and tested physical and performance properties. 

B. Shop Drawings:  For signage. 

1.5 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with materials, workmanship, and other 
applicable requirements of the following documents to form a part of these 
specifications to the extent stated herein from the State of California Department of 
Transportation (CALTRANS) for pavement-marking work. 

1. Measurement and payment provisions and safety program submittals included 
in standard specifications do not apply to this Section. 
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 B. CALTRANS Manual on Uniform Traffic Control Devices (MUTCD) 
     State of California, Department of Transportation (CALTRANS) 

 
CALTRANS Standard Specifications: 

Sec 56  Signs 
Sec 82  Markers and Delineators 
Sec 84  Traffic Stripes and Pavement Markings 
Sec 85  Pavement Markers 
Sec 94  Asphaltic Emulsions 

1.6 FIELD CONDITIONS 

A. Environmental Limitations:  Proceed with pavement marking only on clean, dry 
surfaces and at a minimum ambient or surface temperature of  55 deg F (12.8 deg C) 
for water-based materials, and not exceeding 95 deg F (35 deg C) or per 
Manufacturer’s instructions. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one 
of the following.  

B. Basis-of-Design Product:  Subject to compliance with requirements, provide 
manufacturer's name; product name or designation or comparable product by one of 
the following: 

1. PPG Industries. 
2. Or equal 

2.2 PAVEMENT-MARKING PAINT 

A. Refer to CALTRANS “Painted Traffic Stripes and Pavement Markings” section 84-3.  
Marking paint shall be as slip resistant as the adjacent surface. 

B. Pavement-Marking Paint:  The paint for traffic stripes and pavement markings must 
comply with the specification for the paint type and color shown in CALTRANS table 
84.3.  
1. Waterborne traffic line- 

a. Color white, yellow, and black-State Specification PTWB-01R2 
2. Waterborne traffic line for the international symbol of accessibility and other 

curb markings 
a. Color Blue, red, and green- Federal Specification TT-P-1952E 

C. Glass Beads:  Refer to CALTRANS “Traffic Stripes and Pavement Markings” section 
84-1.02 

http://www.specagent.com/LookUp/?ulid=6888&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456836453&mf=04&src=wd
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2.3 PAVEMENT MARKERS 
 
 A. Amber Bi-Directional Pavement Markers:  Reflective type; Hawkins-Hawkins 

Co. "V16C-88AY," Westway, Type “D” or equal. 
 
 B. Blue Bi-Directional Pavement Markers:  Reflective type; Hawkins-Hawkins Co. Inc. 

“V16C-88AB,” Astro Optics Corp. “The Hydrant-Lite Marker,” or equal. 
 
 C. Amber Mono-Directional Pavement Markers:  Reflective type; Hawkins-Hawkins 

Co. "V16C-88BY," Zumar 88B, Type ” H," or equal. 

D. Clear Pavement Markers:  Center-mount plastic reflectors, 4 inch diameter; 
Hawkins-Hawkins Co. "V16C-PMKR-W," Type ” A," or equal. 

E. VOC Content:  Pavement markings used on building interior shall have a VOC content 
of 150 g/L or less. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that pavement is dry and in suitable condition to begin pavement marking 
according to manufacturer's written instructions. 

B. Proceed with pavement marking only after unsatisfactory conditions have been 
corrected. 

C. Mark and stripe uniformly in design, position, and application in accordance with CA 
MUTCD. 

3.2 PAVEMENT MARKING 

A. Refer to CALTRANS “Traffic Stripes and Pavement Markings” section 84-3.03 

B. Do not apply pavement-marking paint until layout, colors, and placement have been 
verified with SCHOOL DISTRICT. 

C. Allow paving to age for a minimum of 30 days before starting pavement marking. 

D. Sweep and clean surface to eliminate loose material and dust. 

E. Apply 2 coats of paint with mechanical equipment to produce pavement markings, of 
dimensions indicated, with uniform, straight edges.  Apply second coat of paint only 
after first coat has dried.  Apply at manufacturer's recommended rates to provide a 
minimum wet film thickness of 15 mils (0.4 mm). 

1. Apply graphic symbols and lettering with paint-resistant, die-cut stencils, firmly 
secured to pavement.  Mask an extended area beyond edges of each stencil to 
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prevent paint application beyond the stencil.  Apply paint so that it cannot run 
beneath the stencil.  Protect adjacent surfaces against splatter or stains. 

2. Broadcast glass beads uniformly into wet markings at a rate of 5 lb/gal. (0.6 
kg/L). 

3.3 PROTECTING AND CLEANING 

A. Protect pavement markings from damage and wear during remainder of construction 
period. 

B. Clean spillage and soiling from adjacent construction using cleaning agents and 
procedures recommended by paint manufacturer recommendations. 

 
3.4 SIGNS AND GUIDE MARKERS 
 
 A. Install signs and guide markers at locations shown on the drawings in accordance 

with CALTRANS Sec 56, CALTRANS Sec 82 and CA MUTCD. 
 
 
3.5 PAVEMENT MARKERS 

 
 A. Install pavement markers at locations shown on the drawings in accordance with 

CALTRANS Sec 85 and CA MUTCD. 
 
 

3.6 PARKING BUMPERS 
 

 A. Set and level bumpers on pavement with an adhesive consisting of asphaltic emul-
sion, and nail to the pavement with two No. 5 x 2-foot-long deformed bars.  Apply 
the asphaltic emulsion in accordance with CALTRANS Sec 94-1.02. 

 

END OF SECTION 
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SECTION 32 90 00 

LANDSCAPE PLANTING 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Drawing and general provisions of the Contract, including General Conditions and 
Division 01, General Requirements, apply to this Section.  

B. This work shall include but not limited to furnishing all labor, materials, equipment, 
facilities, transportation and services to complete all planting and related work as 
shown in the Construction Documents and/or specified herein. 

The general extent of the planting is shown on the Plans and includes, but is not 
necessarily limited to the following: 

1. Furnish, prepare and place topsoil, fertilizer, organic materials, and all other 
materials incidental to planting work. 

2. Furnish all plant materials (sodded turf). 

3. Furnish all labor, equipment and materials necessary for the installation of plant 
materials according to these Specifications. 

4. Perform work for plant establishment, and post-installation maintenance:  

a. Maintenance of the planting after installation through the beginning of the 
90 Calendar Day Maintenance Period. 

b. 90 Calendar Day Maintenance Period (Landscape Maintenance Period or 
Maintenance Period). 

c. Contractor shall be responsible for locating and staking existing sewer, 
water, and utility lines above or below grade that might be damaged as 
a result of planting operations. The Contractor shall assume sole 
responsibility for any cost incurred due to damage of aforementioned 
utilities. 
 
All work on the irrigation system, including hydrostatic, coverage, and 
operational tests, and the backfilling and compaction of trenches shall be 
performed prior to planting operations. 
Obtain permission from District before shutting off water lines. Keep 
disruptions of existing systems to a minimum. Repair any damaged water 
lines caused by planting operations. 
 
For identification purposes, flag or stake existing valve boxes and sleeves, 
cleanouts, junction boxes, and similar structures before beginning work 
under this section of the Specifications, and maintain such flags or stakes 
until final inspection. 
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1.2 RELATED DOCUMENTS 
 
 A. General and Supplementary Conditions and General Requirements apply to the work 

herein specified. 
 
 B. References: 

1. Manufacturer’s recommendations. 

2. Nomenclature: “Western Garden Book”, Sunset Publishing Co., Menlo Park, CA, 
2001 edition or current edition. 

3. Plant Material Standards: “American Standard for Nursery Stock”, American 
Nursery & Landscape Association, 1000 Vermont Avenue, NW Suite 300, 
Washington, DC, current edition. 

1.3 RELATED SECTIONS 

A. Division 31, Earthwork: Close coordination shall be maintained with those 
Contractors performing rough grading operations and installing utilities and 
pavement to insure proper timing of the work. 

1.4 REQUIREMENTS OF REGULATORY AGENCIES 

A. Perform work in accordance with all applicable laws, codes, and regulations required 
by the City of Santa Clara and any other authorities having jurisdiction over such 
work.  Provide for all inspections and permits required by Federal, State, and local 
authorities in furnishing, transporting, and installing materials. 

Comply with State of California Administrative Code, Title 8, Industrial Relations, 
Chapter 4, Subchapter 4, Construction Safety Orders, and with rules and regulations 
of all regulatory agencies having jurisdiction over the work. 

B. Certificates of inspection required by law for transportation shall accompany invoice 
for each shipment of plants.  File copies of certificates with the Engineer after 
acceptance of material.  Inspection by Federal or State Governments at place of 
growth does not preclude rejection of plants at project site. 

1.5 QUALITY ASSURANCE 

A. Personnel:  All planting and sodded turf work shall be performed by personnel familiar 
with lawn and planting procedures under the supervision of a qualified foreman. 

B. Codes and Standards (For Reference):  Nursery stock shall meet the standards of the 
current edition of the "Agricultural Code of California" and the "Regulations of the 
Director of Agriculture Pertaining to Nursery Stock" as to grading and quality.  They 
shall be true to type and name in accordance with "Standardized Plant Names", 
Second Edition. 

C. Substitutions: Substitutions of plant materials will not be permitted unless authorized 
in writing by District’s Representative.  If proof is submitted that any plant specified 
is not obtainable, a proposal will be considered for use of the nearest equivalent size 
or variety with corresponding adjustment of Contract price. Such proof shall be 
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substantiated and submitted in writing to District’s Representative at least 30 days 
prior to start of work under this Section.  These provisions shall not relieve Contractor 
of the responsibility of obtaining specified materials in advance if special growing 
conditions or other arrangements must be made in order to supply specified 
materials. 

The Engineer reserves the right to require the Contractor to replace at the 
Contractor's cost any plants which the Contractor has installed without the Engineer's 
approval. 

D. Plants shall be subject to inspection and approval of the Engineer at place of growth 
or upon delivery for conformity to specifications.  Such approval shall not impair the 
right of inspection and rejection during progress of the work.  Wherever the terms 
"approve", "approval" or "approved" are used herein they mean approval of the 
Engineer in writing. (For Reference) 

E. Plant Certification:  All plants must meet specifications of Federal, State, and County 
laws requiring inspection for plant disease and insect infestations.  Inspection 
certifications required by law shall accompany each shipment, invoice and order for 
stock. (For Reference) 

F. Supervision:  Assign a full-time employee to the job as Foreman for the duration of 
the Contract with a minimum of four (4) years experience in landscape installation.  
Foreman to be present during the entire installation.  Notify District's Representative 
of all changes in supervision. Installing Contractor shall have successfully completed 
within the last 4 years at least 10 planting applications similar in type and size to 
that of this project. 

1.6 SUBMITTALS 

A. Furnish PDF of manufacturers’ literature for the following items: 

1. Iron 

2. Organic Amendment (compost) 

3. Organic Fertilizer 

4. Sod 

5. Soil Sterilizer 

B. Provide analysis from an approved testing laboratory in accordance with the 
Association of Official Agricultural Chemists for: 

1. Existing Site Topsoil 

2. Imported Topsoil 

3. Organic Compost 

C. Submit one (1) quart sample each of topsoil, prepared soil mix, mulch and organic 
amendment to the Engineer for inspection two (2) full weeks prior to incorporation 
in the work. 

D. All submittal data shall be forwarded in a single package to the Landscape Architect 
within 60 days of award of the Contract. 
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E. At time of delivery to the site, Contractor shall furnish the Engineer with delivery 
receipt(s) and Certificate of Compliance, in accordance with Subsection 1.10, Quality 
Assurance / Control Submittals, of Section 01330, Submittal Procedure, stating that 
material specified meets the Contract requirements. 

F. Samples and Tests: The Engineer reserves the right to take and analyze samples of 
materials for conformity to specifications at any time.  Contractor shall furnish 
samples upon request by the Engineer.  Rejected materials shall be immediately 
removed from the site at Contractor's expense.  Cost of testing of materials not 
meeting specifications shall be paid by Contractor. 

1.7 JOB CONDITIONS 

A. The Contractor shall request a review by the Engineer at the following points in the 
progress of the work: 

1. Upon delivery to the site. 

2. Upon completion of planting. 

3. Upon completion of the maintenance period. 

The Contractor shall schedule the installation work so that the Engineer review of the 
placement, and orientation of all plants can be accomplished in a single trip for each 
variety of plant. 

No plant materials shall be installed until the Engineer has approved the placement. 

B. Storage: 

1. Contractor shall maintain the plant material properly between delivery and 
planting. This includes protection from animals and vandals, proper watering, 
and feeding if necessary. 

2. Protect plant materials during transport to prevent damage to root ball or 
desiccation of leaves. 

C. Timing: 

1. Under no circumstances shall any work be performed if the temperature 
exceeds 90 degrees Fahrenheit or is below 40 degrees Fahrenheit.  No planting 
shall be installed with the soil saturated with water. 

1.8 PROTECTION OF EXISTING PLANTS TO REMAIN 

A. Do not store materials or equipment, permit burning, or operate or park equipment 
under the branches of any existing plant to remain except as actually required for 
construction in those areas. 

B. Provide barricades, fences or other barriers as necessary at the drip line to protect 
existing plants to remain from damage during construction. 

C. Notify the Engineer in any case where Contractor feels grading, utility placement or 
other construction called for by Contract Documents may damage existing plants to 
remain. 
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D. If existing sodded turf to remain is damaged during construction, Contractor shall 
replace such sodded turf of the same species as damaged at no cost to District.  
Determination of extent of damage and value of damaged plant shall rest solely with 
District's Representative. 

E. Contractor shall provide irrigation as required to maintain all planting in and around 
the project site which is impacted by irrigation system modifications. 

PART 2 - PRODUCTS 

2.1 SOIL AMENDMENTS 

A. The following organic amendments, soil amendments, and fertilizer rates and 
quantities are to be used for bid basis only.  Contractor shall arrange and pay for 
testing by an accredited soils laboratory of existing site soil after rough grading 
operations are complete, and shall amend the soils according to said laboratory's 
recommendations.  The soils recommendations shall be considered a part of this 
specification. Soil reports of existing site soil, import topsoil and organic compost 
shall not be more than 3-month old. 

B. Topsoil:  Provide topsoil as required to complete landscape work.  Topsoil to be 
furnished shall be fertile and friable, possessing characteristics of representative 
productive soils on the site.  It shall not contain toxic substances which may be 
harmful to plant growth.  If herbicide contamination is suspected then a radish/rye 
grass growth trial must be performed.  Consult with the Engineer prior to decision to 
test.  It shall be uniformly textured and free of all objectionable foreign materials, 
oil, or chemicals which may be injurious to plant growth.  Natural topsoil shall possess 
a pH factor between 5.5 and 7.5, a sodium adsorption ratio (SAR) of less than 8, a 
boron concentration of the saturation extract of less than 1 ppm, and salinity of the 
saturation extract at 25 degrees C. of less than 4.0 millimhos per centimeter. Obtain 
topsoil from naturally well- drained sites where topsoil occurs in a depth of not less 
than 4 inches; do not obtain from bogs or marshes.  Topsoil from the project stockpile 
which meets the requirements is acceptable. 

C. Imported Recycled Organic Topsoil:  Imported Topsoil shall be Curtner Sandy Loam 
with a pH of 6.8 to 7.4 as supplied by TMT Enterprises, Inc., 1996 Oakland Road, 
San Jose, CA (telephone: 1-408-432-9040), or approved equal. Topsoil shall be 
tested by an approved soils laboratory for compatibility with existing on-site soils and 
fertility.  Contractor shall submit soil laboratory’s analysis and amendment 
recommendations.  Imported topsoil shall be subject to inspection by the Engineer 
at the project site.  Remove rejected topsoil immediately at Contractor's expense. 

D. Organic Compost:  Feedstock shall be no longer recognizable. Compost shall contain 
fairly uniform particle size, no weed sprouts.  Submit a nutrient analysis and testing 
data from a third party or soil lab, such as the STA Seal of Testing Assurance by the 
US Composting Council; or OMRI, Organic Materials Review Institute. Compost shall 
be Super Humus Compost, available from BFI Organics: 408-945-2836, or approved 
equal. 

Compost shall meet the following criteria: 

1. Particle size:  100% passing a 1” screen or smaller. 
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2. Salt Concentration:  Must be reported; may vary but < 4.0 mmhos/cm  
preferred.  Soil should be test.  <2.5 mmhos/cm preferred for soil/compost 
blend. 

3. Feedstock Materials shall be specified and include at one or more of the 
following: landscape/yard trimmings, grass clippings, food scraps, and 
agricultural crop residues.  

4. Nutrient Content: provide analysis detailing nutrient content including N-P-K; 
Ca; Mg; S; and Bo.  Nitrogen content 1% or above preferred. 

5. Trace Contaminants Metals (Lead, Mercury, Etc.) Product must meet US EPA, 
40 CFR 503 regulations.  

6. pH:  pH shall be between 5.5 and 8. 

7. Visible Contaminants: compost shall be relatively free of inert ingredients, 
including glass, plastic and paper, < 0.1 % by weight or volume. 

8. Moisture Content shall be between 35% - 55% of dry solids. 

9. Organic Matter Content: 50% - 60% by dry wt. preferred, 30-70% acceptable.       

10. Carbon and Nitrogen Ratio: C:N < 20:1. 

11. Stability/Maturity:  shall have a dark brown color and a soil-like odor.     
Compost exhibiting a sour or putrid smell, containing recognizable grass or 
leaves, or is hot (120F) upon delivery or rewetting is not acceptable.   

12. Weed seed/pathogen destruction: provide proof of process to further reduce 
pathogens (PFRP).  For example, turned windrows must reach min. 55C for 15 
days with at least 5 turnings during that period.      

E. Organic Fertilizer: Synthetic, quick-release fertilizers shall not be permitted. 
Fertilizers prohibited by OMRI are prohibited in the project.  Organic fertilizers as 
recommended by the soils report shall be comprised of decomposed animal, fish and 
vegetable matter with humic acids and a bacterial stimulant. 

F. Iron:  Premium Green Iron 40% by Gro Power. 

G. Fertilizer: (for bid purpose only)      

1.  Sodded Turf Area: 

a.  Iron: Premium Green Iron 40% by Gro Power; apply 20 lbs per 1,000 square 
feet.                                                                                                                                                                                                                                                                         
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2.2 SODDED TURF 

A. Sod shall be one year old and dense with grass, having been mowed at 1 in. height 
before lifting from field.  All grown on fumigated soil.  Sod shall be in vigorous 
condition, dark green in color, free of disease and harmful insects.   

1. Delta Blue Grass 90/10 Non-Netted Big Roll Tall Fescue or equal. 

2.3 WATER SOURCE 

A. Water source shall be provided by District. Contractor shall provide transport as 
required. 

2.4 SOIL STERILIZER 

A. Granular weed growth inhibiting type herbicide, labeled for use under pavement 
surfaces.  Material shall not damage trees and plant adjacent to pavement surfaces. 

PART 3 - EXECUTION 

3.1 SURFACE CONDITIONS 

A. Inspections by the Landscape Contractor: 

1. Prior to all work in this section, verify grades and carefully inspect the installed 
work of all other trades.  Verify that all such work is complete to the point 
where the installation may properly commence. 

2. In the event of discrepancy, immediately notify the Engineer.  Do not proceed 
with this installation in areas of discrepancies until all such discrepancies have 
been fully resolved. 

3. Landscape Contractor shall receive site graded to +0.10 ft. of finish grades 
shown on the Drawings.  Allow for depth of soil amendments and mulch in 
determining the difference between finished subgrade in groundcover and 
shrub beds.  Verify that subgrades are not compacted.  Do not proceed until 
detrimental conditions are corrected. 

4. Planting operations shall be performed only during periods when beneficial 
results can be obtained.  When excessive moisture or other unsatisfactory 
conditions prevail, the work shall be stopped until conditions are satisfactory. 

5. Do not install plant materials until all construction work has been  completed 
and irrigation systems have been installed, fully automated,  completed 
and tested.  Planting areas shall have been graded and  prepared as herein 
specified and shall have been approved by the Engineer. 
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3.2 SOIL PREPARATION 

A. The Contractor shall prepare the site for landscaping.  In the areas designated for 
landscaping on the plans, he shall, prior to placing imported material, replacing 
existing topsoil, or doing any planting, clear the areas of weeds, roots, debris, rocks, 
and underground obstructions, and construction debris to a depth acceptable for 
planting.  Scarify the subgrade to a 3" minimum depth prior to spreading topsoil. 

B. The Contractor shall alleviate compacted soils before planting, for all landscaped 
areas that cannot be protected during construction.  

1. Scarification: Scarify all planting areas prior to fine grading in order to ensure 
relative compaction of 85% or less. Any planting areas which become 
compacted in excess of 85% due to construction activities shall be thoroughly 
cross-ripped to the maximum depth feasible to alleviate that condition, taking 
care to avoid all existing drainage and subsurface utility lines. 

C. Soil shall not be worked when wet, generally between October and April. 

D. A minimum of 1” of quality compost is tilled into all planting areas. Quality to be per 
Soils Test Lab recommendations. 

E. Cultivation and Placement of Amendment: 

1. In lawn areas, cultivate soil to a depth of 8".  Incorporate 6 cubic yards per 
1000 square feet of organic compost.  Prior to planting incorporate to a depth 
of 6" the following fertilizers, per 1000 square feet: 

170 lbs. Gro Power plus W/M per 1,000 square feet.  In lawn area add 10 lbs. 
Premium Nitrogen per 1000 square feet.  Iron Sulfate: 10 lbs. per 1,000 square 
feet.  Soil Sulfur: 25 lbs. per 1,000 square feet. 

Rates of all amendments shall be modified as required to conform to the 
recommendations of the soils report. 

F. Soil Mix for Backfill of Shrubs and Trees:  The following ingredients shall be tumbled 
to achieve a homogeneous mix: 

Organic compost: 1 cubic yard 
Topsoil OR Imported Recycled Organic Topsoil by soil report: 3 cubic yards 

G. Finish Grading: 

1. Finely finish surfaces by raking smoothly and evenly. Remove all exposed, 
extraneous matter one inch or larger in size to facilitate natural runoff. Drag to 
smooth surface. 

2. Finish grades will slope to drain, without water pockets or irregularities (humps 
or hollows). Finish grades will meet all existing controls and shall be 1 ½ inches 
below adjacent top of paving, curbs, sidewalks and planters, unless otherwise 
noted on plans. Grades will be of uniform slope between points of fixed 
elevation. Establish vertical curves or rounding at abrupt changes in slope. 
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3. All finish grades will be approved by the engineer prior to commencing the 
planning operations. 

3.3 SODDED TURF 

A. Inspection: 

1. Upon the completion of the placing of the soil and prior to placing sod, the 
Contractor shall call for an inspection of the lawn irrigation system.  The sod 
shall be placed after the Engineer has satisfied himself that the irrigation 
system is operating satisfactorily and finish grade is in accord with the 
Drawings. 

B. Laying Sod: 

1. Remove all rubble, sticks, rocks and stones 1" or larger from top 2" amended 
soil. 

2. Lay sod without stretching.  Stagger end seams and butt edges as close as 
possible to each other.  Roll with sod roller perpendicular to direction it was 
laid. 

3. Provide galvanized lawn staples at 18” o.c. or as required to prevent sod 
slippage on all slopes exceeding 3:1 slope. 

4. Apply post-planting fertilizer. 

5. Irrigate to an 8" soil depth immediately after planting and then irrigate lightly 
every day to maintain adequate moisture level through establishment period. 

6. Arrange for delivery of sod in the morning to insure same-day installation. 

7. At the time of final inspection, the lawns shall be dense, green, and weed free.  
It is the Contractor's responsibility to eliminate any bare spots, dead areas and 
weeds. 

3.4 CLEAN UP 

A. Keep all areas of work clean and neat at all times.  Upon completion of planting, all 
cans, boxes, and other debris that is a part of the planting operation shall be removed 
from the site. 

B. All pavements shall be washed off, and site shall be left in an absolutely clean 
condition. All planting areas shall be cultivated and weed free before final inspection. 
Clean-up operations shall take place throughout the course of work so that walks and 
drives are clean at all times. 

3.5 INSPECTIONS 

A. Notification:  The Contractor shall notify the Engineer a minimum of 72 hours before 
requiring a visit by the Landscape Architect or his duly appointed representative to 
the site. 
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B. Check Points:  The following shall be considered check points and the Contractor shall 
only proceed with the work after the Engineer has visited the site and determined 
that the work is proceeding satisfactorily. 

1. Completion of placement of soil mix and fine grading, prior to sodding or 
seeding of lawn. 

2. When plant material is placed in the configuration shown on the Plans before 
planting. 

3. A check visit shall be made to begin the maintenance period.  At this time the 
Contractor shall have completed all phases of the Plans and Specifications.  Any 
discrepancies shall be noted at that time and the Contractor shall make 
appropriate corrections before the acceptance of the work. 

4. Apply post-planting fertilizer.  A conference including the District shall be held 
at the completion of the work, provided that all deficiencies brought out in the 
check visit which began the maintenance period have been corrected by this 
time.  The Contractor shall continue to maintain the project at his own expense 
until all deficiencies have been corrected, at which time the Contractor shall 
request the Engineer to visit the site and approve the project as complete.  The 
Engineer will accept the landscape project in writing.  The date of the 
acceptance letter shall be the first day of the guarantee period. 

C. Should it be determined at the Final Inspection or Final Acceptance visit that any 
punch list item is incomplete, any further review of the site will be terminated until 
all items are guaranteed, in writing, to be complete by the Contractor.  The cost of 
additional site visits by the Engineer to verify completion of work shall be paid for by 
the Contractor. 

3.6 MAINTENANCE 

A. Contractor shall furnish all labor, material, equipment, and services required to 
maintain the landscape in a healthy and attractive condition for a period of 90 
calendar days from the date that the District determines that all planting is completed 
and in conformance with the Contract Documents. Said determination shall be in 
writing.  

B. Maintenance shall include fertilization, watering, insect and disease control, weed 
control, weekly trash removal, mulching, restaking trees, tightening of guys, 
resetting plants to proper grades or upright position, and restoration of watering 
basins.  

C. Maintenance of sodded turf areas shall consist of fertilizing, watering, weeding, 
mowing, repair of all erosion, and reseeding as necessary to establish a uniform stand 
of the specified grasses.  Areas and parts of areas which fail to show a uniform stand 
of grass for any reason shall be resodded until all areas are covered with a 
satisfactory stand of grass.  (Mulch reseeded areas with 1/4 in. of specified peat 
moss). 

D. Maintenance period shall not start until all elements of construction, planting, and 
irrigation for the entire project are complete.  Project will not be segmented into 
maintenance phases, unless specifically authorized in writing by the Engineer. 
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E. The Contractor shall request an inspection to begin the plant maintenance period 
after all planting and related work has been completed in accordance with the 
Contract Documents.  A prime requirement is that all groundcover and lawn areas be 
planted.  If such criteria is met to the satisfaction of the Engineer, a field notification 
will be issued to the Contractor to establish the effective beginning date of the period. 

F. The Contractor's maintenance period will be extended if the provisions required 
within the plans and specifications are not filled. 

G. Watering: 

1. All plants shall be kept watered as often as it is necessary to keep them in 
optimum, vigorous growth.  The lawn shall, at no time, show a lack of fresh 
green color or a loss of resilience due to lack of water.  Watering shall be done 
preferably during the early morning hours. Check soil moisture with a soil probe 
before watering and adjust watering schedule to match weather conditions. 

2. Water shall be controlled so that there will be no excessive run-off, ponding, or 
overwatering. 

3. Root Growth:  Periodically the Contractor shall check the progress of the root 
growth within the back-fill area.  As the root growth increases beyond the root 
ball, the frequency of watering shall be reduced so that the roots are 
encouraged to grow to a lower soil depth.  Watering then shall be less frequent, 
but applications shall be very slow and the Contractor shall assure himself that 
water does penetrate to the depth of the former plant pit. 

4. Replace broken equipment immediately with equal or superior materials. 

H. Weed Control: 

1. Weeds shall be kept under control, either by hand or by the application of 
herbicides designed for use on any type of weeds invading the planting areas.  
Contractor shall maintain site in a completely weed free condition. 

2. All equipment used for herbicides shall be properly cleaned before it is used on 
this project.  Herbicides shall be applied at temperatures recommended by the 
manufacturers.  Herbicides shall not be used during windy or gusty days.  All 
possible precautions shall be taken to protect vegetation which is susceptible 
to damage from the particular herbicides to be used. 

3. The bases of all plants shall be kept completely free of weeds.  Periodically, the 
base of the trees and shrubs shall be cultivated in order to allow better 
penetration of water, but such cultivation shall be carefully done in order not 
to destroy surface roots. 

I. Fertilization: Top dress all areas at 45-day intervals from time of planting with organic 
fertilizer or as recommended by the soil’s report.    

For the purposes of bidding: 

1. Sodded Turf: 30 lbs. Gro Power plus W/M, 10 lbs. Nitrogen per 1000 square 
feet. 

J. Litter:  The Contractor shall remove promptly after pruning, trimming, and weeding 
or other work required under the Contract, all debris generated by his performance 
of the work.  Immediately after working in the areas of public walks, driveways or 
paved areas, they shall be vacuumed clean with suitable equipment.  All areas 
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covered by this Contract shall be kept free of the following items:  bottles, cans, 
paper cardboard or metallic items.  Common debris and litter shall be disposed of in 
an appropriate manner. 

K. Replacement of Plant Material: Contractor shall notify the District and request 
replacement. 

L. Graffiti Removal: The Contractor is responsible for graffiti removal and shall comply 
with the District graffiti removal policies. All graffiti must be removed within twenty-
four (24) hours after notification, including during the maintenance period. 

M. Punch List: Ten (10) Working Days prior to the anticipated start of the 90-day 
maintenance period, the Contractor shall request the Engineer to perform a “Pre-
maintenance Inspection” of the planting portion of the contract. The Engineer will 
verify that the planting portions of the Work are complete, the plant material is in 
good, healthy condition, that all landscape areas are weed-free and in a neat, orderly 
condition, and that the irrigation system is complete and operational in all respects. 
The Engineer shall prepare a “Pre-maintenance Punch List” of items to be completed 
before the 90 Calendar Day Maintenance portion of the Contract can begin. 

Upon receipt of the “Pre-maintenance Punch List,” the Contractor shall expeditiously 
correct those deficiencies noted by the Engineer, and provide a letter stating that all 
of the items on the pre-maintenance punch list have been completed. Once the 
completion of the Pre-maintenance Punch List has been verified, the Engineer will 
issue a letter to the Contractor indicating the specific date upon which the 90-day 
maintenance portion of the contract may commence. 

Ten (10) Working Days prior to the end of the 90-day maintenance period, the 
Contractor shall request in writing a “Final Inspection” of the Work by the Engineer. 
The final inspection shall be held within the final eight (8) days of the 90-day 
maintenance period. 

If the Engineer finds the plant material to be in good, healthy condition of active 
growth, and all landscape areas to be weed-free and in neat and orderly condition, 
then final acceptance of the planting portion of the Contract shall be given effective 
at the end of the 90-day maintenance period. 

If approval for the 90-day maintenance period is not given, the Engineer shall prepare 
a “Final Punch List” of items to be completed before final acceptance of the planting 
portion of the Contract. Final acceptance shall then be given upon verification by the 
Engineer that the Final Punch List items have been completed. 

Providing and paying for irrigation water shall be the responsibility of the Contractor 
until the end of the landscape maintenance period. 

3.7 GUARANTEE AND REPLACEMENT 

A. Guarantee period shall be extended for a period of one year from the completion of 
the 90-day landscape maintenance period and once a warranty walk has been 
completed with the District.  The Contractor shall schedule a one year walk with the 
District for review of all plant material.  Failure to schedule a one year maintenance 
walk will not relieve the Contractor of the guarantee. 
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B. All plants shall be guaranteed to be alive and healthy as determined by the Engineer 
at the end of the guarantee period. 

C. Plant materials supplied by District shall be under similar warranty against defective 
workmanship during the planting operations.  Plant material exhibiting conditions 
which are determined by the Engineer as being unacceptable, due to workmanship 
by the Contractor, shall be replaced at no additional cost to the District. 

D. Contractor shall replace, in accordance with the Plans and Specifications throughout 
the guarantee period, any plants that die, or in opinion of the Engineer, are in an 
unhealthy or unsightly condition,  and or have lost their natural shape due to dead 
branches, excessive pruning, inadequate or improper maintenance, or any other 
causes due to the Contractor's negligence. Replacement plant material shall be of 
the same species, variety, and size as originally planted. Replacement material shall 
be covered by a one full year guarantee from the date of replanting. The Contractor 
shall not be held responsible for acts of vandalism occurring after the beginning of 
the guarantee period. 

 

END OF SECTION 
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	d. Substitutions may be requested after Contract has been awarded only if indicated in and in accordance with requirements specified in the Special Conditions and the Specifications.

	21. Bidders may examine any available “as-built” drawings of previous work by giving District reasonable advance notice.  District will not be responsible for accuracy of “as-built” drawings.  The document entitled Existing Conditions applies to all s...
	22. All questions about the meaning or intent of the Contract Documents are to be directed via email to the District to Melissa Kersh, mkersh@scusd.net.  Interpretations or clarifications considered necessary by the District in response to such questi...
	23. Addenda may also be issued to modify other parts of the Contract Documents as deemed advisable by the District.
	24. Each Bidder must acknowledge each Addendum in its Bid Form and Proposal by number or its Bid shall be considered non-responsive.  Each Addendum shall be part of the Contract Documents.  A complete listing of Addenda may be secured from the District.
	25. This Contract may include alternates.  Alternates are defined as alternate products, materials, equipment, systems, methods, or major elements of the construction that may, at the District's option and under terms established in the Contract and p...
	26. The District shall award the Contract, if it awards it at all, to the lowest responsive responsible bidder based on the criteria as indicated in the Notice to Bidders.  In the event two or more responsible bidders submit identical bids, the Distri...
	27. Time for Completion:  District may issue a Notice to Proceed within NINETY (90) days from the date of the Notice of Award.  Once Contractor has received the Notice to Proceed, Contractor shall complete the Work within the period of time indicated ...
	a. In the event that the District desires to postpone issuing the Notice to Proceed beyond this 90-day period, it is expressly understood that with reasonable notice to the Contractor, the District may postpone issuing the Notice to Proceed.
	b. It is further expressly understood by Contractor that Contractor shall not be entitled to any claim of additional compensation as a result of the postponement of the issuance of the Notice to Proceed beyond a 90-day period.  If the Contractor belie...
	c. It is further understood by the Contractor that in the event that Contractor terminates the Contract as a result of postponement by the District, the District shall only be obligated to pay Contractor for the Work that Contractor had performed at t...
	d. Should the Contractor terminate the Contract as a result of a notice of postponement, District shall have the authority to award the Contract to the next lowest responsive responsible bidder.

	28. The Bidder to whom Contract is awarded shall execute and submit the following documents by 5:00 p.m. of the SEVENTH (7th) calendar day following the date of the Notice of Award.  Failure to properly and timely submit these documents entitles Distr...
	a. Agreement: To be executed by successful Bidder.  Agreement will be emailed after all required documents have been received.  Agreement will be emailed and signed through Adobe Sign.
	b. Escrow of Bid Documentation: This must include all required documentation.  See the document titled Escrow Bid Documentation for more information.
	c. Performance Bond (100%): On the form provided in the Contract Documents and fully executed as indicated on the form.
	d. Payment Bond (Contractor's Labor and Material Bond) (100%):  On the form provided in the Contract Documents and fully executed as indicated on the form.
	e. Insurance Certificates and Endorsements as required.
	f. Workers’ Compensation Certification.
	g. Prevailing Wage and Related Labor Requirements Certification.
	h. Drug-Free Workplace Certification.
	i. Tobacco-Free Environment Certification.
	j. Hazardous Materials Certification.
	k. Lead-Based Materials Certification.
	l. Imported Materials Certification.
	m. Criminal Background Investigation/Fingerprinting Certification.
	n. Registered Subcontractors List:  Must include Department of Industrial Relations (DIR) registration number of each subcontractor for all tiers.

	29. Any bid protest by any Bidder regarding any other bid must be submitted in writing to the District, before 5:00 p.m. of the THIRD (3rd) business day following bid opening.
	a. Only a Bidder who has actually submitted a bid, and who could be awarded the Contract if the bid protest is upheld, is eligible to submit a bid protest.  Subcontractors are not eligible to submit bid protests.  A Bidder may not rely on the bid prot...
	b. A bid protest must contain a complete statement of any and all bases for the protest and all supporting documentation.  Materials submitted after the bid protest deadline will not be considered.
	c. The protest must refer to the specific portions of all documents that form the basis for the protest.
	(1) Without limitation to any other basis for protest, an inadvertent error in listing the California contractor’s license number on the Designated Subcontractors List shall not be grounds for filing a bid protest or grounds for considering the bid no...
	(2) Without limitation to any other basis for protest, an inadvertent error listing an unregistered subcontractor shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive provided that any of the following apply:
	(i) The subcontractor is registered prior to the bid opening.
	(ii) The subcontractor is registered and has paid the penalty registration fee within 24 hours after the bid opening.
	(iii) The subcontractor is replaced by another registered subcontractor pursuant to Public Contract Code section 4107.


	d. The protest must include the name, address and telephone number of the person representing the protesting party.
	e. The party filing the protest must concurrently transmit a copy of the protest and any attached documentation to all other parties with a direct financial interest that may be adversely affected by the outcome of the protest.  Such parties shall inc...
	f. The procedure and time limits set forth in this paragraph are mandatory and are each bidder’s sole and exclusive remedy in the event of bid protest.  Failure to comply with these procedures shall constitute a waiver of any right to further pursue t...

	30. District reserves the right to reject any or all bids, including without limitation the right to reject any or all nonconforming, nonresponsive, unbalanced, or conditional bids, to re-bid, and to reject the bid of any bidder if District believes t...
	31. Discrepancies between written words and figures, or words and numerals, will be resolved in favor of figures or numerals.
	32. It is the policy of the District that no qualified person shall be excluded from participating in, be denied the benefits of, or otherwise be subjected to discrimination in any consideration leading to the award of contract, based on race, color, ...
	33. Prior to the award of Contract, District reserves the right to consider the responsibility of the Bidder.  District may conduct investigations as District deems necessary to assist in the evaluation of any bid and to establish the responsibility, ...
	1. Summary
	2. Reports and Information on Existing Conditions
	a. Documents providing a general description of the Site and conditions of the Work may have been collected by the Santa Clara Unified School District (“District“), its consultants, contractors, and tenants.  These documents may, but are not required ...
	b. Information regarding existing conditions may be inspected at the District offices or the Construction Manager’s offices, if any, and copies may be obtained at cost of reproduction and handling upon Bidder's agreement to pay for such copies.  These...
	c. Information regarding existing conditions may also be included in the Project Manual, but shall not be considered part of the Contract Documents.
	d. Prior to commencing this Work, Contractor and the District’s representative shall survey the Site to document the condition of the Site.  Contractor will record the survey in digital format and provide an electronic copy to the District within four...
	e. Contractor may also document any pre-existing conditions in writing, provided that both the Contractor and the District’s representative agree on said conditions and sign a memorandum documenting the same.
	f. The reports and other data or information regarding existing conditions and underground facilities at or contiguous to the Project are the following:
	(1) Survey of Site.


	3. Use of Information
	a. Information regarding existing conditions was obtained only for use of District and its consultants, contractors, and tenants for planning and design and is not part of the Contract Documents.
	b. District does not warrant, and makes no representation regarding, the accuracy or thoroughness of any information regarding existing conditions.  Bidder represents and agrees that in submitting a bid it is not relying on any information regarding e...
	c. Under no circumstances shall District be deemed to warrant or represent existing above-ground conditions, as-built conditions, or other actual conditions, verifiable by independent investigation.  These conditions are verifiable by Bidder by the pe...
	d. Any information shown or indicated in the reports and other data supplied herein with respect to existing underground facilities at or contiguous to the Project may be based upon information and data furnished to District by the District's employee...
	e. District shall be responsible only for the general accuracy of information regarding underground facilities, and only for those underground facilities that are owned by District, and only where Bidder has conducted the independent investigation req...

	4. Investigations/Site Examinations
	a. Before submitting a bid, each Bidder is responsible for conducting or obtaining any additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and underground facilit...
	b. On request, District will provide each Bidder access to the Site to conduct such examinations, investigations, explorations, tests, and studies, as each Bidder deems necessary for submission of a bid.  Bidders must fill all holes and clean up and r...

	1. Summary
	2. Geotechnical Reports
	a. Geotechnical reports may have been prepared for and around the Site and/or in connection with the Work by soil investigation engineers hired by Santa Clara Unified School District (“District”), and its consultants, contractors, and tenants.
	b. Geotechnical reports may be inspected at the District offices or the Construction Manager’s offices, if any, and copies may be obtained at cost of reproduction and handling upon Bidder's agreement to pay for such copies.  These reports are not part...
	c. The reports and drawings of physical conditions that may relate to the Project are the following:

	3. Use of Data
	a. Geotechnical data were obtained only for use of District and its consultants, contractors, and tenants for planning and design and are not a part of Contract Documents.
	b. Except as expressly set forth below, District does not warrant, and makes no representation regarding, the accuracy or thoroughness of any geotechnical data.  Bidder represents and agrees that in submitting a bid it is not relying on any geotechnic...
	c. Under no circumstances shall District be deemed to make a warranty or representation of existing above ground conditions, as-built conditions, geotechnical conditions, or other actual conditions verifiable by independent investigation.  These condi...

	4. Limited Reliance Permitted on Certain Information
	a. Reference is made herein for identification of:

	Reports of explorations and tests of subsurface conditions at or contiguous to the Site that have been utilized by District in preparation of the Contract Documents.
	b. Bidder may rely upon the general accuracy of the “technical data” contained in the reports and drawings identified above, but only insofar as it relates to subsurface conditions, provided Bidder has conducted the independent investigation required ...
	(1) The term “technical data” shall include actual reported depths, reported quantities, reported soil types, reported soil conditions, and reported material, equipment or structures that were encountered during subsurface exploration.  The term “tech...
	(2) The term “technical data” shall not include the location of underground facilities.
	(3) Bidder may not rely on the completeness of reports and drawings for the purposes of bidding or construction.  Bidder may rely upon the general accuracy of the “technical data” contained in such reports or drawings.
	(4) Bidder is solely responsible for any interpretation or conclusion drawn from any “technical data” or any other data, interpretations, opinions, or information provided in the identified reports and drawings.


	5. Investigations/Site Examinations
	a. Before submitting a bid, each Bidder is responsible for conducting or obtaining any additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and underground facilit...
	b. On request, District will provide each Bidder access to the Site to conduct such examinations, investigations, explorations, tests, and studies, as each Bidder deems necessary for submission of a bid.  Bidders must fill all holes and clean up and r...

	6. Allowance.  The Allowance is in addition to the Bidder’s Base Bid and is an allowance for unforeseen items.
	7. The undersigned has reviewed the Work outlined in the Contract Documents and fully understands the scope of Work required in this Proposal, understands the construction and project management function(s) is described in the Contract Documents, and ...
	8. The undersigned has notified the District in writing of any discrepancies or omissions or of any doubt, questions, or ambiguities about the meaning of any of the Contract Documents, and has contacted the Construction Manager before bid date to veri...
	9. The undersigned agrees to commence work under this Contract on the date established in the Contract Documents and to complete all work within the time specified in the Contract Documents.
	10. The liquidated damages clause of the General Conditions and Agreement is hereby acknowledged.
	11. It is understood that the District reserves the right to reject this bid and that the bid shall remain open to acceptance and is irrevocable for a period of ninety (90) days.
	12. The following documents are attached hereto:
	13. Receipt and acceptance of the following Addenda is hereby acknowledged:
	14. Bidder acknowledges that the license(s) required for performance of the Work are a California Electrical Contractor’s License C-10.
	15. The undersigned hereby certifies that Bidder is able to furnish labor that can work in harmony with all other elements of labor employed or to be employed on the Work.
	16. Bidder specifically acknowledges and understands that if it is awarded the Contract, that it shall perform the Work of the Project while complying with all requirements of the Department of Industrial Relations.
	17. Bidder specifically acknowledges and understands that if it is awarded the Contract, that it shall perform the Work of the Project while complying with the Davis Bacon Act, applicable reporting requirements, and any and all other applicable requir...
	18. The Bidder represents that it is competent, knowledgeable, and has special skills with respect to the nature, extent, and inherent conditions of the Work to be performed.  Bidder further acknowledges that there are certain peculiar and inherent co...
	19. Bidder expressly acknowledges that it is aware of such peculiar risks and that it has the skill and experience to foresee and to adopt protective measures to adequately and safely perform the Work with respect to such hazards.
	20. Bidder expressly acknowledges that it is aware that if a false claim is knowingly submitted (as the terms “claim” and “knowingly” are defined in the California False Claims Act, Gov. Code, § 12650 et seq.), the District will be entitled to civil r...
	21. The undersigned Bidder certifies that it is, at the time of bidding, and shall be throughout the period of the Contract, licensed by the State of California to do the type of work required under the terms of the Contract Documents and registered a...
	a. By being insured against liability to pay compensation by one or more insurers duly authorized to write compensation insurance in this state; and/or
	b. By securing from the Director of Industrial Relations a certificate of consent to self-insure, which may be given upon furnishing proof satisfactory to the Director of Industrial Relations of ability to self-insure and to pay any compensation that ...

	PART I  – Method of Compliance with DVBE Participation Goals.  Check the appropriate box to indicate your method of committing the contract dollar amount.
	1.01  Disabled veteran owned and your forces will perform at least 3% of this Contract
	1.02  Disabled veteran owned but is unable to perform 3% of this Contract with your forces
	1.03  NOT disabled veteran owned
	1.04  Unable to meet the required participation goals
	1.01 Prime Bidder, if DVBE (own participation)
	1.02 DVBE Subcontractor or Supplier
	1.03 Subtotal (A & B)
	1.04 Non-DVBE
	1.05 Total Bid
	A. The District, if any
	B. OSDS, provides assistance locating DVBEs at https://caleprocure.ca.gov/pages/PublicSearch/supplier-search.aspx
	C. DVBE Organization (List)

	PART II – Contacts.  To identify DVBE subcontractors/suppliers for participation in your contract, you must contact each of the following categories.  You should contact several DVBE organizations.
	PART III  – Advertisement.  You must advertise for DVBE participation in both a trade and focus paper.  List the advertisement you place to solicit DVBE participation.  Advertisements should be published at least fourteen (14) days prior to bid/propos...
	PART IV  – DVBE Solicitations.  List DVBE subcontractors/suppliers that were invited to bid.  Use the following instructions to complete the remainder of this section (read the three columns as a sentence from left to right).  If you need additional s...
	c. Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance is prohibited in the person’s or organization’s workplace and specifying actions which will be taken ...
	d. Establishing a drug-free awareness program to inform employees about all of the following:
	(1) The dangers of drug abuse in the workplace.
	(2) The person’s or organization’s policy of maintaining a drug-free workplace.
	(3) The availability of drug counseling, rehabilitation, and employee-assistance programs.
	(4) The penalties that may be imposed upon employees for drug abuse violations.

	e. Requiring that each employee engaged in the performance of the contract or grant be given a copy of the statement required above, and that, as a condition of employment on the contract or grant, the employee agrees to abide by the terms of the stat...

	1. Contractor hereby certifies that no asbestos, or asbestos-containing materials, polychlorinated biphenyl (PCB), or any material listed by the federal or state Environmental Protection Agency or federal or state health agencies as a hazardous materi...
	2. Contractor further certifies that it has instructed its employees with respect to the above-mentioned standards, hazards, risks, and liabilities.
	3. Asbestos and/or asbestos-containing material shall be defined as all items containing but not limited to chrysotile, crocidolite, amosite, anthophyllite, tremolite, and actinolite.  Any or all material containing greater than one-tenth of one perce...
	4. Any disputes involving the question of whether or not material is New Hazardous Material shall be settled by electron microscopy or other appropriate and recognized testing procedure, at the District’s determination.  The costs of any such tests sh...
	5. All Work or materials found to be New Hazardous Material or Work or material installed with equipment containing New Hazardous Material will be immediately rejected and this Work will be removed at Contractor's expense at no additional cost to the ...
	6. Contractor has read and understood the document titled Hazardous Materials Procedures & Requirements, and shall comply with all the provisions outlined therein.
	Date:
	(1) Contractor's work may disturb lead-containing building materials.
	(2) Contractor shall notify the District if any work may result in the disturbance of lead-containing building materials.
	(3) Contractor shall comply with the Renovation, Repair and Painting Rule, if lead-based paint is disturbed in a six-square-foot or greater area indoors or a 20-square-foot or greater area outdoors.

	1. Lead as a Health Hazard
	2. Overview of California Law
	a. Demolition or salvage of structures where lead or materials containing lead are present;
	b. Removal or encapsulation of materials containing lead;
	c. New construction, alteration, repair, or renovation of structures, substrates, or portions thereof, that contain lead, or materials containing lead;
	d. Installation of products containing lead;
	e. Lead contamination/emergency cleanup;
	f. Transportation, disposal, storage, or containment of lead or materials containing lead on the site or location at which construction activities are performed; and
	g. Maintenance operations associated with the construction activities described in the subsection.

	3. Renovation, Repair and Painting Rule, Section 402(c)(3) of the Toxic Substances Control Act
	4. Contractor’s Liability
	1. HAS RECEIVED NOTIFICATION OF POTENTIAL LEAD-BASED MATERIALS ON THE OWNER'S PROPERTY;
	2. IS KNOWLEDGEABLE REGARDING AND WILL COMPLY WITH ALL APPLICABLE LAWS, RULES, AND REGULATIONS GOVERNING WORK WITH, AND DISPOSAL, OF LEAD.
	SECTION 00 51 00
	a. Agreement: To be executed by successful Bidder.  Agreement will be emailed through Adobe Sign.
	b. Escrow of Bid Documentation: This must include all required documentation.  See the document titled Escrow Bid Documentation for more information.
	c. Performance Bond (100%): On the form provided in the Contract Documents and fully executed as indicated on the form.
	d. Payment Bond (Contractor's Labor & Material Bond) (100%):  On the form provided in the Contract Documents and fully executed as indicated on the form.
	e. Insurance Certificates and Endorsements as required.
	f. Workers' Compensation Certification.
	g. Prevailing Wage and Related Labor Requirements Certification.
	h. Disabled Veteran Business Enterprise Participation Certification.
	i. Drug-Free Workplace Certification.
	j. Tobacco-Free Environment Certification.
	k. Hazardous Materials Certification.
	l. Lead-Based Materials Certification.
	m. Imported Materials Certification.
	n. Criminal Background Investigation/Fingerprinting Certification.
	o. Registered Subcontractors List:  Must include Department of Industrial Relations (DIR) registration number of each subcontractor for all tiers.
	Failure to comply with these conditions within the time specified will entitle District to consider your bid abandoned, to annul this Notice of Award, and to declare your Bid Security forfeited, as well as any other rights the District may have agains...

	1. The Work:  Contractor agrees to furnish all tools, equipment, apparatus, facilities, labor, and material necessary to perform and complete in a good and workmanlike manner, the work of the following project:
	2. The Contract Documents:  The complete Contract consists of all Contract Documents as defined in the General Conditions and incorporated herein by this reference.  Any and all obligations of the District and Contractor are fully set forth and descri...
	3. Interpretation of Contract Documents:  Should any question arise concerning the intent or meaning of Contract Documents, including the Drawings or Specifications, the question shall be submitted to the District for interpretation.  If a conflict ex...
	4. Time for Completion:  It is hereby understood and agreed that the Work under this Contract shall be completed by December 29, 2023.
	5. Completion - Extension of Time:  Should the Contractor fail to complete this Contract, and the Work provided herein, within the time fixed for completion, due allowance being made for the contingencies provided for herein, the Contractor shall beco...
	6. Liquidated Damages:  Time is of the essence for all work under this Agreement.  It is hereby understood and agreed that it is and will be difficult and/or impossible to ascertain and determine the actual damage that the District will sustain in the...
	7. Loss Or Damage:  The District and its agents and authorized representatives shall not in any way or manner be answerable or suffer loss, damage, expense, or liability for any loss or damage that may happen to the Work, or any part thereof, or in or...
	8. Insurance and Bonds:  Prior to issuance of the Notice to Proceed by the District, Contractor shall provide all required certificates of insurance, insurance endorsements, and payment and performance bonds as evidence thereof.
	9. Prosecution of Work:  If the Contractor should neglect to prosecute the Work properly or fail to perform any provisions of this Contract, the District, may, pursuant to the General Conditions and without prejudice to any other remedy it may have, m...
	10. Authority of District: Contractor hereby acknowledges that the District has authority to approve and/or suspend Work if the Contractor’s Work does not comply with the requirements of the Contract Documents, Title 24 of the California Code of Regul...
	11. Assignment of Contract:  Neither the Contract, nor any part thereof, nor any moneys due or to become due thereunder, may be assigned by the Contractor without the prior written approval of the District, nor without the written consent of the Suret...
	12. Classification of Contractor’s License:  Contractor hereby acknowledges that it currently holds valid Contractor’s License B General Building Contractor and License C-12 Earthwork and Paving or License A General Engineering, Contractor's license(s...
	13. Registration as Public Works Contractor:  The Contractor and all Subcontractors currently are registered as public works contractors with the Department of Industrial Relations, State of California, in accordance with Labor Code section 1771.1.
	14. Payment of Prevailing Wages:  The Contractor and all Subcontractors shall pay all workers on all Work performed pursuant to this Contract not less than the general prevailing rate of per diem wages and the general prevailing rate for holiday and o...
	15. Labor Compliance:  This Project is subject to labor compliance monitoring and enforcement by the Department of Industrial Relations pursuant to Labor Code section 1771.4 and Title 8 of the California Code of Regulations.  Contractor specifically a...
	16. Contract Price:  In consideration of the foregoing covenants, promises, and agreements on the part of the Contractor, and the strict and literal fulfillment of each and every covenant, promise, and agreement, and as compensation agreed upon for th...
	17. No Representations:  No representations have been made other than as set forth in writing in the Contract Documents, including this Agreement.  Each of the Parties to this Agreement warrants that it has carefully read and understood the terms and ...
	18. Countersign.  This Agreement may be countersigned by the two parties on two separate sheets, which will be deemed as one fully executed Agreement.  The Agreement may also be signed digitally.
	19. Entire Agreement:  The Contract Documents, including this Agreement, set forth the entire agreement between the parties hereto and fully supersede any and all prior agreements, understandings, written or oral, between the parties hereto pertaining...
	20. Severability:  If any term, covenant, condition, or provision in any of the Contract Documents is held by a court of competent jurisdiction to be invalid, void or unenforceable, the remainder of the provisions in the Contract Documents shall remai...
	a. Contractor’s preliminary schedule of construction.
	b. Contractor’s preliminary schedule of values for all of the Work.
	c. Contractor’s preliminary schedule of submittals, including Shop Drawings, Product Data, and Samples submittals
	d. Contractor’s Safety Plan specifically adapted for the Project.
	e. A complete subcontractors list, including the name, address, telephone number, email address, facsimile number, California State Contractors License number, license classification, Department of Industrial Relations registration number, and monetar...

	1. Pursuant to section 22300 of Public Contract Code of the State of California, which is hereby incorporated by reference, Contractor has the following two (2) options:
	2. District shall make progress payments to Contractor for those funds which otherwise would be withheld from progress payments pursuant to Contract provisions, provided that Escrow Agent holds securities in form and amount specified above.
	3. When District makes payment of retentions earned directly to Escrow Agent, Escrow Agent shall hold them for the benefit of Contractor until the time that the escrow created under this Escrow Agreement is terminated. Contractor may direct the invest...
	4. Contractor shall be responsible for paying all fees for the expenses incurred by Escrow Agent in administering the Escrow Account, and all expenses of District. The District will charge Contractor $____________ for each of District’s deposits to th...
	5. Interest earned on securities or money market accounts held in escrow and all interest earned on that interest shall be for sole account of Contractor and shall be subject to withdrawal by Contractor at any time and from time to time without notice...
	6. Contractor shall have the right to withdraw all or any part of the principal in the Escrow Account only by written notice to Escrow Agent accompanied by written authorization from District to Escrow Agent that District consents to withdrawal of amo...
	7. District shall have the right to draw upon the securities and/or withdraw amounts from the Escrow Account in the event of default by Contractor. Upon seven (7) days’ written notice to Escrow Agent from District of the default, if applicable, Escrow...
	8. Upon receipt of written notification from District certifying that the Contract is final and complete, and that Contractor has complied with all requirements and procedures applicable to the Contract, Escrow Agent shall release to Contractor all se...
	9. Escrow Agent shall rely on written notifications from District and Contractor pursuant to Paragraphs 5 through 8, inclusive, of this Escrow Agreement and District and Contractor shall hold Escrow Agent harmless from Escrow Agent's release and disbu...
	10. Names of persons who are authorized to give written notice or to receive written notice on behalf of District and on behalf of Contractor in connection with the foregoing, and exemplars of their respective signatures are as follows:
	YAC Fire Alarm 00 65 19.26 Agreement and Release of Any and All Claims.pdf
	1. District and Contractor entered into PROJECT/CONTRACT NO.:     (“Contract” or “Project”) in the County of     , California.
	2. The Work under the Contract was completed on __________.
	3. Contractor will only be assessed liquidated damages as detailed below:
	4. Subject to the provisions hereof, District shall forthwith pay to Contractor the undisputed sum of       Dollars ($  ) under the Contract, less any amounts represented by any notice to withhold funds on file with District as of the date of such pay...
	5. Contractor acknowledges and hereby agrees that there are no unresolved or outstanding claims in dispute against District arising from the performance of work under the Contract, except for the claims described in Paragraph 6 and continuing obligati...
	6. The following claims are disputed (hereinafter, the "Disputed Claims") and are specifically excluded from the operation of this Agreement and Release:
	7. Consistent with California Public Contract Code section 7100, Contractor hereby agrees that, in consideration of the payment set forth in Paragraph 4 hereof, Contractor hereby releases and forever discharges District, all its agents, employees, ins...
	8. Guarantees and warranties for the Work, and any other continuing obligation of Contractor, shall remain in full force and effect as specified in the Contract Documents.
	9. To the furthest extent permitted by California law, Contractor shall defend, indemnify, and hold harmless the District, its agents, representatives, officers, consultants, employees, trustees, and volunteers (the "indemnified parties") from any and...
	10. Contractor hereby waives the provisions of California Civil Code section 1542 which provides as follows:
	11. The provisions of this Agreement and Release are contractual in nature and not mere recitals and shall be considered independent and severable.  If any such provision or any part thereof shall be at any time held invalid in whole or in part under ...
	12. All rights of District shall survive completion of the Work or termination of Contract, and execution of this Release.

	YAC Fire Alarm 00 72 13 General Conditions.pdf
	1. CONTRACT TERMS AND DEFINITIONS
	1.1 Definitions
	1.1.1 Adverse Weather:  Shall be only weather that satisfies all of the following conditions: (1) unusually severe precipitation, sleet, snow, hail, or extreme temperature conditions in excess of the norm for the location and time of year it occurred ...
	1.1.2 Allowance Expenditure Directive:  Written authorization for expenditure of allowance, if any.
	1.1.3 Approval, Approved, and/or Accepted:  Written authorization, unless stated otherwise.
	1.1.4 Architect (or “Design Professional in General Responsible Charge”):  The individual, partnership, corporation, joint venture, or any combination thereof, named as Architect, who will have the rights and authority assigned to the Architect in the...
	1.1.5 As-Builts: Reproducible blue line prints of drawings to be prepared on a monthly basis pursuant to the Contract Documents, that reflect changes made during the performance of the Work, recording differences between the original design of the Wor...
	1.1.6 Bidder:  A contractor who intends to provide a proposal to the District to perform the Work of this Contract.
	1.1.7 Change Order:  A written order to the Contractor authorizing an addition to, deletion from, or revision in the Work, and/or authorizing an adjustment in the Contract Price or Contract Time.
	1.1.8 Claim:  A Dispute that remains unresolved at the conclusion of the all the applicable Dispute Resolution requirements provided herein.
	1.1.9 Construction Change Directive:  A written order prepared and issued by the District, the Construction Manager, and/or the Architect and signed by the District and the Architect, directing a change in the Work.
	1.1.10 Construction Manager:  The individual, partnership, corporation, joint venture, or any combination thereof, or its authorized representative, named as such by the District.  If no Construction Manager is used on the Project that is the subject ...
	1.1.11 Construction Schedule:  The progress schedule of construction of the Project as provided by Contractor and approved by District.
	1.1.12 Contract, Contract Documents:  The Contract consists exclusively of the documents evidencing the agreement of the District and Contractor, identified as the Contract Documents.  The Contract Documents consist of the following documents:
	1.1.12.1 Notice to Bidders
	1.1.12.2 Instructions to Bidders
	1.1.12.3 Bid Form and Proposal
	1.1.12.4 Bid Bond
	1.1.12.5 Designated Subcontractors List
	1.1.12.6 Site Visit Certification (if a site visit was required)
	1.1.12.7 Non-Collusion Declaration
	1.1.12.8 Notice of Award
	1.1.12.9 Notice to Proceed
	1.1.12.10 Agreement
	1.1.12.11 Escrow of Bid Documentation
	1.1.12.12 Escrow Agreement for Security Deposits in Lieu of Retention (if applicable)
	1.1.12.13 Performance Bond
	1.1.12.14 Payment Bond (Contractor’s Labor & Material Bond)
	1.1.12.15 General Conditions
	1.1.12.16 Special Conditions (if applicable)
	1.1.12.17 Project Labor Agreement (if applicable)
	1.1.12.18 Hazardous Materials Procedures and Requirements
	1.1.12.19 Workers’ Compensation Certification
	1.1.12.20 Prevailing Wage Certification
	1.1.12.21 Disabled Veteran Business Enterprise Participation Certification (if applicable)
	1.1.12.22 Drug-Free Workplace Certification (if applicable)
	1.1.12.23 Tobacco-Free Environment Certification
	1.1.12.24 Hazardous Materials Certification (if applicable)
	1.1.12.25 Lead-Based Materials Certification (if applicable)
	1.1.12.26 Imported Materials Certification (if applicable)
	1.1.12.27 Criminal Background Investigation/Fingerprinting Certification
	1.1.12.28 Buy American Certification (if applicable)
	1.1.12.29 Roofing Project Certification (if applicable)
	1.1.12.30 Registered Subcontractors List
	1.1.12.31 Iran Contracting Act Certification (if applicable)
	1.1.12.32 Post Bid Interview
	1.1.12.33 All Plans, Technical Specifications, and Drawings
	1.1.12.34 Any and all addenda to any of the above documents
	1.1.12.35 Any and all change orders or written modifications to the above documents if approved in writing by the District

	1.1.13 Contract Price:  The total monies payable to the Contractor under the terms and conditions of the Contract Documents.
	1.1.14 Contract Time:  The time period stated in the Agreement for the completion of the Work.
	1.1.15 Contractor:  The person or persons identified in the Agreement as contracting to perform the Work to be done under this Contract, or the legal representative of such a person or persons.
	1.1.16 Daily Job Report(s):  Daily Project reports prepared by the Contractor's employee(s) who are present on Site, which shall include the information required herein.
	1.1.17 Day(s):  Unless otherwise designated, day(s) means calendar day(s).
	1.1.18 Department of Industrial Relations (or “DIR”): is responsible, among other things, for labor compliance monitoring and enforcement of California prevailing wage laws and regulations for public works contracts.
	1.1.19 Design Professional in General Responsible Charge:  See definition of Architect above.
	1.1.20 Dispute:  A separate demand by Contractor for a time extension, or payment of money or damages arising from Work done by or on behalf of the Contractor pursuant to the Contract and payment of which is not otherwise expressly provided for or Con...
	1.1.21 District:  The public agency or the school district for which the Work is performed.  The governing board of the District or its designees will act for the District in all matters pertaining to the Contract.  The District may, at any time,
	1.1.21.1 Direct the Contractor to communicate with or provide notice to the Construction Manager or the Architect on matters for which the Contract Documents indicate the Contractor will communicate with or provide notice to the District; and/or
	1.1.21.2 Direct the Construction Manager or the Architect to communicate with or direct the Contractor on matters for which the Contract Documents indicate the District will communicate with or direct the Contractor.

	1.1.22 Drawings (or “Plans”):  The graphic and pictorial portions of the Contract Documents showing the design, location, scope and dimensions of the work, generally including plans, elevations, sections, details, schedules, sequence of operation, and...
	1.1.23 DSA:  Division of the State Architect.
	1.1.24 Force Account Directive:  A process that may be used when the District and the Contractor cannot agree on a price for a specific portion of work or before the Contractor prepares a price for a specific portion of work and whereby the Contractor...
	1.1.25 Job Cost Reports:  Any and all reports or records detailing the costs associated with work performed on or related to the Project that Contractor shall maintain for the Project. Specifically, Job Cost Reports shall contain, but are not limited ...
	1.1.26 Labor Commissioner’s Office (or “Labor Commissioner”, also known as the Division of Labor Standards Enforcement (“DLSE”)):  Division of the DIR responsible for adjudicating wage claims, investigating discrimination and public works complaints, ...
	1.1.27 Municipal Separate Storm Sewer System (or “MS4”):  A system of conveyances used to collect and/or convey storm water, including, without limitation, catch basins, curbs, gutters, ditches, man-made channels, and storm drains.
	1.1.28 Plans:  See Drawings.
	1.1.29 Premises:  The real property owned by the District on which the Site is located.
	1.1.30 Product(s):  New material, machinery, components, equipment, fixtures and systems forming the Work, including existing materials or components required and approved by the District for reuse.
	1.1.31 Product Data:  Illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and other information furnished by the Contractor to illustrate a material, product, or system for some portion of the Work.
	1.1.32 Program Manager:  The individual, partnership, corporation, joint venture, or any combination thereof, or its authorized representative, named as such by the District.  If no Program Manager is designated for Project that is the subject of this...
	1.1.33 Project:  The planned undertaking as provided for in the Contract Documents.
	1.1.34 Project Inspector (or “Inspector”):  The individual(s) retained by the District in accordance with title 24 of the California Code of Regulations to monitor and inspect the Project.
	1.1.35 Project Labor Agreement (or “PLA”):  a prehire collective bargaining agreement in accordance with Public Contract Code section 2500 et seq. that establishes terms and conditions of employment for a specific construction project or projects and/...
	1.1.36 Proposed Change Order (or “PCO”):  a written request prepared by the Contractor requesting that the District and the Architect issue a Change Order based upon a proposed change to the Work.
	1.1.37 Provide:  Shall include “provide complete in place,” that is, “furnish and install,” and “provide complete and functioning as intended in place” unless specifically stated otherwise.
	1.1.38 Qualified SWPPP Practitioners (or “QSP”):  certified personnel that attended a State Water Resources Control Board sponsored or approved training class and passed the qualifying exam.
	1.1.39 Record Drawings:  Reproducible drawings (or Plans) prepared pursuant to the requirements of the Contract Documents that reflect all changes made during the performance of the Work, recording differences between the original design of the Work a...
	1.1.40 Request for Information (or “RFI”):  A written request prepared by the Contractor requesting that the Architect provide additional information necessary to clarify or amplify an item in the Contract Documents that the Contractor believes is not...
	1.1.41 Request for Substitution for Specified Item:  A request by Contractor to substitute an equal or superior material, product, thing, or service for a specific material, product, thing, or service that has been designated in the Contract Documents...
	1.1.42 Safety Orders:  Written and/or verbal orders for construction issued by the California Division of Occupational Safety and Health (“CalOSHA”) or by the United States Occupational Safety and Health Administration (“OSHA”).
	1.1.43 Safety Plan:  Contractor’s safety plan specifically adapted for the Project.  Contractor's Safety Plan shall comply with all provisions regarding Project safety, including all applicable provisions in these General Conditions.
	1.1.44 Samples:  Physical examples that illustrate materials, products, equipment, finishes, colors, or workmanship and that, when approved in accordance with the Contract Documents, establish standards by which portions of the Work will be judged.
	1.1.45 Shop Drawings:  All drawings, prints, diagrams, illustrations, brochures, schedules, and other data that are prepared by the Contractor, a subcontractor, manufacturer, supplier, or distributor, that illustrate how specific portions of the Work ...
	1.1.46 Site:  The Project site as shown on the Drawings.
	1.1.47 Specifications:  That portion of the Contract Documents, Division 1 through Division 49, and all technical sections, and addenda to all of these, if any, consisting of written descriptions and requirements of a technical nature of materials, eq...
	1.1.48 State:  The State of California.
	1.1.49 Storm Water Pollution Prevention Plan (or “SWPPP”):  A document which identifies sources and activities at a particular facility that may contribute pollutants to storm water and contains specific control measures and time frames to prevent or ...
	1.1.50 Subcontractor:  A contractor and/or supplier who is under contract with the Contractor or with any other subcontractor, regardless of tier, to perform a portion of the Work of the Project.
	1.1.51 Submittal Schedule:  The schedule of submittals as provided by Contractor and approved by District.
	1.1.52 Surety:  The person, firm, or corporation that executes as surety the Contractor’s Performance Bond and Payment Bond, and must be a California admitted surety insurer as defined in the Code of Civil Procedure section 995.120.
	1.1.53 Work:  All labor, materials, equipment, components, appliances, supervision, coordination, and services required by, or reasonably inferred from, the Contract Documents, that are necessary for the construction and completion of the Project.

	1.2 Laws Concerning the Contract
	1.3 No Oral Agreements
	1.4 No Assignment
	1.5 Notice and Service Thereof
	1.5.1 Any notice from one party to the other or otherwise under Contract shall be in writing and shall be dated and signed by the party giving notice or by a duly authorized representative of that party.  Any notice shall not be effective for any purp...
	1.5.1.1 If notice is given by personal delivery thereof, it shall be considered delivered on the day of delivery.
	1.5.1.2 If notice is given by overnight delivery service, it shall be considered delivered one (1) day after date deposited, as indicated by the delivery service.
	1.5.1.3 If notice is given by depositing same in United States mail, enclosed in a sealed envelope, it shall be considered delivered three (3) days after date deposited, as indicated by the postmarked date.
	1.5.1.4 If notice is given by registered or certified mail with postage prepaid, return receipt requested, it shall be considered delivered on the day the notice is signed for.
	1.5.1.5 Electronic mail may be used for convenience but is not a substitute for the notice and service requirements herein.


	1.6 No Waiver
	1.7 Substitutions for Specified Items
	1.8 Materials and Work
	1.8.1 Except as otherwise specifically stated in this Contract, Contractor shall provide and pay for all materials, labor, tools, equipment, transportation, supervision, temporary constructions of every nature, and all other services, management, and ...
	1.8.2 Unless otherwise specified, all materials shall be new and of the best quality of their respective kinds and grades as noted or specified, workmanship shall be of good quality, and Contractor shall use all diligence to inform itself fully as to ...
	1.8.3 Materials shall be furnished in ample quantities and at such times as to insure uninterrupted progress of Work and shall be stored properly and protected from the elements, theft, vandalism, or other loss or damage as required.
	1.8.4 For all materials and equipment specified or indicated in the Drawings, the Contractor shall provide all labor, materials, equipment, and services necessary for complete assemblies and complete working systems, functioning as intended.  Incident...
	1.8.5 Contractor shall, after award of Contract by District and after relevant submittals have been approved, place orders for materials and/or equipment as specified so that delivery of same may be made without delays to the Work.  Contractor shall, ...
	1.8.6 District reserves the right but has no obligation, in response to Contractor’s neglect or failure in complying with the above instructions, to place orders for such materials and/or equipment as the District may deem advisable in order that the ...
	1.8.7 Contractor warrants good title to all material, supplies, and equipment installed or incorporated in Work and agrees upon completion of all Work to deliver the Site to District, together with all improvements and appurtenances constructed or pla...
	1.8.7.1 If a lien or a claim based on a stop payment notice of any nature should at any time be filed against the Work or any District property, by any entity that has supplied material or services at the request of the Contractor, Contractor and Cont...
	1.8.7.2 If the Contractor fails to furnish to the District within ten (10) calendar days after demand by the District, satisfactory evidence that a lien or a claim based on a stop payment notice has been so released, discharged, or secured, the Distri...

	1.8.8 Nothing contained in this Article, however, shall defeat or impair the rights of persons furnishing materials or labor under any bond given by Contractor for their protection or any rights under any law permitting such protection or any rights u...
	1.8.9 Title to new materials and/or equipment for the Work of this Contract and attendant liability for its protection and safety shall remain with Contractor until incorporated in the Work of this Contract and accepted by District.  No part of any ma...


	2. ARCHITECT
	3. CONSTRUCTION MANAGER
	4. INSPECTOR, INSPECTIONS, AND TESTS
	4.1 Project Inspector
	4.1.1 One or more Project Inspector(s), including special Project Inspector(s), as required, will be assigned to the Work by District, in accordance with requirements of title 24, part 1, of the California Code of Regulations, to enforce the building ...
	4.1.2 No Work shall be carried on except with the knowledge and under the inspection of the Project Inspector(s).  The Project Inspector(s) shall have free access to any or all parts of Work at any time.  Contractor shall furnish Project Inspector(s) ...
	4.1.3 If Contractor and/or any Subcontractor requests that the Project Inspector(s) perform any inspection off-site, this shall only be done if it is allowable pursuant to applicable regulations and DSA approval, if the Project Inspector(s) agree to d...

	4.2 Tests and Inspections
	4.2.1 Tests and Inspections shall comply with title 24, part 1, California Code of Regulations, group 1, article 5, section 4-335, and with the provisions of the Specifications.
	4.2.2 The District will select an independent testing laboratory to conduct the tests.  Selection of the materials required to be tested shall be by the laboratory or the District's representative and not by the Contractor.  The Contractor shall notif...
	4.2.3 The Contractor shall notify the District's representative a sufficient time in advance of the manufacture of material to be supplied under the Contract Documents, which must by terms of the Contract Documents be tested, in order that the Distric...
	4.2.4 Any material shipped by the Contractor from the source of supply prior to having satisfactorily passed such testing and inspection or prior to the receipt of notice from said representative that such testing and inspection will not be required, ...
	4.2.5 The District will select the testing laboratory and pay for the cost of all tests and inspections.  Contractor shall reimburse the District for any and all laboratory costs or other testing costs for any materials found to be not in compliance w...

	4.3 Costs for After Hours and/or Off-Site Inspections

	5. CONTRACTOR
	5.1 Status of Contractor
	5.1.1 Contractor is and shall at all times be deemed to be an independent contractor and shall be wholly responsible for the manner in which it and its Subcontractors perform the services required of it by the Contract Documents.  Nothing herein conta...
	5.1.2 As required by law, Contractor and all Subcontractors shall be properly licensed and regulated by the Contractors State License Board, 9821 Business Park Drive, Sacramento, California 95827, http://www.cslb.ca.gov.
	5.1.3 As required by law, Contractor and all Subcontractors shall be properly registered as public works contractors by the Department of Industrial Relations at: https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm or curre...
	5.1.4 Contractor represents that it has no existing interest and will not acquire any interest, direct or indirect, which could conflict in any manner or degree with the performance of Work required under this Contractor and that no person having any ...

	5.2 Project Inspection Card(s)
	5.3 Contractor’s Supervision
	5.3.1 During progress of the Work, Contractor shall keep on the Premises, and at all other locations where any Work related to the Contract is being performed, an experienced and competent project manager and construction superintendent who are employ...
	5.3.2 The project manager and construction superintendent shall both speak fluently the predominant language of the Contractor’s employees.
	5.3.3 Before commencing the Work herein, Contractor shall give written notice to District of the name of its project manager and construction superintendent.  Neither the Contractor’s project manager nor construction superintendent shall be changed ex...
	5.3.4 Contractor shall give efficient supervision to Work, using its best skill and attention.  Contractor shall carefully study and compare all Contract Documents, Drawings, Specifications, and other instructions and shall at once report to District,...

	5.4 Duty to Provide Fit Workers
	5.4.1 Contractor and Subcontractor(s) shall at all times enforce strict discipline and good order among their employees and shall not employ or work any unfit person or anyone not skilled in work assigned to that person.  It shall be the responsibilit...
	5.4.2 Any person in the employ of Contractor or Subcontractor(s) whom District may deem incompetent or unfit shall be excluded from working on the Project and shall not again be employed on the Project except with the prior written consent of District.
	5.4.3 The Contractor shall furnish labor that can work in harmony with all other elements of labor employed or to be employed in the Work.
	5.4.4 If Contractor intends to make any change in the name or legal nature of the Contractor’s entity, Contractor must first notify the District in writing prior to making any contemplated change.  The District shall determine in writing if Contractor...

	5.5 Field Office
	5.5.1 Contractor shall provide a temporary office on the Work Site for the District’s use exclusively, during the term of the Contract.

	5.6 Purchase of Materials and Equipment
	5.7 Documents on Work
	5.7.1 Contractor shall at all times keep on the Work Site, or at another location as the District may authorize in writing, one legible copy of all Contract Documents, including Addenda and Change Orders, and Titles 19 and 24 of the California Code of...
	5.7.2 Daily Job Reports.
	5.7.2.1 Contractor shall maintain, at a minimum, at least one (1) set of Daily Job Reports on the Project.  These must be prepared by the Contractor's employee(s) who are present on Site, and must include, at a minimum, the following information:
	5.7.2.1.1 A brief description of all Work performed on that day.
	5.7.2.1.2 A summary of all other pertinent events and/or occurrences on that day.
	5.7.2.1.3 The weather conditions on that day.
	5.7.2.1.4 A list of all Subcontractor(s) working on that day, including DIR registration numbers.
	5.7.2.1.5 A list of each Contractor employee working on that day and the total hours worked for each employee.
	5.7.2.1.6 A complete list of all equipment on Site that day, whether in use or not.
	5.7.2.1.7 A complete list of all materials, supplies, and equipment delivered on that day.
	5.7.2.1.8 A complete list of all inspections and tests performed on that day.

	5.7.2.2 Each day Contractor shall provide a copy of the previous day’s Daily Job Report to the District or the Construction Manager.


	5.8 Preservation of Records
	5.9 Integration of Work
	5.9.1 Contractor shall do all cutting, fitting, patching, and preparation of Work as required to make its several parts come together properly, to fit it to receive or be received by work of other contractors, and to coordinate tolerances to various p...
	5.9.2 Contractor shall make its own layout of lines and elevations and shall be responsible for the accuracy of both Contractor’s and Subcontractors' work resulting therefrom.
	5.9.3 Contractor and all Subcontractors shall take all field dimensions required in performance of the Work, and shall verify all dimensions and conditions on the Site.  All dimensions affecting proper fabrication and installation of all Work must be ...
	5.9.4 All costs caused by noncompliant, defective, or delayed Work shall be borne by Contractor, inclusive of repair work.
	5.9.5 Contractor shall not endanger any work performed by it or anyone else by cutting, excavating, or otherwise altering work and shall not cut or alter work of any other contractor except with consent of District.

	5.10 Notifications
	5.10.1 Contractor shall notify the Architect and Project Inspector, in writing, of the commencement of construction of each and every aspect of the Work at least 48 hours in advance by submitting form DSA 156 (or the most current version applicable at...
	5.10.2 Contractor shall notify the Architect and Project Inspector, in writing, of the completion of construction of each and every aspect of the Work at least 48 hours in advance by submitting form DSA 156 (or current version) to the Project Inspector.

	5.11 Obtaining of Permits, Licenses and Registrations
	5.12 Royalties and Patents
	5.12.1 Contractor shall obtain and pay, only when legally required, all royalties and license fees necessary for prosecution of Work before the earlier of the date of the commencement of the Work or the date that the license is legally required to con...
	5.12.2 The review by the District or Architect of any method of construction, invention, appliance, process, article, device, or material of any kind shall be only its adequacy for the Work and shall not approve use by the Contractor in violation of a...

	5.13 Work to Comply With Applicable Laws and Regulations
	5.13.1 Contractor shall give all notices and comply with the following specific laws, ordinances, rules, and regulations and all other applicable laws, ordinances, rules, and regulations bearing on conduct of Work as indicated and specified, including...
	5.13.1.1 National Electrical Safety Code, U. S. Department of Commerce
	5.13.1.2 National Board of Fire Underwriters’ Regulations
	5.13.1.3 International Building Code, latest addition, and the California Code of Regulations, title 24, and other amendments
	5.13.1.4 Manual of Accident Prevention in Construction, latest edition, published by A.G.C. of America
	5.13.1.5 Industrial Accident Commission’s Safety Orders, State of California
	5.13.1.6 Regulations of the State Fire Marshall (title 19, California Code of Regulations) and Pertinent Local Fire Safety Codes
	5.13.1.7 Americans with Disabilities Act
	5.13.1.8 Education Code of the State of California
	5.13.1.9 Government Code of the State of California
	5.13.1.10 Labor Code of the State of California, division 2, part 7, Public Works and Public Agencies
	5.13.1.11 Public Contract Code of the State of California
	5.13.1.12 California Art Preservation Act
	5.13.1.13 U. S. Copyright Act
	5.13.1.14 U. S. Visual Artists Rights Act

	5.13.2 Contractor shall comply with all applicable mitigation measures, if any, adopted by any public agency with respect to this Project pursuant to the California Environmental Quality Act (Public Resources Code section 21000 et seq.).
	5.13.3 If Contractor performs any Work that it knew, or through exercise of reasonable care should have known, to be contrary to any applicable laws, ordinance, rules, or regulations, Contractor shall bear all costs arising therefrom and arising from ...
	5.13.4 Where Specifications or Drawings state that materials, processes, or procedures must be approved by the DSA, State Fire Marshall, or other body or agency, Contractor shall be responsible for satisfying requirements of such bodies or agencies ap...

	5.14 Safety/Protection of Persons and Property
	5.14.1 The Contractor will be solely and completely responsible for conditions of the Work Site, including safety of all persons and property during performance of the Work.  This requirement will apply continuously and not be limited to normal workin...
	5.14.2 The wearing of hard hats will be mandatory at all times for all personnel on Site.  Contractor shall supply sufficient hard hats to properly equip all employees and visitors.
	5.14.3 Any construction review of the Contractor’s performance is not intended to include review of the adequacy of the Contractor’s safety measures in, on, or near the Work Site.
	5.14.4 Implementation and maintenance of safety programs shall be the sole responsibility of the Contractor.
	5.14.5 The Contractor shall furnish to the District a copy of the Contractor's safety plan within the time frame indicated in the Contract Documents and specifically adapted for the Project.
	5.14.6 Contractor shall be responsible for all damages to persons or property that occur as a result of its fault or negligence in connection with the prosecution of this Contract and shall take all necessary measures and be responsible for the proper...
	5.14.7 Contractor shall take, and require Subcontractors to take, all necessary precautions for safety of workers on the Project and shall comply with all applicable federal, state, local, and other safety laws, standards, orders, rules, regulations, ...
	5.14.8 Hazards Control – Contractor shall store volatile wastes in covered metal containers and remove them from the Site daily.  Contractor shall prevent accumulation of wastes that create hazardous conditions.  Contractor shall provide adequate vent...
	5.14.9 Contractor shall designate a responsible member of its organization on the Project, whose duty shall be to post information regarding protection and obligations of workers and other notices required under occupational safety and health laws, to...
	5.14.10 Contractor shall correct any violations of safety laws, rules, orders, standards, or regulations.  Upon the issuance of a citation or notice of violation by the Division of Occupational Safety and Health, Contractor shall correct such violatio...
	5.14.11 Contractor shall comply with any District storm water requirements that are approved by the District and applicable to the Project, at no additional cost to the District.
	5.14.12 In an emergency affecting safety of life or of work or of adjoining property, Contractor, without special instruction or authorization, shall act, at its discretion, to prevent such threatened loss or injury.  Any compensation claimed by Contr...
	5.14.13 All salvage materials will become the property of the Contractor and shall be removed from the Site unless otherwise called for in the Contract Documents. However, the District reserves the right to designate certain items of value that shall ...
	5.14.14 All connections to public utilities and/or existing on-site services shall be made and maintained in such a manner as to not interfere with the continuing use of same by the District during the entire progress of the Work.
	5.14.15 Contractor shall provide such heat, covering, and enclosures as are necessary to protect all Work, materials, equipment, appliances, and tools against damage by weather conditions, such as extreme heat, cold, rain, snow, dry winds, flooding, o...
	5.14.16 The Contractor shall protect and preserve the Work from all damage or accident, providing any temporary roofs, window and door coverings, boxings, or other construction as required by the Architect.  The Contractor shall be responsible for exi...
	5.14.17 Contractor shall take adequate precautions to protect existing roads, sidewalks, curbs, pavements, utilities, adjoining property, and structures (including, without limitation, protection from settlement or loss of lateral support), and to avo...
	5.14.18 Contractor shall confine apparatus, the storage of materials, and the operations of workers to limits indicated by law, ordinances, permits, or directions of Architect, and shall not interfere with the Work or unreasonably encumber Premises or...
	5.14.19 Contractor, Contractor’s employees, Subcontractors, Subcontractors’ employees, or any person associated with the Work shall conduct themselves in a manner appropriate for a school site.  No verbal or physical contact with neighbors, students, ...
	5.14.20 Contractor shall take care to prevent disturbing or covering any survey markers, monuments, or other devices marking property boundaries or corners.  If such markers are disturbed, Contractor shall have a civil engineer, registered as a profes...
	5.14.21 In the event that the Contractor enters into any agreement with owners of any adjacent property to enter upon the adjacent property for the purpose of performing the Work, Contractor shall fully indemnify, defend, and hold harmless each person...

	5.15 Working Evenings and Weekends
	5.16 Cleaning Up
	5.16.1 The Contractor shall provide all services, labor, materials, and equipment necessary for protecting and securing the Work, all school occupants, furnishings, equipment, and building structure from damage until its completion and final acceptanc...
	5.16.2 Contractor at all times shall keep Premises, including property immediately adjacent thereto, free from debris such as waste, rubbish (including personal rubbish of workers, e.g., food wrappers, etc.), and excess materials and equipment caused ...
	5.16.3 If the Construction Manager, Architect, or District observes the accumulation of trash and debris, the District will give the Contractor a 24-hour written notice to mitigate the condition.
	5.16.4 Should the Contractor fail to perform the required clean-up, or should the clean-up be deemed unsatisfactory by the District, the District will then perform the clean-up.  All cost associated with the clean-up work (including all travel, payrol...


	6. SUBCONTRACTORS
	6.6.1 Substitute any person as a Subcontractor in place of the Subcontractor designated in the original Bid; or
	6.6.2 Permit any Subcontract to be assigned or transferred, or allow any portion of the Work to be performed by anyone other than the original Subcontractor listed in the Bid; or
	6.6.3 Sublet or subcontract any portion of the Work in excess of one-half of one percent (0.5%) of the Contractor’s total bid as to which his original bid did not designate a Subcontractor.
	6.7.1 If the Contract is valued at $1 million or more and uses, or plans to use, state bond funds, then Contractor is responsible for ensuring that first tier Subcontractors holding C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43, and/or C-46...
	6.7.2 Contractor is responsible for ensuring that all Subcontractors are properly registered as public works contractors by the Department of Industrial Relations.

	7. OTHER CONTRACTS/CONTRACTORS
	8. DRAWINGS AND SPECIFICATIONS
	9. CONTRACTOR’S SUBMITTALS AND SCHEDULES
	9.1 Schedule of Work, Schedule of Submittals, and Schedule of Values
	9.1.1 Within TEN (10) calendar days after the date of the Notice to Proceed (unless otherwise specified in the Specifications), the Contractor shall prepare and submit to the District for review, in a form supported by sufficient data to substantiate ...
	9.1.1.1 Preliminary Schedule.  A preliminary schedule of construction indicating the starting and completion dates of the various stages of the Work, including any information and following any form as may be specified in the Specifications.  Once app...
	9.1.1.2 Preliminary Schedule of Values.  A preliminary schedule of values for all of the Work, which must include quantities and prices of items aggregating the Contract Price and must subdivide the Work into component parts in sufficient detail to se...
	9.1.1.2.1 Divided into at least the following categories:
	9.1.1.2.1.1 Overhead and profit;
	9.1.1.2.1.2 Supervision;
	9.1.1.2.1.3 General conditions;
	9.1.1.2.1.4 Layout;
	9.1.1.2.1.5 Mobilization;
	9.1.1.2.1.6 Submittals;
	9.1.1.2.1.7 Bonds and insurance;
	9.1.1.2.1.8 Close-out/Certification documentation;
	9.1.1.2.1.9 Demolition;
	9.1.1.2.1.10 Installation;
	9.1.1.2.1.11 Rough-in;
	9.1.1.2.1.12 Finishes;
	9.1.1.2.1.13 Testing;
	9.1.1.2.1.14 Punchlist and acceptance.

	9.1.1.2.2 And also divided by each of the following areas:
	9.1.1.2.2.1 Site work;
	9.1.1.2.2.2 By each building;
	9.1.1.2.2.3 By each floor.

	9.1.1.2.3 The preliminary schedule of values shall not provide for values any greater than the following percentages of the Contract value:
	9.1.1.2.3.1 Mobilization and layout combined to equal not more than 1%;
	9.1.1.2.3.2 Submittals, samples and shop drawings combined to equal not more than 3%;
	9.1.1.2.3.3 Bonds and insurance combined to equal not more than 2%.

	9.1.1.2.4 Closeout documentation shall have a value in the preliminary schedule of not less than 5%.
	9.1.1.2.5 Notwithstanding any provision of the Contract Documents to the contrary, payment of the Contractor's overhead, supervision, general conditions costs, and profit, as reflected in the Cost Breakdown, shall be paid based on percentage complete,...
	9.1.1.2.6 Contractor shall certify that the preliminary schedule of values as submitted to the District is accurate and reflects the costs as developed in preparing Contractor’s bid. The preliminary schedule of values shall be subject to the District'...
	9.1.1.2.7 Once the preliminary schedule of values is approved by the District, this shall become the Schedule of Values.  The Schedule of Values shall not be thereafter modified or amended by the Contractor without the prior consent and approval of th...

	9.1.1.3 Preliminary Schedule of Submittals.  A preliminary schedule of submittals, including Shop Drawings, Product Data, and Samples submittals.  Once approved by District, this shall become the Submittal Schedule.  All submittals shall be forwarded ...
	9.1.1.4 Safety Plan.  Contractor’s Safety Plan specifically adapted for the Project.  Contractor's Safety Plan shall comply with the following requirements:
	9.1.1.4.1 All applicable requirements of California Division of Occupational Safety and Health (“CalOSHA”) and/or of the United States Occupational Safety and Health Administration (“OSHA”).
	9.1.1.4.2 All provisions regarding Project safety, including all applicable provisions in these General Conditions.
	9.1.1.4.3 Contractor’s Safety Plan shall be in English and in the language(s) of the Contractor’s and its Subcontractors’ employees.

	9.1.1.5 Complete Registered Subcontractors List.  The name, address, telephone number, facsimile number, California State Contractors License number, classification, DIR registration number and monetary value of all Subcontracts of any tier for partie...

	9.1.2 Contractor must provide all schedules both in hard copy and electronically, in a format (e.g., Microsoft Project or Primavera) approved in advance by the District.
	9.1.3 The District will review the schedules submitted and the Contractor shall make changes and corrections in the schedules as requested by the District and resubmit the schedules until approved by the District.
	9.1.4 The District shall have the right at any time to revise the schedule of values if, in the District's sole opinion, the schedule of values does not accurately reflect the value of the Work performed.
	9.1.5 All submittals and schedules must be approved by the District before Contractor can rely on them as a basis for payment.

	9.2 Monthly Progress Schedule(s)
	9.2.1 Contractor shall provide Monthly Progress Schedule(s) to the District.  A Monthly Progress Schedule shall update the approved Construction Schedule or the last Monthly Progress Schedule, showing all work completed and to be completed as well as ...
	9.2.2 Contractor shall submit Monthly Progress Schedule(s) with all payment applications.
	9.2.3 Contractor must provide all schedules both in hard copy and electronically, in a format (e.g., Microsoft Project or Primavera) approved in advance by the District.
	9.2.4 The District will review the schedules submitted and the Contractor shall make changes and corrections in the schedules as requested by the District and resubmit the schedules until approved by the District.
	9.2.5 The District shall have the right at any time to revise the schedule of values if, in the District’s sole opinion, the schedule of values does not accurately reflect the value of the Work performed.
	9.2.6 All submittals and schedules must be approved by the District before Contractor can rely on them as a basis for payment.

	9.3 Material Safety Data Sheets (MSDS)

	10. SITE ACCESS, CONDITIONS, AND REQUIREMENTS
	10.1 Site Investigation
	10.2 Soils Investigation Report
	10.2.1 When a soils investigation report obtained from test holes at Site or for the Project is available, that report may be available to the Contractor but shall not be a part of this Contract and shall not alleviate or excuse the Contractor’s oblig...
	10.2.2 Contractor agrees that no claim against District will be made by Contractor for damages and hereby waives any rights to damages if, during progress of Work, Contractor encounters subsurface or latent conditions at Site materially differing from...

	10.3 Access to Work
	10.4 Layout and Field Engineering
	10.4.1 All field engineering required for layout of this Work and establishing grades for earthwork operations shall be furnished by Contractor at its expense.  This Work shall be done by a qualified, California-registered civil engineer approved in w...
	10.4.2 The Contractor shall be responsible for having ascertained pertinent local conditions such as location, accessibility, and general character of the Site and for having satisfied itself as to the conditions under which the Work is to be performe...
	10.4.3 Contractor shall protect and preserve established benchmarks and monuments and shall make no changes in locations without the prior written approval of District.  Contractor shall replace any benchmarks or monuments that are lost or destroyed s...

	10.5 Utilities
	10.6 Sanitary Facilities
	10.7 Surveys
	10.8 Regional Notification Center
	10.9 Existing Utility Lines
	10.9.1 Pursuant to Government Code section 4215, District assumes the responsibility for removal, relocation, and protection of main or trunk utility lines and facilities located on the construction Site at the time of commencement of construction und...
	10.9.2 Locations of existing utilities provided by District shall not be considered exact, but approximate within a reasonable margin and shall not relieve Contractor of responsibilities to exercise reasonable care or costs of repair due to Contractor...
	10.9.3 No provision herein shall be construed to preclude assessment against Contractor for any other delays in completion of the Work.  Nothing in this Article shall be deemed to require District to indicate the presence of existing service laterals,...
	10.9.4 If Contractor, while performing Work under this Contract, discovers utility facilities not identified by District in Contract Plans and Specifications, Contractor shall immediately notify the District and the utility in writing.  The cost of re...

	10.10 Notification
	10.11 Hazardous Materials
	10.12 No Signs

	11. TRENCHES
	11.1 Trenches Greater Than Five Feet
	11.2 Excavation Safety
	11.3 No Tort Liability of District
	11.4 No Excavation without Permits
	11.5 Discovery of Hazardous Waste and/or Unusual Conditions
	11.5.1 Pursuant to Public Contract Code section 7104, if the Work involves digging trenches or other excavations that extend deeper than four feet below the Surface, the Contractor shall promptly, and before the following conditions are disturbed, not...
	11.5.1.1 Material that the Contractor believes may be material that is hazardous waste, as defined in section 25117 of the Health and Safety Code, is required to be removed to a Class I, Class II, or Class III disposal site in accordance with provisio...
	11.5.1.2 Subsurface or latent physical conditions at the Site differing from those indicated.
	11.5.1.3 Unknown physical conditions at the Site of any unusual nature, different materially from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract.

	11.5.2 The District shall promptly investigate the conditions, and if it finds that the conditions do materially so differ, or do involve hazardous waste, and cause a decrease or increase in the Contractor’s cost of, or the time required for, performa...
	11.5.3 In the event that a dispute arises between District and the Contractor whether the conditions materially differ, or involve hazardous waste, or cause a decrease or increase in the Contractor’s cost of, or time required for, performance of any p...


	12. INSURANCE AND BONDS
	12.1 Insurance
	12.1.1 Commercial General Liability and Automobile Liability Insurance
	12.1.1.1 Contractor shall procure and maintain, during the life of this Contract, Commercial General Liability Insurance and Automobile Liability Insurance that shall protect Contractor, District, State, Construction Manager(s), Project Inspector(s), ...
	12.1.1.2 Contractor’s deductible or self-insured retention for its Commercial General Liability Insurance policy shall not exceed $25,000 unless approved in writing by District.
	12.1.1.3 All such policies shall be written on an occurrence form.

	12.1.2 Excess Liability Insurance
	12.1.2.1 Contractor may procure and maintain, during the life of this Contract, an Excess Liability Insurance Policy to meet the policy limit requirements of the required policies if Contractor’s underlying policy limits are less than required.
	12.1.2.2 There shall be no gap between the per occurrence amount of any underlying policy and the start of the coverage under the Excess Liability Insurance Policy.  Any Excess Liability Insurance Policy shall be written on a following form and shall ...
	12.1.2.3 The District, in its sole discretion, may accept the Excess Liability Insurance Policy that bring Contractor’s primary limits to the minimum requirements herein.

	12.1.3 Subcontractor(s):  Contractor shall require its Subcontractor(s), if any, to procure and maintain Commercial General Liability Insurance, Automobile Liability Insurance, and Excess Liability Insurance (if Subcontractor elects to satisfy, in par...
	12.1.4 Workers’ Compensation and Employers’ Liability Insurance
	12.1.4.1 In accordance with provisions of section 3700 of the California Labor Code, the Contractor and every Subcontractor shall be required to secure the payment of compensation to its employees.
	12.1.4.2 Contractor shall procure and maintain, during the life of this Contract, Workers’ Compensation Insurance and Employers’ Liability Insurance for all of its employees engaged in work under this Contract, on/or at the Site of the Project.  This ...

	12.1.5 Builder's Risk Insurance: Builder's Risk “All Risk” Insurance
	12.1.6 Pollution Liability Insurance
	12.1.6.1 Contractor shall procure and maintain Pollution Liability Insurance that shall protect Contractor, District, State, Construction Manager(s), Project Inspector(s), and Architect(s) from all claims for bodily injury, property damage, including ...
	12.1.6.2 Contractor shall warrant that any retroactive date applicable to coverage under the policy predates the effective date of the Contract and that continuous coverage will be maintained or an extended reporting or discovery period will be exerci...
	12.1.6.3 If Contractor is responsible for removing any pollutants from a site, then Contractor shall ensure that Any Auto, including owned, non-owned, and hired, is included within the above policies and at the required limits, to cover its automobile...

	12.1.7 Proof of Insurance and Other Requirements: Endorsements and Certificates
	12.1.7.1 Contractor shall not commence Work nor shall it allow any Subcontractor to commence Work under this Contract, until Contractor and its Subcontractor(s) have procured all required insurance and Contractor has delivered in duplicate to the Dist...
	12.1.7.2 Endorsements, certificates, and insurance policies shall include the following:
	12.1.7.2.1 A clause stating:
	12.1.7.2.2 Language stating in particular those insured, extent of insurance, location and operation to which insurance applies, expiration date, to whom cancellation and reduction notice will be sent, and length of notice period.
	12.1.7.2.3 All endorsements, certificates and insurance policies shall state that District, its trustees, employees and agents, the State of California, Construction Manager(s), Project Manager(s), Inspector(s) and Architect(s) are named additional in...

	12.1.7.3 No policy shall be amended, canceled or modified, and the coverage amounts shall not be reduced, until Contractor or Contractor’s broker has provided written notice to District, Architect, and Construction Manager stating date of the amendmen...
	12.1.7.4 Insurance written on a “claims made” basis shall be retroactive to a date that coincides with or precedes Contractor’s commencement of Work, including subsequent policies purchased as renewals or replacements.  Said policy is to be renewed by...
	12.1.7.5 Contractor’s and Subcontractors’ insurance policy(s) shall be primary and non-contributory to any insurance or self-insurance maintained by District, its trustees, employees and/or agents, the State of California, Construction Manager(s), Pro...
	12.1.7.6 All endorsements shall waive any right to subrogation against any of the named additional insureds.
	12.1.7.7 Unless otherwise stated in the Special Conditions, all of Contractor’s insurance shall be with insurance companies with an A.M. Best rating of no less than A: VII.
	12.1.7.8 The insurance requirements set forth herein shall in no way limit the Contractor’s liability arising out of or relating to the performance of the Work or related activities.
	12.1.7.9 Failure of Contractor and/or its Subcontractor(s) to comply with the insurance requirements herein shall be deemed a material breach of the Agreement.
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	12.1.8 Insurance Policy Limits

	12.2 Contract Security - Bonds
	12.2.1 Contractor shall furnish two surety bonds issued by a California admitted surety insurer as follows:
	12.2.1.1 Performance Bond:  A bond in an amount at least equal to one hundred percent (100%) of Contract Price as security for faithful performance of this Contract.
	12.2.1.2 Payment Bond:  A bond in an amount at least equal to one hundred percent (100%) of the Contract Price as security for payment of persons performing labor and/or furnishing materials in connection with this Contract.

	12.2.2 Cost of bonds shall be included in the Bid and Contract Price.
	12.2.3 All bonds related to this Project shall be in the forms set forth in these Contract Documents and shall comply with all requirements of the Contract Documents, including, without limitation, the bond forms.


	13. WARRANTY/GUARANTEE/INDEMNITY
	13.1 Warranty/Guarantee
	13.1.1 The Contractor shall obtain and preserve for the benefit of the District, manufacturer’s warranties on materials, fixtures, and equipment incorporated into the Work.
	13.1.2 In addition to guarantees required elsewhere, Contractor shall, and hereby does guarantee and warrant all Work furnished on the job against all defects for a period of ONE (1) year after the later of the following dates, unless a longer period ...
	13.1.2.1 The acceptance by the District, or its agent, of the Work, subject to these General Conditions, or
	13.1.2.2 The date that commissioning for the Project, if any, was completed.

	13.1.3 If, in the opinion of District, defective work creates a dangerous condition or requires immediate correction or attention to prevent further loss to District or to prevent interruption of operations of District, District will attempt to give t...
	13.1.4 The above provisions do not in any way limit the guarantees on any items for which a longer guarantee is specified or on any items for which a manufacturer gives a guarantee for a longer period.  Contractor shall furnish to District all appropr...
	13.1.5 Nothing herein shall limit any other rights or remedies available to District.

	13.2 Indemnity and Defense
	13.2.1 To the furthest extent permitted by California law, the Contractor shall indemnify, keep and hold harmless the District, the Architect, and the Construction Manager, their consultants and separate contractors, and their respective board members...
	13.2.2 Contractor shall also defend, at its own expense, Indemnitees against all suits, claims, allegations, damages, losses, and expenses, including but not limited to attorneys’ fees, caused by, arising out of, resulting from, or incidental to, the ...
	13.2.3 Without limitation of the provisions herein, if the Contractor’s agreement to indemnify and hold harmless the Indemnitees or its agreement to defend Indemnitees as provided herein shall be determined to be void or unenforceable, in whole or in ...
	13.2.4 Pursuant to Public Contract Code section 9201, the District shall provide timely notification to Contractor of the receipt of any third-party claim relating to this Contract.  The District shall be entitled to recover its reasonable costs incur...
	13.2.5 In any and all claims against any of the Indemnitees by any employee of the Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, the Contractor’s indemnificatio...
	13.2.6 The District may retain so much of the moneys due the Contractor as shall be considered necessary, until disposition of any such suit, claims or actions for damages or until the District, Architect and Construction Manager have received written...
	13.2.7 The defense and indemnification obligations hereunder shall survive the completion of Work, including the warranty/guarantee period, and/or the termination of the Agreement.


	14. TIME
	14.1 Notice to Proceed
	14.1.1 District may issue a Notice to Proceed within ninety (90) days from the date of the Notice of Award.  Once Contractor has received the Notice to Proceed, Contractor shall complete the Work within the period of time indicated in the Contract Doc...
	14.1.2 In the event that the District desires to postpone issuing the Notice to Proceed beyond ninety (90) days from the date of the Notice of Award, it is expressly understood that with reasonable notice to the Contractor, the District may postpone i...
	14.1.3 If the Contractor believes that a postponement of issuance of the Notice to Proceed will cause a hardship to Contractor, Contractor may terminate the Contract.  Contractor’s termination due to a postponement shall be by written notice to Distri...

	14.2 Computation of Time / Adverse Weather
	14.2.1 The Contractor will only be allowed a time extension for Adverse Weather conditions if requested by Contractor in compliance with the time extension request procedures and only if all of the following conditions are met:
	14.2.1.1 The weather conditions constitute Adverse Weather, as defined herein and further specified in the Special Conditions;
	14.2.1.2 Contractor can verify that the Adverse Weather caused delays in excess of five (5) hours of the indicated labor required to complete the scheduled tasks of Work on the day affected by the Adverse Weather;
	14.2.1.3 The Contractor’s crew is dismissed as a result of the Adverse Weather;
	14.2.1.4 Said delay adversely affects the critical path in the Construction Schedule; and
	14.2.1.5 Exceeds twelve (12) days of delay per year.

	14.2.2 If the aforementioned conditions are met, a non-compensable day-for-day extension will only be allowed for those days in excess of those indicated in the Special Conditions.
	14.2.3 The Contractor shall work seven (7) days per week, if necessary, irrespective of inclement weather, to maintain access and the Construction Schedule, and to protect the Work under construction from the effects of Adverse Weather, all at no furt...
	14.2.4 The Contract Time has been determined with consideration given to the average climate weather conditions prevailing in the County in which the Project is located.

	14.3 Hours of Work
	14.3.1 Sufficient Forces
	14.3.2 Performance During Working Hours
	14.3.3 No Work during State Testing
	Contractor shall, at no additional cost to the District and at the District’s request, coordinate its Work to not disturb District students including, without limitation, not performing any Work when students at the Site are taking State or Federally-...

	14.4 Progress and Completion
	14.4.1 Time of the Essence
	14.4.2 No Commencement Without Insurance or Bonds

	14.5 Schedule
	14.6 Expeditious Completion

	15. EXTENSIONS OF TIME – LIQUIDATED DAMAGES
	15.1 Liquidated Damages
	15.2 Excusable Delay
	15.2.1 Contractor shall not be charged for liquidated damages because of any delays in completion of Work which are not the fault of Contractor or its Subcontractors, including acts of God as defined in Public Contract Code section 7105, acts of enemy...
	15.2.2 Contractor shall notify the District pursuant to the claims provisions in these General Conditions of any anticipated delay and its cause.  Following submission of a claim, the District may determine whether the delay is to be considered avoida...
	15.2.3 In the event the Contractor requests an extension of Contract Time for unavoidable delay, such request shall be submitted in accordance with the provisions in the Contract Documents governing changes in Work.  When requesting time, requests mus...
	15.2.3.1 The duration of the activity relating to the changes in the Work and the resources (manpower, equipment, material, etc.) required to perform the activities within the stated duration.
	15.2.3.2 Specific logical ties to the Contract Schedule for the proposed changes and/or delay showing the activity/activities in the Construction Schedule that are affected by the change and/or delay.  In particular, Contractor must show an actual imp...
	15.2.3.3 A recovery schedule must be submitted within twenty (20) calendar days of written notification to the District of causes of delay.


	15.3 No Additional Compensation for Delays Within Contractor’s Control
	15.3.1 Contractor is aware that governmental agencies, including, without limitation, the Division of the State Architect, the Department of General Services, gas companies, electrical utility companies, water districts, and other agencies may have to...
	15.3.2 Contractor shall only be entitled to compensation for delay when all of the following conditions are met:
	15.3.2.1 The District is responsible for the delay;
	15.3.2.2 The delay is unreasonable under the circumstances involved;
	15.3.2.3 The delay was not within the contemplation of the District and Contractor; and
	15.3.2.4 Contractor timely complies with the claims procedure of the Contract Documents.


	15.4 Float or Slack in the Schedule

	16. CHANGES IN THE WORK
	16.1 No Changes Without Authorization
	16.1.1 There shall be no change whatsoever in the Drawings, Specifications, or in the Work without an executed Change Order or a written Construction Change Directive authorized by the District as herein provided.  District shall not be liable for the...
	16.1.2 Contractor shall perform immediately all work that has been authorized by a fully executed Change Order or Construction Change Directive.  Contractor shall be fully responsible for any and all delays and/or expenses caused by Contractor's failu...
	16.1.3 Should any Change Order result in an increase in the Contract Price or extend the Contract Time, the cost of or length of extension in that Change Order shall be agreed to, in writing, by the District in advance of the Work by Contractor, and s...
	16.1.4 Contractor understands, acknowledges, and agrees that the reason for District authorization is so that District may have an opportunity to analyze the Work and decide whether the District shall proceed with the Change Order or alter the Project...

	16.2 Architect Authority
	16.3 Change Orders
	16.3.1 A Change Order is a written instrument prepared and issued by the District and/or the Architect and signed by the District (as authorized by the District's Governing Board), the Contractor, the Architect, and approved by the Project Inspector (...
	16.3.1.1 A description of a change in the Work;
	16.3.1.2 The amount of the adjustment in the Contract Price, if any; and
	16.3.1.3 The extent of the adjustment in the Contract Time, if any.


	16.4 Construction Change Directives
	16.4.1 A Construction Change Directive is a written order prepared and issued by the District, the Construction Manager, and/or the Architect and signed by the District and the Architect, directing a change in the Work.  The District may, as provided ...
	16.4.2 The District may issue a Construction Change Directive in the absence of agreement on the terms of a Change Order.

	16.5 Force Account Directives
	16.5.1 When work, for which a definite price has not been agreed upon in advance, is to be paid for on a force account basis, all direct costs necessarily incurred and paid by the Contractor for labor, material, and equipment used in the performance o...
	16.5.2 The District will issue a Force Account Directive to proceed with the Work on a force account basis, and a not-to-exceed budget will be established by the District.
	16.5.3 All requirements regarding direct cost for labor, labor burden, material, equipment, and markups on direct costs for overhead and profit described in this section shall apply to Force Account Directives.  However, the District will only pay for...
	16.5.4 The Contractor shall be responsible for all cost related to the administration of Force Account Directive.  The markup for overhead and profit for Contractor modifications shall be full compensation to the Contractor to administer Force Account...
	16.5.5 The Contractor shall notify the District or its authorized representative(s) at least twenty-four (24) hours prior to proceeding with any of the force account work.  Furthermore, the Contractor shall notify the District when it has consumed eig...
	16.5.6 The Contractor shall diligently proceed with the work, and on a daily basis, submit a daily force account report on a form supplied by the District no later than 5:00 p.m. each day.  The report shall contain a detailed itemization of the daily ...
	16.5.7 In the event the Contractor and the District reach a written agreement on a set cost for the work while the work is proceeding based on a Force Account Directive, the Contractor’s signed daily force account reports shall be discontinued and all...

	16.6 Price Request
	16.6.1 Definition of Price Request
	16.6.2 Scope of Price Request

	16.7 Proposed Change Order
	16.7.1 Definition of Proposed Change Order
	16.7.2 Changes in Contract Price
	16.7.3 Changes in Time
	16.7.4 Unknown and/or Unforeseen Conditions
	16.7.5 Proposed Change Order Certification

	16.8 Format for Proposed Change Order
	16.8.1 The following format shall be used as applicable by the District and the Contractor (e.g. Change Orders, PCO’s) to communicate proposed additions and deductions to the Contract, supported by attached documentation.  Any spaces left blank will b...
	16.8.2 Labor.  Contractor shall be compensated for the costs of labor actually and directly utilized in the performance of the Work.  Such labor costs shall be limited to field labor for which there is a prevailing wage rate classification.  Wage rate...
	16.8.3 Materials.  Contractor shall be compensated for the costs of materials necessarily and actually used or consumed in connection with the performance of the change in the Work.  Costs of materials may include reasonable costs of transportation fr...
	16.8.4 Equipment.  As a precondition to the District’s duty to pay for Equipment rental or loading and transportation, Contractor shall provide satisfactory evidence of the actual costs of Equipment from the supplier, vendor or rental agency of same. ...
	16.8.5 Overhead and Profit.  The phrase “Overhead and Profit” shall include field and office supervisors and assistants, watchperson, use of small tools, consumable, insurance other than construction bonds and insurance required herein, and general fi...

	16.9 Change Order Certification
	16.9.1 All Change Orders and PCOs must include the following certification by the Contractor:
	16.9.1.1 The undersigned Contractor approves the foregoing as to the changes, if any, to the Contract Price specified for each item, and as to the extension of time allowed, if any, for completion of the entire Work as stated herein, and agrees to fur...
	16.9.1.2 It is expressly understood that the value of the extra Work or changes expressly includes any and all of the Contractor’s costs and expenses, direct and indirect, resulting from additional time required on the Project or resulting from delay ...


	16.10 Determination of Change Order Cost
	16.10.1 The amount of the increase or decrease in the Contract Price from a Change Order, if any, shall be determined in one or more of the following ways as applicable to a specific situation and at the District's discretion:
	16.10.1.1 District acceptance of a PCO;
	16.10.1.2 By unit prices contained in Contractor’s original bid;
	16.10.1.3 By agreement between District and Contractor.


	16.11 Deductive Change Orders
	16.12 Addition or Deletion of Alternate Bid Item(s)
	16.13 Discounts, Rebates, and Refunds
	16.14 Accounting Records
	16.15 Notice Required
	16.16 Applicability to Subcontractors
	16.17 Alteration to Change Order Language
	16.18 Failure of Contractor to Execute Change Order

	17. REQUEST FOR INFORMATION
	18. PAYMENTS
	18.1 Contract Price
	18.2 Applications for Progress Payments
	18.2.1 Procedure for Applications for Progress Payments
	18.2.1.1 Application for Progress Payment
	18.2.1.1.1 Not before the fifth (5th) day of each calendar month during the progress of the Work, Contractor shall submit to the District and the Architect an itemized Application for Payment for operations completed in accordance with the Schedule of...
	18.2.1.1.1.1 The amount paid to the date of the Application to the Contractor, to all its Subcontractors, and all others furnishing labor, material, or equipment for its Contract;
	18.2.1.1.1.2 The amount being requested under the Application for Payment by the Contractor on its own behalf and separately stating the amount requested on behalf of each of the Subcontractors and all others furnishing labor, material, and equipment ...
	18.2.1.1.1.3 The balance that will be due to each of such entities after said payment is made;
	18.2.1.1.1.4 A certification that the As-Built Drawings and annotated Specifications are current;
	18.2.1.1.1.5 Itemized breakdown of work done for the purpose of requesting partial payment;
	18.2.1.1.1.6 An updated and acceptable construction schedule in conformance with the provisions herein;
	18.2.1.1.1.7 The additions to and subtractions from the Contract Price and Contract Time;
	18.2.1.1.1.8 A total of the retentions held;
	18.2.1.1.1.9 Material invoices, evidence of equipment purchases, rentals, and other support and details of cost as the District may require from time to time;
	18.2.1.1.1.10 The percentage of completion of the Contractor’s Work by line item;
	18.2.1.1.1.11 Schedule of Values updated from the preceding Application for Payment;
	18.2.1.1.1.12 A duly completed and executed conditional waiver and release upon progress payment compliant with Civil Code section 8132 from the Contractor and each subcontractor of any tier and supplier to be paid from the current progress payment;
	18.2.1.1.1.13 A duly completed and executed unconditional waiver and release upon progress payment compliant with Civil Code section 8134 from the Contractor and each subcontractor of any tier and supplier that was paid from the previous progress paym...
	18.2.1.1.1.14 A certification by the Contractor of the following:
	18.2.1.1.1.15 The Contractor shall be subject to the False Claims Act set forth in Government Code section 12650 et seq. for information provided with any Application for Progress Payment.
	18.2.1.1.1.16 All remaining certified payroll records (“CPR(s)”) for each journeyman, apprentice, worker, or other employee employed by the Contractor and/or each Subcontractor in connection with the Work for the period of the Application for Payment....
	18.2.1.1.1.16.1 Contractor and/or its Subcontractor(s) provide electronic CPRs weekly for all weeks any journeyman, apprentice, worker or other employee was employed in connection with the Work directly to the DIR, or within ten (10) days of any reque...
	18.2.1.1.1.16.2 Any delay in Contractor and/or its Subcontractor(s) providing CPRs in a timely manner may directly delay the Contractor’s payment.


	18.2.1.1.2 Applications received after June 20th will not be paid until the second week of July and applications received after December 12th will not be paid until the first week of January.


	18.2.2 Prerequisites for Progress Payments
	18.2.2.1 First Payment Request:  The following items, if applicable, must be completed before the District will accept and/or process the Contractor's first payment request:
	18.2.2.1.1 Installation of the Project sign;
	18.2.2.1.2 Installation of field office;
	18.2.2.1.3 Installation of temporary facilities and fencing;
	18.2.2.1.4 Schedule of Values;
	18.2.2.1.5 Contractor’s Construction Schedule;
	18.2.2.1.6 Schedule of unit prices, if applicable;
	18.2.2.1.7 Submittal Schedule;
	18.2.2.1.8 Receipt by Architect of all submittals due as of the date of the payment application;
	18.2.2.1.9 Copies of necessary permits;
	18.2.2.1.10 Copies of authorizations and licenses from governing authorities;
	18.2.2.1.11 Initial progress report;
	18.2.2.1.12 Surveyor qualifications;
	18.2.2.1.13 Written acceptance of District's survey of rough grading, if applicable;
	18.2.2.1.14 List of all Subcontractors, with names, license numbers, telephone numbers, and Scope of Work;
	18.2.2.1.15 All bonds and insurance endorsements; and
	18.2.2.1.16 Resumes of Contractor’s project manager, and if applicable, job site secretary, record documents recorder, and job site superintendent.

	18.2.2.2 Second Payment Request:  The District will not process the second payment request until and unless all submittals and Shop Drawings have been accepted for review by the Architect.
	18.2.2.3 No Waiver of Criteria:  Any payments made to Contractor where criteria set forth herein have not been met shall not constitute a waiver of said criteria by District.  Instead, such payment shall be construed as a good faith effort by District...


	18.3 Progress Payments
	18.3.1 District’s Approval of Application for Payment
	18.3.1.1 Upon receipt of an Application for Payment, The District shall act in accordance with both of the following:
	18.3.1.1.1 Each Application for Payment shall be reviewed by the District as soon as practicable after receipt for the purpose of determining that the Application for Payment is a proper Application for Payment.
	18.3.1.1.2 Any Application for Payment determined not to be a proper Application for Payment suitable for payment shall be returned to the Contractor as soon as practicable, but not later than seven (7) days, after receipt.  An Application for Payment...
	18.3.1.1.3 An Application for Payment shall be considered properly executed if funds are available for payment of the Application for Payment, and payment is not delayed due to an audit inquiry by the financial officer of the District.

	18.3.1.2 The District’s review of the Contractor’s Application for Payment will be based on the District’s and the Architect’s observations at the Site and the data comprising the Application for Payment that the Work has progressed to the point indic...
	18.3.1.2.1 Observation of the Work for general conformance with the Contract Documents,
	18.3.1.2.2 Results of subsequent tests and inspections,
	18.3.1.2.3 Minor deviations from the Contract Documents correctable prior to completion, and
	18.3.1.2.4 Specific qualifications expressed by the Architect.

	18.3.1.3 District’s approval of the certified Application for Payment shall be based on Contractor complying with all requirements for a fully complete and valid certified Application for Payment.

	18.3.2 Payments to Contractor
	18.3.2.1 Within thirty (30) days after approval of the Application for Payment, Contractor shall be paid a sum equal to ninety-five percent (95%) of the value of the Work performed (as verified by Architect and Inspector and certified by Contractor) u...
	18.3.2.2 The Contractor shall not be entitled to have any payment requests processed, or be entitled to have any payment made for Work performed, so long as any lawful or proper direction given by the District concerning the Work, or any portion there...
	18.3.2.3 If the District fails to make any progress payment within thirty (30) days after receipt of an undisputed and properly submitted Application for Payment from the Contractor, the District shall pay interest to the Contractor equivalent to the ...

	18.3.3 No Waiver

	18.4 Decisions to Withhold Payment
	18.4.1 Reasons to Withhold Payment
	18.4.1.1 Defective Work not remedied within FORTY-EIGHT (48) hours of written notice to Contractor.
	18.4.1.2 Stop Payment Notices or other liens served upon the District as a result of the Contract.  Contractor agrees that the District may withhold up to 125% of the amount claimed in the Stop Payment Notice to answer the claim and to provide for the...
	18.4.1.3 Liquidated damages assessed against the Contractor.
	18.4.1.4 The cost of completion of the Contract if there exists a reasonable doubt that the Work can be completed for the unpaid balance of the Contract Price or by the completion date.
	18.4.1.5 Damage to the District or other contractor(s).
	18.4.1.6 Unsatisfactory prosecution of the Work by the Contractor.
	18.4.1.7 Failure to store and properly secure materials.
	18.4.1.8 Failure of the Contractor to submit, on a timely basis, proper, sufficient, and acceptable documentation required by the Contract Documents, including, without limitation, a Construction Schedule, Schedule of Submittals, Schedule of Values, M...
	18.4.1.9 Failure of the Contractor to maintain As-Built Drawings.
	18.4.1.10 Erroneous estimates by the Contractor of the value of the Work performed, or other false statements in an Application for Payment.
	18.4.1.11 Unauthorized deviations from the Contract Documents.
	18.4.1.12 Failure of the Contractor to prosecute the Work in a timely manner in compliance with the Construction Schedule, established progress schedules, and/or completion dates.
	18.4.1.13 Failure to provide acceptable electronic certified payroll records, as required by the Labor Code, by these Contract Documents, or by written request; for each journeyman, apprentice, worker, or other employee employed by the Contractor and/...
	18.4.1.14 Failure to properly pay prevailing wages as required in Labor Code section 1720 et seq., failure to comply with any other Labor Code requirements, and/or failure to comply with labor compliance monitoring and enforcement by the DIR.
	18.4.1.15 Allowing an unregistered subcontractor, as described in Labor Code section 1725.5, to engage in the performance of any work under this Contract.
	18.4.1.16 Failure to comply with any applicable federal statutes and regulations regarding minimum wages, withholding, payrolls and basic records, apprentice and trainee employment requirements, equal employment opportunity requirements, Copeland Act ...
	18.4.1.17 Failure to properly maintain or clean up the Site.
	18.4.1.18 Failure to timely indemnify, defend, or hold harmless the District.
	18.4.1.19 Any payments due to the District, including but not limited to payments for failed tests, utilities changes, or permits.
	18.4.1.20 Failure to pay Subcontractor(s) or supplier(s) as required by law and by the Contract Documents.
	18.4.1.21 Failure to pay any royalty, license or similar fees.
	18.4.1.22 Contractor is otherwise in breach, default, or in substantial violation of any provision of this Contract.
	18.4.1.23 Failure to perform any implementation and/or monitoring required by any SWPPP for the Project and/or the imposition of any penalties or fines therefore whether imposed on the District or Contractor.

	18.4.2 Reallocation of Withheld Amounts
	18.4.2.1 District may, in its discretion, apply any withheld amount to pay outstanding claims or obligations as defined herein.  In so doing, District shall make such payments on behalf of Contractor.  If any payment is so made by District, then that ...
	18.4.2.2 If Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents or fails to perform any provision thereof, District may, after FORTY-EIGHT (48) hours’ written notice to the Contractor and, without prejudice ...

	18.4.3 Payment After Cure

	18.5 Subcontractor Payments
	18.5.1 Payments to Subcontractors
	18.5.2 No Obligation of District for Subcontractor Payment
	18.5.3 Joint Checks


	19. COMPLETION OF THE WORK
	19.1 Completion
	19.1.1 District will accept completion of Contract and have the Notice of Completion recorded when the entire Work shall have been completed to the satisfaction of District.
	19.1.2 The Work may only be accepted as complete by action of the governing board of the District.
	19.1.3 District, at its sole option, may accept completion of Contract and have the Notice of Completion recorded when the entire Work shall have been completed to the satisfaction of District, except for minor corrective items, as distinguished from ...
	19.1.4 At the end of the 15-day period, if there are any items remaining to be corrected, District may elect to proceed as provided herein related to adjustments to Contract Price, and/or District’s right to perform the Work of the Contractor.

	19.2 Close-Out/Certification Procedures
	19.2.1 Punch List
	19.2.2 Close-Out/Certification Requirements
	19.2.2.1 Utility Connections
	19.2.2.2 Record Drawings and Record Specifications
	19.2.2.2.1 Contractor shall provide exact Record Drawings of the Work (“As-Builts”) and Record Specifications upon completion of the Project and as a condition precedent to approval of final payment.
	19.2.2.2.2 Contractor shall obtain the Inspector’s approval of the corrected prints and employ a competent draftsman to transfer the Record Drawings information to the most current version of AutoCAD that is, at that time, currently utilized for plan ...
	19.2.2.2.3 Contractor is liable and responsible for any and all inaccuracies in the Record Drawings and Record Specifications, even if inaccuracies become evident at a future date.

	19.2.2.3 Maintenance Manuals:  Contractor shall prepare all operation and maintenance manuals and date as indicated in the Specifications.
	19.2.2.4 Source Programming:  Contractor shall provide all source programming for all items in the Project.
	19.2.2.5 Verified Reports:  Contractor shall completely and accurately fill out and file forms DSA 6-C or DSA 152 (or current form), as appropriate.  Refer to section 4-336 and section 4-343 of Part 1, Title 24 of the California Code of Regulations.


	19.3 Final Inspection
	19.3.1 Contractor shall comply with Punch List procedures as provided herein, and maintain the presence of a Project Superintendent and Project Manager until the Punch List is complete to ensure proper and timely completion of the Punch List.  Under n...
	19.3.2 Upon Contractor’s completion of all items on the Punch List and any other uncompleted portions of the Work, the Contractor shall notify the District and Architect, who shall again inspect such Work.  If the Architect finds the Work complete and...
	19.3.3 Final Inspection Requirements
	19.3.3.1 Before calling for final inspection, Contractor shall determine that the following have been performed:
	19.3.3.1.1 The Work has been completed.
	19.3.3.1.2 All life safety items are completed and in working order.
	19.3.3.1.3 Mechanical and electrical Work are complete and tested, fixtures are in place, connected, and ready for tryout.
	19.3.3.1.4 Electrical circuits scheduled in panels and disconnect switches labeled.
	19.3.3.1.5 Painting and special finishes complete.
	19.3.3.1.6 Doors complete with hardware, cleaned of protective film, relieved of sticking or binding, and in working order.
	19.3.3.1.7 Tops and bottoms of doors sealed.
	19.3.3.1.8 Floors waxed and polished as specified.
	19.3.3.1.9 Broken glass replaced and glass cleaned.
	19.3.3.1.10 Grounds cleared of Contractor’s equipment, raked clean of debris, and trash removed from Site.
	19.3.3.1.11 Work cleaned, free of stains, scratches, and other foreign matter, and damaged and broken material replaced.
	19.3.3.1.12 Finished and decorative work shall have marks, dirt, and superfluous labels removed.
	19.3.3.1.13 Final cleanup, as provided herein.



	19.4 Costs of Multiple Inspections
	19.5 Partial Occupancy or Use Prior to Completion
	19.5.1 District’s Rights to Occupancy
	19.5.2 Inspection Prior to Occupancy or Use
	19.5.3 No Waiver


	20. FINAL PAYMENT AND RETENTION
	20.1 Final Payment
	20.2 Prerequisites for Final Payment
	20.2.1 A full release of all Stop Payment Notices served in connection with the Work shall be submitted by Contractor.
	20.2.2 A duly completed and executed conditional waiver and release upon final payment compliant with Civil Code section 8136, from the Contractor and each subcontractor of any tier and supplier to be paid from the final payment.
	20.2.3 A duly completed and executed unconditional waiver and release upon progress payment compliant with Civil Code section 8134, from the Contractor and each subcontractor of any tier and supplier that was paid from the previous progress payments.
	20.2.4 A duly completed and executed Document 00 65 19.26, “AGREEMENT AND RELEASE OF ANY AND ALL CLAIMS” from the Contractor.
	20.2.5 The Contractor shall have made all corrections to the Work that are required to remedy any defects therein, to obtain compliance with the Contract Documents or any requirements of applicable codes and ordinances, or to fulfill any of the orders...
	20.2.6 Each Subcontractor shall have delivered to the Contractor all written guarantees, warranties, applications, and bonds required by the Contract Documents for its portion of the Work.
	20.2.7 Contractor must have completed all requirements set forth under “Close-Out/Certification Procedures,” including, without limitation, submission of an approved set of complete Record Drawings.
	20.2.8 Architect shall have issued its written approval that final payment can be made.
	20.2.9 The Contractor shall have delivered to the District all manuals and materials required by the Contract Documents, which must be approved by the District.
	20.2.10 The Contractor shall have completed final clean-up as provided herein.

	20.3 Retention
	20.3.1 The retention, less any amounts disputed by the District or that the District has the right to withhold pursuant to provisions herein, shall be paid:
	20.3.1.1 After approval by the Architect of the Application and Certificate of Payment,
	20.3.1.2 After the satisfaction of the conditions set forth herein, and
	20.3.1.3 After forty-five (45) days after the recording of the Notice of Completion by District.

	20.3.2 No interest shall be paid on any retention, or on any amounts withheld due to a failure of the Contractor to perform, in accordance with the terms and conditions of the Contract Documents, except as provided to the contrary in any Escrow Agreem...

	20.4 Substitution of Securities

	21. UNCOVERING OF WORK
	22. NONCONFORMING WORK AND CORRECTION OF WORK
	22.1 Nonconforming Work
	22.1.1 Contractor shall promptly remove from Premises all Work identified by District as failing to conform to the Contract Documents whether incorporated or not.  Contractor shall promptly replace and re-execute its own Work to comply with the Contra...
	22.1.2 If Contractor does not remove Work that District has identified as failing to conform to the Contract Documents within a reasonable time, not to exceed FORTY-EIGHT (48) hours, District may remove it and may store any material at Contractor’s ex...

	22.2 Correction of Work
	22.2.1 Correction of Rejected Work
	22.2.2 One-Year Warranty Corrections

	22.3 District's Right to Perform Work
	22.3.1 If the Contractor should neglect to prosecute the Work properly or fail to perform any provisions of this contract, the District, after FORTY-EIGHT (48) hours written notice to the Contractor, may, without prejudice to any other remedy it may h...
	22.3.2 If it is found at any time, before or after completion of the Work, that Contractor has varied from the Drawings and/or Specifications, including, but not limited to, variation in material, quality, form, or finish, or in the amount or value of...
	22.3.2.1 That all such improper Work be removed, remade or replaced, and all work disturbed by these changes be made good by Contractor at no additional cost to the District;
	22.3.2.2 That the District deduct from any amount due Contractor the sum of money equivalent to the difference in value between the work performed and that called for by the Drawings and Specifications; or
	22.3.2.3 That the District exercise any other remedy it may have at law or under the Contract Documents, including but not limited to the District hiring its own forces or another contractor to replace the Contractor’s nonconforming Work, in which cas...



	23. TERMINATION AND SUSPENSION
	23.1 District's Right to Terminate Contractor for Cause
	23.1.1 Grounds for Termination:  The District, in its sole discretion, may terminate the Contract and/or terminate the Contractor’s right to perform the work of the Contract based upon any of the following:
	23.1.1.1 Contractor refuses or fails to execute the Work or any separable part thereof with sufficient diligence as will ensure its completion within the time specified or any extension thereof, or
	23.1.1.2 Contractor fails to complete said Work within the time specified or any extension thereof, or
	23.1.1.3 Contractor persistently fails or refused to perform Work or provide material of sufficient quality as to be in compliance with Contract Documents; or
	23.1.1.4 Contractor persistently or repeatedly refuses fails, except in cases for which extension of time is provided, to supply enough properly skilled workers or proper materials to complete the Work in the time specified; or
	23.1.1.5 Contractor fails to make prompt payment to Subcontractors, or for material, or for labor; or
	23.1.1.6 Contractor persistently disregards laws, or ordinances, or instructions of District; or
	23.1.1.7 Contractor fails to supply labor, including that of Subcontractors, that is sufficient to prosecute the Work or that can work in harmony with all other elements of labor employed or to be employed on the Work; or
	23.1.1.8 Contractor or its Subcontractor(s) is/are otherwise in breach, default, or in substantial violation of any provision of this Contract, including but not limited to a lapse in licensing or registration.

	23.1.2 Notification of Termination
	23.1.2.1 Upon the occurrence at District's sole determination of any of the above conditions, District may, without prejudice to any other right or remedy, serve written notice upon Contractor and its Surety of District's termination of this Contract ...
	23.1.2.2 Upon Termination, District may immediately serve written notice of tender upon Surety whereby Surety shall have the right to take over and perform this Contract only if Surety:
	23.1.2.2.1 Within three (3) days after service upon it of the notice of tender, gives District written notice of Surety’s intention to take over and perform this Contract; and
	23.1.2.2.2 Commences performance of this Contract within three (3) days from date of serving of its notice to District.

	23.1.2.3 Surety shall not utilize Contractor in completing the Project if the District notifies Surety of the District’s objection to Contractor’s further participation in the completion of the Project.  Surety expressly agrees that any contractor whi...
	23.1.2.4 If Surety fails to notify District or begin performance as indicated herein, District may take over the Work and execute the Work to completion by any method it may deem advisable at the expense of Contractor and/or its Surety.  Contractor an...

	23.1.3 Effect of Termination
	23.1.3.1 Contractor shall, only if  ordered to do so by the District, immediately remove from the Site all or any materials and personal property belonging to Contractor that have not been incorporated in the construction of the Work, or which are not...
	23.1.3.2 In the event that the District shall perform any portion of, or the whole of the Work, pursuant to the provisions of the General Conditions, the District shall not be liable nor account to the Contractor in any way for the time within which, ...
	23.1.3.3 In the event that the Contract is terminated for any reason, no allowances or compensation will be granted for the loss of any anticipated profit by the Contractor or any impact or impairment of Contractor’s bonding capacity.
	23.1.3.4 If the expense to the District to finish the Work exceeds the unpaid Contract Price, Contractor and Surety shall pay difference to District within twenty-one (21) days of District's request.
	23.1.3.5 The District shall have the right (but shall have no obligation) to assume and/or assign to a general contractor or construction manager or other third party who is qualified and has sufficient resources to complete the Work, the rights of th...
	23.1.3.6 The foregoing provisions are in addition to and not in limitation of any other rights or remedies available to District.

	23.1.4 Emergency Termination of Public Contracts Act of 1949
	23.1.4.1 This Contract is subject to termination as provided by sections 4410 and 4411 of the Government Code of the State of California, being a portion of the Emergency Termination of Public Contracts Act of 1949.
	23.1.4.1.1 Section 4410 of the Government Code states:
	23.1.4.1.2 Section 4411 of the Government Code states:

	23.1.4.2 Compensation to the Contractor shall be determined at the sole discretion of District on the basis of the reasonable value of the Work done, including preparatory work.  As an exception to the foregoing and at the District's discretion, in th...


	23.2 Termination of Contractor for Convenience
	23.2.1 District in its sole discretion may terminate the Contract upon three (3) days’ written notice to the Contractor.  Under a termination for convenience, the District retains the right to all the options available to the District if there is a te...
	23.2.1.1 The actual cost for labor, materials, and services performed that is unpaid and adequately documented through timesheets, invoices, receipts, or otherwise, and
	23.2.1.2 Five percent (5%) of the total cost of work performed as of the date of termination, or five percent (5%) of the value of the Work yet to be performed, whichever is less.  This five percent (5%) amount shall be full compensation for all Contr...


	23.3 Suspension of Work
	23.3.1 District in its sole discretion may suspend, delay or interrupt the Work in whole or in part for such period of time as the District may determine upon three (3) days written notice to the Contractor.
	23.3.1.1 An adjustment may be made for changes in the cost of performance of the Work caused by any such suspension, delay or interruption.  No adjustment shall be made to the extent:
	23.3.1.1.1 That performance is, was or would have been so suspended, delayed or interrupted by another cause for which Contractor is responsible; or
	23.3.1.1.2 That an equitable adjustment is made or denied under another provision of the Contract; or
	23.3.1.1.3 That the suspension of Work was the direct or indirect result of Contractor’s failure to perform any of its obligations hereunder.

	23.3.1.2 Any adjustments in cost of performance may have a fixed or percentage fee as provided in the section on Format for Proposed Change Order herein.  This amount shall be full compensation for all Contractor’s and its Subcontractor(s)’ changes in...



	24. CLAIMS PROCESS
	24.1 Performance during Claim Process
	24.2 Definition of Claim
	24.2.1 Pursuant to Public Contract Code section 9204, the term “Claim” means a separate demand by the Contractor sent by registered mail or certified mail with return receipt requested, for one or more of the following:
	24.2.1.1 A time extension, including without limitation, for relief of damages or penalties for delay assessed by the District under the Contract;
	24.2.1.2 Payment by the District of money or damages arising from work done by, or on behalf of, the Contractor pursuant to the Contract and payment of which is not otherwise expressly provided for or to which Contractor is not otherwise entitled to; or
	24.2.1.3 An amount of payment disputed by the District.


	24.3 Claims Presentation
	24.3.1 If Contractor intends to apply for an increase in the Contract Price or Contract Time for any reason including, without limitation, the acts of District or its agents, Contractor shall, within thirty (30) days after the event giving rise to the...
	24.3.2 The Claim shall identify:
	24.3.2.1 The issues, events, conditions, circumstances and/or causes giving rise to the dispute, and shall show, in detail, the cause and effect of same;
	24.3.2.2 The pertinent dates and/or durations and actual and/or anticipated effects on the Contract Price, Contract Schedule milestones and/or Contract Time adjustments;
	24.3.2.3 The line-item costs for labor, material, and/or equipment, if applicable; or
	24.3.2.4 A request by Contractor, if any, to waive the claims procedure under Public Contract Code section 9204 and proceed directly to the commencement of a civil action or binding arbitration.

	24.3.3 The Claim shall include the following certification by the Contractor:
	24.3.3.1 The undersigned Contractor certifies under penalty of perjury that the attached dispute is made in good faith; that the supporting data is accurate and complete to the best of my knowledge and belief; that the amount requested accurately refl...
	24.3.3.2 Furthermore, Contractor understands that the value of the attached dispute expressly includes any and all of the Contractor’s costs and expenses, direct and indirect, resulting from the Work performed on the Project, additional time required ...


	24.4 Claim Resolution pursuant to Public Contract Code section 9204
	24.4.1 STEP 1:
	24.4.1.1 Upon receipt of a Claim by registered or certified mail, return receipt  requested, including the documents necessary to substantiate it, the District shall conduct a reasonable review of the Claim and, within a period not to exceed 45 days, ...
	24.4.1.1.1 Any payment due on an undisputed portion of the Claim shall be processed and made within 60 days after the District issues its written statement. Amounts not paid in a timely manner as required by this section, section 25.4, shall bear inte...

	24.4.1.2 Upon receipt of a Claim, the parties may mutually agree to waive, in writing, mediation and proceed directly to the commencement of a civil action or binding arbitration, as applicable.  In this instance, District and Contractor must comply w...
	24.4.1.3 If the District fails to issue a written statement, or to otherwise meet the time requirements of this section, this shall result in the Claim being deemed rejected in its entirety.  A Claim that is denied by reason of the District’s failure ...

	24.4.2 STEP 2:
	24.4.2.1 If Contractor disputes the District’s written response, or if the District fails to respond to a Claim within the time prescribed, Contractor may demand in writing an informal conference to meet and confer for settlement of the issues in disp...
	24.4.2.1.1.1 Any payment due on an undisputed portion of the Claim shall be processed and made within 60 days after the District issues its written statement.  Amounts not paid in a timely manner as required by this section, section 25.4, shall bear i...


	24.4.3 STEP 3:
	24.4.3.1 Any disputed portion of the Claim, as identified by Contractor in writing, shall be submitted to nonbinding mediation, with the District and Contractor sharing the associated costs equally. The District and Contractor shall mutually agree to ...
	24.4.3.1.1 For purposes of this section, mediation includes any nonbinding process, including, but not limited to, neutral evaluation or a dispute review board, in which an independent third party or board assists the parties in dispute resolution thr...

	24.4.3.2 Unless otherwise agreed to by the District and Contractor in writing, the mediation conducted pursuant to this section shall excuse any further obligation under Public Contract Code section 20104.4 to mediate after litigation has been commenced.

	24.4.4 STEP 4:
	24.4.4.1 If mediation under this section does not resolve the parties’ dispute, the District may, but does not require arbitration of disputes under private arbitration or the Public Works Contract Arbitration Program.


	24.5 Subcontractor Pass-Through Claims
	24.5.1 If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against a District because privity of contract does not exist, the contractor may present to the District a Claim on behalf of a subcontractor or lower tier...
	24.5.2 Within 45 days of receipt of this written request from a subcontractor, Contractor shall notify the subcontractor in writing as to whether the Contractor presented the Claim to the District and, if Contractor did not present the Claim, provide ...
	24.5.3 The Contractor shall bind all its Subcontractors to the provisions of this section and will hold the District harmless against Claims by Subcontractors.

	24.6 Government Code Claim Act Claim
	24.6.1 If a claim, or any portion thereof, remains in dispute upon satisfaction of all applicable Claim Resolution requirements, including those pursuant to Public Contract Code section 9204, the Contractor shall comply with all claims presentation re...

	24.7 Claim Resolution pursuant to Public Contract Code section 20104 et seq.
	24.7.1 In the event of a disagreement between the parties as to performance of the Work, the interpretation of this Contract, or payment or nonpayment for Work performed or not performed, the parties shall attempt to resolve all claims of three hundre...
	24.7.1.1 Contractor shall file with the District any written Claim, including the documents necessary to substantiate it, upon the application for final payment.
	24.7.1.2 For claims of less than fifty thousand dollars ($50,000), the District shall respond in writing within forty-five (45) days of receipt of the Claim or may request in writing within thirty (30) days of receipt of the Claim any additional docum...
	24.7.1.2.1 If additional information is required, it shall be requested and provided by mutual agreement of the parties.
	24.7.1.2.2 District's written response to the documented Claim shall be submitted to the Contractor within fifteen (15) days after receipt of the further documentation or within a period of time no greater than that taken by the Contractor to produce ...

	24.7.1.3 For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred seventy-five thousand dollars ($375,000), the District shall respond in writing to all written Claims within sixty (60) days of receipt of the claim, ...
	24.7.1.3.1 If additional information is required, it shall be requested and provided upon mutual agreement of the District and the Contractor.
	24.7.1.3.2 The District's written response to the Claim, as further documented, shall be submitted to the Contractor within thirty (30) days after receipt of the further documentation, or within a period of time no greater than that taken by the Contr...

	24.7.1.4 If Contractor disputes the District’s written response, or the District fails to respond within the time prescribed, Contractor may so notify the District, in writing, either within fifteen (15) days of receipt of the District's response or w...
	24.7.1.5 Following the meet and confer conference, if the Claim or any portion of it remains in dispute, the Contractor may file a claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Di...
	24.7.1.6 For any civil action filed to resolve claims filed pursuant to this section, within sixty (60) days, but no earlier than thirty (30) days, following the filing of responsive pleadings, the court shall submit the matter to nonbinding mediation...
	24.7.1.7 If the matter remains in dispute, the case shall be submitted to judicial arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of the Title 3 of Part 3 of the Code of Civil Procedure, notwithstanding Section 1141.11 of that c...
	24.7.1.8 The District shall not fail to pay money as to any portion of a Claim which is undisputed except as otherwise provided in the Contract Documents.  In any suit filed pursuant to this section, the District shall pay interest due at the legal ra...

	24.7.2 Contractor shall bind its Subcontractors to the provisions of this Section and will hold the District harmless against disputes by Subcontractors.

	24.8 Claim Resolution Non-Applicability
	24.8.1 The procedures for dispute and claim resolutions set forth in this Article shall not apply to the following:
	24.8.1.1 Personal injury, wrongful death or property damage claims;
	24.8.1.2 Latent defect or breach of warranty or guarantee to repair;
	24.8.1.3 Stop payment notices;
	24.8.1.4 District’s rights set forth in the Article on Suspension and Termination;
	24.8.1.5 Disputes arising out of labor compliance enforcement by the Department of Industrial Relations; or
	24.8.1.6 District rights and obligations as a public entity set forth in applicable statutes; provided, however, that penalties imposed against a public entity by statutes, including, but not limited to, Public Contract Code sections 20104.50 and 7107...


	24.9 Attorney’s Fees
	24.9.1 Should litigation be necessary to enforce any terms or provisions of this Agreement, then each party shall bear its own litigation and collection expenses, witness fees, court costs and attorney’s fees.


	25. STATE LABOR, WAGE & HOUR, APPRENTICE, AND RELATED PROVISIONS
	25.1 Labor Compliance and Enforcement
	25.2 Wage Rates, Travel, and Subsistence
	25.2.1 Pursuant to the provisions of Article 2 (commencing at section 1770), Chapter 1, Part 7, Division 2, of the Labor Code, the general prevailing rate of per diem wages and the general prevailing rate for holiday and overtime work in the locality ...
	25.2.2 Holiday and overtime work, when permitted by law, shall be paid for at the general prevailing rate of per diem wages for holiday and overtime work on file with the Director of the Department of Industrial Relations, unless otherwise specified. ...
	25.2.3 Contractor shall pay and shall cause to be paid each worker engaged in Work on the Project the general prevailing rate of per diem wages determined by the Director of the Department of Industrial Relations, regardless of any contractual relatio...
	25.2.4 If during the period this bid is required to remain open, the Director of the Department of Industrial Relations determines that there has been a change in any prevailing rate of per diem wages in the locality in which the Work under the Contra...
	25.2.5 Pursuant to Labor Code section 1775, Contractor shall, as a penalty to District, forfeit the statutory amount (believed by the District to be currently up to two hundred dollars ($200) for each calendar day, or portion thereof, for each worker ...
	25.2.6 Any worker employed to perform Work on the Project, which Work is not covered by any classification listed in the general prevailing wage rate of per diem wages determined by the Director, shall be paid not less than the minimum rate of wages s...
	25.2.7 Pursuant to Labor Code section 1773.1, per diem wages are deemed to include employer payments for health and welfare, pension, vacation, travel time, subsistence pay, and apprenticeship or other training programs authorized by Labor Code sectio...
	25.2.8 Contractor shall post at appropriate conspicuous points on the Site of Project, a schedule showing all determined minimum wage rates and all authorized deductions, if any, from unpaid wages actually earned.  In addition, Contractor shall post a...

	25.3 Hours of Work
	25.3.1 As provided in article 3 (commencing at section 1810), chapter 1, part 7, division 2, of the Labor Code, eight (8) hours of labor shall constitute a legal day’s work.  The time of service of any worker employed at any time by Contractor or by a...
	25.3.2 Contractor shall keep and shall cause each Subcontractor to keep an accurate record showing the name of and actual hours worked each calendar day and each calendar week by each worker employed by Contractor in connection with the Work or any pa...
	25.3.3 Pursuant to Labor Code section 1813, Contractor shall as a penalty to the District forfeit the statutory amount (believed by the District to be currently twenty-five dollars ($25)) for each worker employed in the execution of this Contract by C...
	25.3.4 Any Work necessary to be performed after regular working hours, or on Sundays or other holidays shall be performed without additional expense to the District.

	25.4 Payroll Records
	25.4.1 Contractor shall upload, and shall cause each Subcontractor performing any portion of the Work under this Contract to upload, an accurate and complete certified payroll record (“CPR”) electronically using DIR’s eCPR System by uploading the CPRs...
	25.4.1.1 The CPRs enumerated hereunder shall be filed directly with the DIR on a weekly basis or to the requesting party, whether the District or DIR, within ten (10) days after receipt of each written request.  The CPRs from the Contractor and each S...
	25.4.1.1.1 Contractor and/or its Subcontractor(s) provide CPRs acceptable to the DIR; and
	25.4.1.1.2 Any delay in Contractor and/or its Subcontractor(s) providing CPRs to the DIR in a timely manner may directly delay Contractor’s payment.


	25.4.2 All CPRs shall be available for inspection at all reasonable hours at the principal office of Contractor on the following basis:
	25.4.2.1 A certified copy of an employee’s CPR shall be made available for inspection or furnished to the employee or his/her authorized representative on request.
	25.4.2.2 CPRs shall be made available for inspection or furnished upon request to a representative of District, Division of Labor Standards Enforcement, Division of Apprenticeship Standards, and/or the DIR.
	25.4.2.3 CPRs shall be made available upon request by the public for inspection or copies thereof made; provided, however, that a request by the public shall be made through the District, Division of Apprenticeship Standards, or the Division of Labor ...

	25.4.3 Any copy of records made available for inspection as copies and furnished upon request to the public or any public agency by District, Division of Apprenticeship Standards, or Division of Labor Standards Enforcement shall be marked or obliterat...
	25.4.4 Contractor shall inform District of the location of the records enumerated hereunder, including the street address, city, and county, and shall, within five (5) working days, provide a notice of change of location and address.
	25.4.5 In the event of noncompliance with the requirements of this section, Contractor shall have ten (10) days in which to comply subsequent to receipt of written notice specifying in what respects Contractor must comply with this section.  Should no...

	25.5 Apprentices
	25.5.1 Contractor acknowledges and agrees that, if this Contract involves a dollar amount greater than or a number of working days greater than that specified in Labor Code section 1777.5, then this Contract is governed by the provisions of Labor Code...
	25.5.2 Apprentices of any crafts or trades may be employed and, when required by Labor Code section 1777.5, shall be employed provided they are properly registered in full compliance with the provisions of the Labor Code.
	25.5.3 Every such apprentice shall be paid the standard wage paid to apprentices under the regulations of the craft or trade at which he/she is employed, and shall be employed only at the work of the craft or trade to which she/he is registered.
	25.5.4 Only apprentices, as defined in section 3077 of the Labor Code, who are in training under apprenticeship standards and written apprentice agreements under chapter 4 (commencing at section 3070), division 3, of the Labor Code, are eligible to be...
	25.5.5 Pursuant to Labor Code section 1777.5, if that section applies to this Contract as indicated above, Contractor and any Subcontractors employing workers in any apprenticeable craft or trade in performing any Work under this Contract shall apply ...
	25.5.6 Pursuant to Labor Code section 1777.5, if that section applies to this Contract as indicated above, Contractor and any Subcontractor may be required to make contributions to the apprenticeship program.
	25.5.7 If Contractor or Subcontractor willfully fails to comply with Labor Code section 1777.5, then, upon a determination of noncompliance by the Administrator of Apprenticeship, it shall:
	25.5.7.1 Be denied the right to bid on any subsequent project for one (1) year from the date of such determination;
	25.5.7.2 Forfeit as a penalty to District the full amount as stated in Labor Code section 1777.7.  Interpretation and enforcement of these provisions shall be in accordance with the rules and procedures of the California Apprenticeship Council and und...

	25.5.8 Contractor and all Subcontractors shall comply with Labor Code section 1777.6, which section forbids certain discriminatory practices in the employment of apprentices.
	25.5.9 Contractor shall become fully acquainted with the law regarding apprentices prior to commencement of the Work.  Special attention is directed to sections 1777.5, 1777.6, and 1777.7 of the Labor Code, and title 8, California Code of Regulations,...

	25.6 Non-Discrimination
	25.6.1 Contractor herein agrees not to discriminate in its recruiting, hiring, promotion, demotion, or termination practices on the basis of race, religious creed, national origin, ancestry, sex, age, or physical handicap in the performance of this Co...
	25.6.2 Special requirements for Federally Assisted Construction Contracts:  During the performance of this Contract, Contractor agrees to incorporate in all subcontracts the provisions set forth in Chapter 60-1.4(b) of Title 41 published in Volume 33 ...

	25.7 Labor First Aid

	26. MISCELLANEOUS
	26.1 Assignment of Antitrust Actions
	26.1.1 Section 7103.5(b) of the Public Contract Code states:
	26.1.2 Section 4552 of the Government Code states:
	26.1.3 Section 4553 of the Government Code states:
	26.1.4 Section 4554 of the Government Code states:
	26.1.5 Under this Article, “public purchasing body” is District and “bidder” is Contractor.

	26.2 Excise Taxes
	26.3 Taxes
	26.4 Shipments
	26.5 Compliance with Government Reporting Requirements


	YAC Fire Alarm 00 73 56 Hazardous Material Procedures and Requirements.pdf
	1. Summary
	2. Notice of Hazardous Waste or Materials
	a. Contractor shall give notice in writing to the District, the Construction Manager, and the Architect promptly, before any of the following materials are disturbed, and in no event later than twenty-four (24) hours after first observance, of any:
	(1) Material that Contractor believes may be a material that is hazardous waste or hazardous material, as defined in section 25117 of the Health and Safety Code, that is required to be removed to a Class I, Class II, or Class III disposal site in acco...
	(2) Other material that may present a substantial danger to persons or property exposed thereto in connection with Work at the site.

	b. Contractor's written notice shall indicate whether the hazardous waste or material was shown or indicated in the Contract Documents to be within the scope of Work, and whether the materials were brought to the site by Contractor, its Subcontractors...
	c. In response to Contractor's written notice, the District shall investigate the identified conditions.
	d. If the District determines that conditions do not involve hazardous materials or that no change in terms of Contract is justified, the District shall so notify Contractor in writing, stating reasons.  If the District and Contractor cannot agree on ...
	e. If after receipt of notice from the District, Contractor does not agree to resume Work based on a reasonable belief it is unsafe, or does not agree to resume Work under special conditions, then District may order such portion of Work that is in con...
	f. If Contractor stops Work in connection with any hazardous condition and in any area affected thereby, Contractor shall immediately redeploy its workers, equipment, and materials, as necessary, to other portions of the Work to minimize delay and dis...

	3. Additional Warranties and Representations
	a. Contractor represents and warrants that it, its employees, and its subcontractors and their employees, shall at all times have the required levels of familiarity with the Site and the Work, training, and ability to comply fully with all applicable ...
	b. Contractor represents and warrants that it, its employees, and its subcontractors and their employees, shall at all times have and maintain in good standing any and all certifications and licenses required by applicable federal, state, and other go...
	c. Contractor represents and warrants that it has studied carefully all requirements of the Specifications regarding procedures for demolition, hazardous waste abatement, or safety practices, specified in the Contract, and prior to submitting its bid,...

	4. Monitoring and Testing
	a. District reserves the right, in its sole discretion, to conduct air monitoring, earth monitoring, Work monitoring, and any other tests (in addition to testing required under the agreement or applicable law), to monitor Contract requirements of safe...
	b. Contractor acknowledges that District has the right to perform, or cause to be performed, various activities and tests including, but not limited to, pre-abatement, during abatement, and post-abatement air monitoring, that District shall have no ob...
	c. Notwithstanding District's rights granted by this paragraph, Contractor may retain its own industrial hygiene consultant at Contractor’s own expense and may collect samples and may perform tests including, but not limited to, pre-abatement, during ...

	5. Compliance with Laws
	a. Contractor shall perform safe, expeditious, and orderly work in accordance with the best practices and the highest standards in the hazardous waste abatement, removal, and disposal industry, the applicable law, and the Contract Documents, including...
	b. Contractor represents that it is familiar with and shall comply with all laws applicable to the Work or completed Work including, but not limited to, all federal, state, and local laws, statutes, standards, rules, regulations, and ordinances applic...
	(1) The protection of the public health, welfare and environment;
	(2) Storage, handling, or use of asbestos, PCB, lead, petroleum based products, radioactive material, or other hazardous materials;
	(3) The generation, processing, treatment, storage, transport, disposal, destruction, or other management of asbestos, PCB, lead, petroleum, radioactive material, or hazardous waste materials or other waste materials of any kind; and
	(4) The protection of environmentally sensitive areas such as wetlands and coastal areas.


	6. Disposal
	a. Contractor has the sole responsibility for determining current waste storage, handling, transportation, and disposal regulations for the job Site and for each waste disposal facility.  Contractor must comply fully at its sole cost and expense with ...
	b. Contractor shall develop and implement a system acceptable to District to track hazardous waste from the Site to disposal, including appropriate "Hazardous Waste Manifests" on the EPA form, so that District may track the volume of waste it put in e...
	c. Contractor shall provide District with the name and address of each waste disposal facility prior to any disposal, and District shall have the express right to reject any proposed disposal facility.  Contractor shall not use any disposal facility t...

	7. Permits
	a. Before performing any of the Work, and at such other times as may be required by applicable law, Contractor shall deliver all requisite notices and obtain the approval of all governmental and quasi-governmental authorities having jurisdiction over ...
	(1) have obtained all required permits, approvals, and the like in a timely manner both prior to commencement of the Work and thereafter as and when required by applicable law; and
	(2) are in compliance with all such permits, approvals and the regulations.

	b. In the case of any permits or notices held in District's name or of necessity to be made in District's name, District shall cooperate with Contractor in securing the permit or giving the notice, but the Contractor shall prepare for District review ...

	8. Indemnification
	9. Termination

	YAC Fire Alarm Division 1.pdf
	PART 1 - GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS
	A. Instructions to Bidders;
	B. General Conditions, including, without limitation, Substitutions For Specified Items; and
	C. Special Conditions.

	1.02 SUBSTITUTIONS OF MATERIALS AND EQUIPMENT
	A. Catalog numbers and specific brands or trade names followed by the designation "or equal" are used in conjunction with material and equipment required by the Specifications to establish the standards of quality, utility, and appearance required.  S...
	B. Wherever more than one manufacturer's product is specified, the first-named product is the basis for the design used in the work and the use of alternative-named manufacturers' products or substitutes may require modifications in that design.  If s...
	C. When materials and equipment are specified by first manufacturer's name and product number, second manufacturer's name and "or approved equal," supporting data for the second product, if proposed by Contractor, shall be submitted in accordance with...
	D. The Contractor will not be allowed to substitute specified items unless the request for substitution is submitted as follows:
	(1) District must receive any notice of request for substitution of a specified item a minimum of ten (10) calendar days prior to bid opening.
	(2) Within 35 days after the date of the Notice of Award, the Contractor shall submit data substantiating the request(s) for all substitution(s) containing sufficient information to assess acceptability of product or system and impact on Project, incl...

	E. If the District and/or Architect, in reviewing proposed substitute materials and equipment, require revisions or corrections to be made to previously accepted Shop Drawings and supplemental supporting data to be resubmitted, Contractor shall prompt...
	F. Samples may be required.  Tests required by the District and/or Architect for the determination of quality and utility shall be made at the expense of Contractor, with acceptance of the test procedure first given by the District.
	G. In reviewing the supporting data submitted for substitutions, the District and/or Architect will use for purposes of comparison all the characteristics of the specified material or equipment as they appear in the manufacturer's published data even ...
	H. The Contractor shall, in the event that a substitute is less costly than that specified, credit the District with one hundred percent (100%) of the net difference between the substitute and the originally specified material.  In this event, the Con...
	I. In no event shall the District be liable for any increase in Contract Price or Contract Time due to any claimed delay in the evaluation of any proposed substitute or in the acceptance or rejection of any proposed substitute.


	PART 2 – PRODUCTS Not Used.
	PART 3 – EXECUTION Not Used.
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for handling and processing Contract modifications.
	B. Related Requirements:
	1. Section 00 21 13 Instructions to Bidders
	2. Section 00 41 00 Bid Proposal and Unit Prices
	3. Section 01 52 16 Agreement


	1.3 CHANGES IN THE WORK
	A. Project Manager (PM) will issue a Request for Quotation (RFQ) where changed conditions require changes in the Work which may or may not affect Contract Time or Contract Sum.
	B. PM will issue Construction a Change Directive (CCD) authorizing Changes in the Work.
	C. Changes to the Contract Price or Contract Time will only be made by Change Order after approval by the Board of Trustees at a regularly scheduled Board Meeting.

	1.4 PROPOSAL REQUESTS
	A. Owner-Initiated – Requests for Quotation (RFQ):  Consultant, through Project Manager, will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Price or the Contract Time.  If necessary, the descr...
	1. Requests for Quotations are not instructions either to stop work in progress or to execute the proposed change.
	2. Unless a shorter time period is specified in RFQ, within 10 working days after receipt of Request, submit a Proposed Change Order (PCO).

	B. Contractor-Initiated – Change Order Proposals (PCO): If in the Contractor’s opinion, changed conditions require modifications to the Contract, Contractor shall within 10 days submit a Proposed Change Order (PCO) to the Project Manager.

	1.5 ADMINISTRATIVE CHANGE ORDERS
	A. Allowance Adjustment: (Not Used)
	B. Unit-Price Adjustment: Contractor shall submit Change Order Proposal to CM for adjusting the Contract Sum to reflect measured scope of unit-price work.

	1.6 CHANGE ORDER PROCEDURES
	A. After Owner's approval of a Proposed Change Order (PCO), PM will issue a Change Order for signatures of Owner, Engineer, and Contractor.

	1.7 CONSTRUCTION CHANGE DIRECTIVE (CCD)
	A. PM may issue a Construction Change Directive when necessary to expedite the Work and avoid or minimize delays. A CCD instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order.
	1. CCD shall contain a complete description of change in the Work and designate a method to be followed to determine change in the Contract Sum or the Contract Time.
	2. Adjustments to Contract Price will be by Actual Cost according to the Agreement.

	B. Documentation: Maintain detailed records of work performed on a time and material basis under the CCD.
	1. CCDs will be issued with a unique identification number. Records pertaining to a CCD such as daily time sheets, packing lists and delivery tickets must include the CCD number.
	2. Daily time sheets shall be submitted to Project Manager daily for verification of hours worked.

	C. Disputed Work: Project Manager may issue a Work Change Directive for work that the Contractor or Owner considers or may consider as a change that requires or may require a change to the Contract Price or Contract Time.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
	(1) Retentions.
	(2) Extras for which the claimant has not received payment.
	(3) The following progress payments for which the claimant has previously given a conditional waiver and release but has not received payment:
	(4) Contract rights, including (A) a right based on rescission, abandonment, or breach of contract, and (B) the right to recover compensation for work not compensated by the payment.
	(1) Retentions.
	(2) Extras for which the claimant has not received payment.
	(3) Contract rights, including (A) a right based on rescission, abandonment, or breach of contract, and (B) the right to recover compensation for work not compensated by the payment.

	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	1. Section includes administrative and procedural requirements necessary to prepare and process Applications for Payment.
	B. Related Requirements:
	1. Section 00 52 16 “Agreement”
	2. Section 01 26 00 "Contract Modification Procedures" for administrative procedures for handling changes to the Contract.


	1.3 DEFINITIONS
	A. Schedule of Values: A statement furnished by Contractor allocating portions of the Contract Sum to various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

	1.4 SCHEDULE OF VALUES
	A. Coordination: Coordinate preparation of the schedule of values with Contractor's construction schedule.
	1. Coordinate line items in the schedule of values with items required to be indicated as separate activities in Contractor's construction schedule.
	3. Sub-schedules for Phased Work: Where the Work is separated into phases requiring separately phased payments, provide sub-schedules showing values coordinated with each phase of payment.

	B. Format and Content:
	1. Identification: Include the following Project identification on the schedule of values:
	a. Project name and location.
	b. District Contract Number.
	c. Payment Application Number.
	d. Period From Date, Period To Date
	e. Contractor's name and address.
	f. Date of submittal.

	2. Arrange schedule of values consistent with format of AIA Document G703.
	3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of Applications for Payment and progress reports.
	4. Overhead Costs: Include total cost and proportionate share of general overhead and profit for each line item.
	5. Overhead Costs: Show cost of temporary facilities and other major cost items that are not direct cost of actual work-in-place as separate line items.
	6. Schedule of Values Revisions: Revise the schedule of values when approved Change Orders result in a change in the Contract Sum. Include at least one separate line item for each approved Change Order.


	1.5 APPLICATIONS FOR PAYMENT
	A. Each Application for Payment following the initial Application for Payment shall be consistent with previous applications and payments submitted to Project Manager and paid for by Owner.
	B. Payment Application Times: Submit Draft Schedule of Values for approval to the Project Manager.  Payment time frames can be less than one month with approval from Project Manager.
	C. Submit one copy of Application for Payment after receipt of approved Draft Schedule of Values from the Project Manager.
	1. Entries shall match data on the approved schedule of values
	2. Include amounts for work completed following previous Application for Payment, whether or not payment has been received. Include only amounts for work completed at time of Application for Payment.
	3. Include amounts of Change Orders approved by the Board of Trustees issued before last day of construction period covered by application.

	D. Stored Materials: If materials are stored onsite, they may be included on the payment application prior to installation if approved by Project Manager.
	E. Transmittal: Submit one signed original copy of Application for Payment to Project Manager. Include waivers of lien, Certified Payroll Records Submittal to Labor Commissioner Verification, and similar attachments if required.
	F. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's lien from subcontractors, sub-subcontractors, and suppliers for construction period covered by the previous application.
	1. Submit partial waivers on each item for amount requested in previous application, after deduction for retainage, on each item.
	2. When an application shows completion of an item, submit conditional final or full waivers.
	3. Owner reserves the right to designate which entities involved in the Work must submit waivers.
	4. Submit final Application for Payment with or preceded by conditional final waivers from every entity involved with performance of the Work covered by the application who is lawfully entitled to a lien.

	G. Initial Application for Payment: Administrative actions and submittals that must precede submittal of first Application for Payment include the following:
	1. Insurance Certificates.
	2. Performance and Payment Bonds.
	3. Contract Certification Forms.
	4. List of subcontractors.
	5. Schedule of values.
	6. Contractor's construction schedule (preliminary if not final).

	H. Application for Payment at Substantial Completion: After Consultant issues the Certificate of Substantial Completion, submit an Application for Payment showing 100 percent completion for portion of the Work claimed as substantially complete.
	I. Final Payment Application: After completing Project closeout requirements, submit final Application for Payment with releases and supporting documentation not previously submitted and accepted, including, but not limited, to the following:
	1. Evidence of completion of Project closeout requirements.
	2. Insurance certificates for products and completed operations where required and proof that taxes, fees, and similar obligations were paid.

	J. Submit Final Payment Application for Retention separately.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
	PART 1 – GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions;

	1.02 PROGRESS MEETINGS:
	A. Contractor shall schedule and hold regular weekly progress meetings after a minimum of one week's prior written notice of the meeting date and time to all Invitees as indicated below.
	B. Location: Job Site or Zoom.
	C. The Contractor shall notify and invite the following entities (“Invitees”):
	(1) District Representative.
	(2) Contractor.
	(3) Contractor's Project Manager.
	(4) Contractor's Superintendent.
	(5) Subcontractors, as appropriate to the agenda of the meeting.
	(6) Suppliers, as appropriate to the agenda of the meeting.
	(7) Project Manager, if any.
	(8) Engineer
	(9) Others, as appropriate to the agenda of the meeting.

	D. The District's and/or the Engineer’s Consultants will attend at their discretion, in response to the agenda.
	E. The District representative, the Project Manager, and/or another District Agent shall take and distribute meeting notes to attendees and other concerned parties.  If exceptions are taken to anything in the meeting notes, those exceptions shall be s...

	1.03 PRE-INSTALLATION/PERFORMANCE MEETING:
	A. Contractor shall review in detail prior to this meeting, the manufacturer's requirements and specifications, applicable portions of the Contract Documents, Shop Drawings, and other submittals, and other related work.  At this meeting, invitees shal...
	B. Contractor shall review in detail Project conditions, schedule, requirements for performance, application, installation, and quality of completed Work, and protection of adjacent Work and property.
	C. Contractor shall review in detail means of protecting the completed Work during the remainder of the construction period.


	PART 2 - PRODUCTS Not Used.
	PART 3 - EXECUTION Not Used.
	PART 1 – GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS
	A. General Conditions; and
	B. Summary of Work; and
	C. Submittals.

	1.02 SECTION INCLUDES
	A. Scheduling of Work under this Contract shall be performed by Contractor in accordance with requirements of this Section.
	(1) Development of schedule, cost and resource loading of the schedule, monthly payment requests, and project status reporting requirements of the Contract shall employ computerized Critical Path Method (“CPM”) scheduling (“CPM Schedule”).
	(2) CPM Schedule shall be cost loaded based on Schedule of Values as approved by District.
	(3) Submit schedules and reports as specified in the General Conditions.

	B. Upon Award of Contract, Contractor shall immediately commence development of Initial and Original CPM Schedules to ensure compliance with CPM Schedule submittal requirements.

	1.03 CONSTRUCTION SCHEDULE
	A. Within ten (10) days of the Notice to Proceed and before request for first progress payment, the Contractor shall prepare and submit to the Project Manager a construction progress schedule conforming to the Milestone Schedule below.
	B. The Construction Schedule shall be continuously updated, and an updated schedule shall be submitted with each application for progress payment.  Each revised schedule shall indicate the work actually accomplished during the previous period and the ...
	C. Milestone Schedule:

	1.04 GENERAL
	A. Progress Schedule shall be based on and incorporate milestone and completion dates specified in Contract Documents.
	B. Overall time of completion and time of completion for each milestone shown on Progress Schedule shall adhere to times in the Contract, unless an earlier (advanced) time of completion is requested by Contractor and agreed to by District.  Any such a...
	(1) Contractor shall not be entitled to extra compensation in event agreement is reached on an earlier completion schedule and Contractor completes its Work, for whatever reason, beyond completion date shown in its early completion schedule but within...
	(2) A schedule showing the work completed in less than the Contract Time, and that has been accepted by District, shall be considered to have Project Float. The Project Float is the time between the scheduled completion of the work and the Completion ...

	C. Ownership Project Float: Neither the District nor Contractor owns Project Float.  The Project owns the Project Float.  As such, liability for delay of the Completion Date rests with the party whose actions, last in time, actually cause delay to the...
	(1) For example, if Party A uses some, but not all of the Project Float and Party B later uses remainder of the Project Float as well as additional time beyond the Project Float, Party B shall be liable for the time that represents a delay to the Comp...
	(2) Party A would not be responsible for the time since it did not consume the entire Project Float and additional Project Float remained; therefore, the Completion Date was unaffected by Party A.

	D. Progress Schedule shall be the basis for evaluating job progress, payment requests, and time extension requests.  Responsibility for developing Contract CPM Schedule and monitoring actual progress as compared to Progress Schedule rests with Contrac...
	E. Failure of Progress Schedule to include any element of the Work, or any inaccuracy in Progress Schedule, will not relieve Contractor from responsibility for accomplishing the Work in accordance with the Contract.  District’s acceptance of schedule ...
	F. Transmit each item under the form approved by District.
	(1) Identify Project with District Contract number and name of Contractor.
	(2) Provide space for Contractor’s approval stamp and District’s review stamps.
	(3) Submittals received from sources other than Contractor will be returned to the Contractor without District’s review.


	1.05 CPM SCHEDULE
	A. Submit a detailed proposed Original CPM Schedule presenting an orderly and realistic plan for completion of the Work in conformance with requirements as specified herein.
	B. Progress Schedule shall include or comply with following requirements:
	(1) Time scaled, cost and resource (labor and major equipment) loaded CPM schedule.
	(2) No activity on schedule shall have duration longer than fifteen (15) work days, with exception of submittal, approval, fabrication and procurement activities, unless otherwise approved by District.
	(a) Activity durations shall be total number of actual work days required to perform that activity.

	(3) The start and completion dates of all items of Work, their major components, and milestone completion dates, if any.
	(4) District furnished materials and equipment, if any, identified as separate activities.
	(5) Activities for maintaining Project Record Documents.
	(6) Dependencies (or relationships) between activities.
	(7) Processing/approval of submittals and shop drawings for all material and equipment required per the Contract.  Activities that are dependent on submittal acceptance or material delivery shall not be scheduled to start earlier than expected accepta...
	(a) Include time for submittals, re-submittals and reviews by District.  Coordinate with accepted schedule for submission of Shop Drawings, samples, and other submittals.
	(b) Contractor shall be responsible for all impacts resulting from re-submittal of Shop Drawings and submittals.

	(8) Procurement of major equipment, through receipt and inspection at jobsite, identified as separate activity.
	(a) Include time for fabrication and delivery of manufactured products for the Work.
	(b) Show dependencies between procurement and construction.

	(9) Activity description; what Work is to be accomplished and where.
	(10) The total cost of performing each activity shall be total of labor, material, and equipment, excluding overhead and profit of Contractor.  Overhead and profit of the General Contractor shall be shown as a separate activity in the schedule.  Sum o...
	(11) Resources required (labor and major equipment) to perform each activity.
	(12) Responsibility code for each activity corresponding to Contractor or Subcontractor responsible for performing the Work.
	(13) Identify the activities which constitute the controlling operations or critical path. No more than twenty-five (25%) of the activities shall be critical or near critical. Near critical is defined as float in the range of one (1) to (10) days.
	(14) Twenty (20) workdays for developing punch list(s), completion of punch-list items, and final clean-up for the Work or any designated portion thereof. No other activities shall be scheduled during this period.
	(15) Interface with the work of other contractors, District, and agencies such as, but not limited to, utility companies.
	(16) Show detailed Subcontractor Work activities.  In addition, furnish copies of Subcontractor schedules upon which CPM was built.
	(a) Also furnish for each Subcontractor, as determined by District, submitted on Subcontractor letterhead, a statement certifying that Subcontractor concurs with Contractor’s Original CPM Schedule and that Subcontractor’s related schedules have been i...
	(b) Subcontractor schedules shall be independently derived and not a copy of Contractor’s schedule.
	(c) In addition to Contractor's schedule and resource loading, obtain from electrical, mechanical, and plumbing Subcontractors, and other Subcontractors as required by District, productivity calculations common to their trades, such as units per perso...
	(d) Furnish schedule for Contractor/Subcontractor CPM schedule meetings which shall be held prior to submission of Original CPM schedule to District.  District shall be permitted to attend scheduled meetings as an observer.

	(17) Activity durations shall be in Work days.
	(18) Submit with the schedule a list of anticipated non-Work days, such as weekends and holidays.  The Progress Schedule shall exclude in its Work day calendar all non-Work days on which Contractor anticipates critical Work will not be performed.

	C. Original CPM Schedule Review Meeting:  Contractor shall, within ten (10) days from the Notice to Proceed date, meet with District to review the Original CPM Schedule submittal.
	(1) Contractor shall have its Project Manager, Project Superintendent, Project Scheduler, and key Subcontractor representatives, as required by District, in attendance.  The meeting will take place over a continuous one (1) day period.
	(2) District’s review will be limited to submittal’s conformance to Contract requirements including, but not limited to, coordination requirements.  However, review may also include:
	(a) Clarifications of Contract Requirements.
	(b) Directions to include activities and information missing from submittal.
	(c) Requests to Contractor to clarify its schedule.

	(3) Within five (5) days of the Schedule Review Meeting, Contractor shall respond in writing to all questions and comments expressed by District at the Meeting.


	1.06 ADJUSTMENTS TO CPM SCHEDULE
	A. Adjustments to Original CPM Schedule:  Contractor shall have adjusted the Original CPM Schedule submittal to address all review comments from original CPM Schedule review meeting and resubmit network diagrams and reports for District’s review.
	(1) District, within five (5) days from date that Contractor submitted the revised schedule, will either:
	(a) Accept schedule and cost and resource loaded activities as submitted, or
	(b) Advise Contractor in writing to review any part or parts of schedule which either do not meet Contract requirements or are unsatisfactory for District to monitor Project’s progress, resources, and status or evaluate monthly payment request by Cont...

	(2) District may accept schedule with conditions that the first monthly CPM Schedule update be revised to correct deficiencies identified.
	(3) When schedule is accepted, it shall be considered the “Original CPM Schedule” which will then be immediately updated to reflect the current status of the work.
	(4) District reserves right to require Contractor to adjust, add to, or clarify any portion of schedule which may later be discovered to be insufficient for monitoring of Work or approval of partial payment requests.  No additional compensation will b...

	B. Acceptance of Contractor’s schedule by District will be based solely upon schedule’s compliance with Contract requirements.
	(1) By way of Contractor assigning activity durations and proposing sequence of Work, Contractor agrees to utilize sufficient and necessary management and other resources to perform work in accordance with the schedule.
	(2) Upon submittal of schedule update, updated schedule shall be considered “current” CPM Schedule.
	(3) Submission of Contractor’s schedule to District shall not relieve Contractor of total responsibility for scheduling, sequencing, and pursuing Work to comply with requirements of Contract Documents, including adverse effects such as delays resultin...

	C. Submittal of Original CPM Schedule, and subsequent schedule updates, shall be understood to be Contractor’s representation that the Schedule meets requirements of Contract Documents and that Work shall be executed in sequence indicated on the sched...
	D. Contractor shall distribute Original CPM Schedule to Subcontractors for review and written acceptance, which shall be noted on Subcontractors’ letterheads to Contractor and transmitted to District for the record.

	1.07 MONTHLY CPM SCHEDULE UPDATE SUBMITTALS
	A. Following acceptance of Contractor’s Original CPM Schedule, Contractor shall monitor progress of Work and adjust schedule each month to reflect actual progress and any anticipated changes to planned activities.
	(1) Each schedule update submitted shall be complete, including all information requested for the Original CPM Schedule submittal.
	(2) Each update shall continue to show all Work activities including those already completed.  These completed activities shall accurately reflect “as built” information by indicating when activities were actually started and completed.

	B. A meeting will be held on approximately the twenty-fifth (25th) of each month to review the schedule update submittal and progress payment application.
	(1) At this meeting, at a minimum, the following items will be reviewed: Percent (%) complete of each activity; Time Impact Evaluations for Change Orders and Time Extension Request; actual and anticipated activity sequence changes; actual and anticipa...
	(2) These meetings are considered a critical component of overall monthly schedule update submittal and Contractor shall have appropriate personnel attend.  At a minimum, these meetings shall be attended by Contractor’s General Superintendent and Sche...
	(3) Contractor shall plan on the meeting taking no less than four (4) hours.

	C. Within five (5) working days after monthly schedule update meeting, Contractor shall submit the updated CPM Schedule update.
	D. Within five (5) work days of receipt of above noted revised submittals, District will either accept or reject monthly schedule update submittal.
	(1) If accepted, percent (%) complete shown in monthly update will be basis for Application for Payment by the Contractor.  The schedule update shall be submitted as part of the Contractor’s Application for Payment.
	(2) If rejected, update shall be corrected and resubmitted by Contractor before the Application for Payment is submitted.

	E. Neither updating, changing or revising of any report, curve, schedule, or narrative submitted to District by Contractor under this Contract, nor District’s review or acceptance of any such report, curve, schedule or narrative shall have the effect ...

	1.08 SCHEDULE REVISIONS
	A. Updating the Schedule to reflect actual progress shall not be considered revisions to the Schedule. Since scheduling is a dynamic process, revisions to activity durations and sequences are expected on a monthly basis.
	B. To reflect revisions to the Schedule, the Contractor shall provide District with a written narrative with a full description and reasons for each Work activity revised. For revisions affecting the sequence of work, the Contractor shall provide a sc...
	C. Schedule revisions shall not be incorporated into any schedule update until the revisions have been reviewed by District.  District may request further information and justification for schedule revisions and Contractor shall, within three (3) days...
	D. If the Contractor’s revision is still not accepted by District, and the Contractor disagrees with District’s position, the Contractor has seven (7) calendar days from receipt of District’s letter rejecting the revision to provide a written narrativ...
	E. At District’s discretion, the Contractor can be required to provide Subcontractor certifications of performance regarding proposed schedule revisions affecting said Subcontractors.

	1.09 RECOVERY SCHEDULE
	A. If the Schedule Update shows a completion date twenty-one (21) calendar days beyond the Contract Completion Date, or individual milestone completion dates, the Contractor shall submit to District the proposed revisions to recover the lost time with...
	B. The revisions shall not be incorporated into any schedule update until the revisions have been reviewed by District.
	C. If the Contractor’s revisions are not accepted by District, District and the Contractor shall follow the procedures in paragraph 1.08.C, 1.08.D and 1.08.E above.
	D. At District’s discretion, the Contractor can be required to provide Subcontractor certifications for revisions affecting said Subcontractors.

	1.10 TIME IMPACT EVALUATION (“TIE”) FOR CHANGE ORDERS, AND OTHER DELAYS
	A. When Contractor is directed to proceed with changed Work, the Contractor shall prepare and submit within fourteen (14) calendar days from the Notice to Proceed a TIE which includes both a written narrative and a schedule diagram depicting how the c...
	B. Contractor shall be required to comply with the requirements of Paragraph 1.08.A for all types of delays such as, but not limited to, Contractor/Subcontractor delays, adverse weather delays, strikes, procurement delays, fabrication delays, etc.
	C. Contractor shall be responsible for all costs associated with the preparation of TIEs, and the process of incorporating them into the current schedule update. The Contractor shall provide District with four (4) copies of each TIE.
	D. Once agreement has been reached on a TIE, the Contract Time will be adjusted accordingly.  If agreement is not reached on a TIE, the Contract Time may be extended in an amount District allows, and the Contractor may submit a claim for additional ti...

	1.11 TIME EXTENSIONS
	A. The Contractor is responsible for requesting time extensions for time impacts that, in the opinion of the Contractor, impact the critical path of the current schedule update.  Notice of time impacts shall be given in accord with the General Conditi...
	B. Where an event for which District is responsible impacts the projected Completion Date, the Contractor shall provide a written mitigation plan, including a schedule diagram, which explains how (e.g., increase crew size, overtime, etc.) the impact c...
	C. Failure to request time, provide TIE, or provide the required mitigation plan will result in Contractor waiving its right to a time extension and cost to mitigate the delay.
	D. No time will be granted under this Contract for cumulative effect of changes.
	E. District will not be obligated to consider any time extension request unless the Contractor complies with the requirements of Contract Documents.
	F. Failure of the Contractor to perform in accordance with the current schedule update shall not be excused by submittal of time extension requests.
	G. If the Contractor does not submit a TIE within the required fourteen (14) calendar days for any issue, it is mutually agreed that the Contractor does not require a time extension for said issue.

	1.12 WEEKLY SCHEDULE REPORT
	1.13 DAILY CONSTRUCTION REPORTS
	A. Project name and Project number.
	B. Contractor’s name and address.
	C. Weather, temperature, and any unusual site conditions.
	D. Brief description and location of the day’s scheduled activities and any special problems and accidents, including Work of Subcontractors.  Descriptions shall be referenced to CPM scheduled activities.
	E. Worker quantities for its own Work force and for Subcontractors of any tier.
	F. Equipment, other than hand tools, utilized by Contractor and Subcontractors.

	1.14 PERIODIC VERIFIED REPORTS

	PART 2 – PRODUCTS Not Used.
	PART 3 - EXECUTION Not Used.
	PART 1 - GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions, including, without limitation, Contractor’s Submittals and Schedules, Drawings and Specifications;
	B. Special Conditions.

	1.02 SECTION INCLUDES:
	A. Definitions:
	(1) Shop Drawings and Product Data are as indicated in the General Conditions and include, but are not limited to, fabrication, erection, layout and setting drawings, formwork and falsework drawings, manufacturers' standard drawings, descriptive liter...
	(2) "Manufactured" applies to standard units usually mass-produced; "fabricated" means specifically assembled or made out of selected materials to meet design requirements.  Shop Drawings shall establish the actual detail of manufactured or fabricated...
	(3) Manufacturer's Instructions: Where any item of Work is required by the Contract Documents to be furnished, installed, or performed, at a minimum, in accordance with a specified product manufacturer’s instruction, the Contractor shall procure and d...

	B. Samples, Shop Drawings, Product Data, and other items as specified, in accordance with the following requirements:
	(1) Contractor shall submit all Shop Drawings, Product Data, and Samples to the District, the Architect, the Project Inspector, and the Construction Manager.
	(2) Contractor shall comply with all time frames herein and in the General Conditions and, in any case, shall submit required information in sufficient time to permit proper consideration and action before ordering any materials or items represented b...
	(3) Contractor shall comply with all time frames herein and in the General Conditions and, in any case, shall allow sufficient time so that no delay occurs due to required lead time in ordering or delivery of any item to the Site.  Contractor shall be...
	(4) Time for completion of Work shall not be extended on account of Contractor's failure to promptly submit Shop Drawings, Product Data, and/or Samples.
	(5) Reference numbers on Shop Drawings shall have Architectural and/or Engineering Contract Drawings reference numbers for details, sections, and “cuts” shown on Shop Drawings.  These reference numbers shall be in addition to any numbering system that...
	(6) When the magnitude or complexity of submittal material prevents a complete review within the stated time frame, Contractor shall make this submittal in increments to avoid extended delays.
	(7) Contractor shall certify on submittals for review that submittals conform to Contract requirements.  In event of any variance, Contractor shall specifically state in transmittal and on Shop Drawings, portions vary and require approval of a substit...
	(8) Unless specified otherwise, sampling, preparation of samples, and tests shall be in accordance with the latest standard of the American Society for Testing and Materials.
	(9) Upon demand by Architect or District, Contractor shall submit samples of materials and/or articles for tests or examinations and consideration before Contractor incorporates same in Work.  Contractor shall be solely responsible for delays due to s...

	C. Submittal Schedule:
	(1) Contractor shall prepare its proposed submittal schedule that is coordinated with the proposed construction schedule and submit both to the District within ten (10) days after the date of the Notice to Proceed.  Contractor's proposed schedules sha...
	(2) Contractor is responsible for all lost time should the initial submittal be rejected, marked "revise and resubmit", etc.
	(3) All Submittals shall be forwarded to the District by the date indicated on the approved Submittal Schedule, unless an earlier date is necessary to maintain the Construction Schedule, in which case those Submittals shall be forwarded to the Distric...


	1.03 SHOP DRAWINGS:
	A. Contractor shall submit one reproducible transparency and six (6) opaque reproductions.  The District will review and return the reproducible copy and one (1) opaque reproduction to Contractor.
	B. Before commencing installation of any Work, the Contractor shall submit and receive approval of all drawings, descriptive data, and material list(s) as required to accomplish Work.
	C. Review of Shop Drawings is regarded as a service to assist Contractor and in all cases original Contract Documents shall take precedence as outlined under General Conditions.
	D. No claim for extra time or payment shall be based on work shown on Shop Drawings unless the claim is (1) noted on Contractor's transmittal letter accompanying Shop Drawings and (2) Contractor has complied with all applicable provisions of the Gener...
	E. District shall not review Shop Drawings for quantities of materials or number of items supplied.
	F. District's and/or Architect’s review of Shop Drawing will be general.  District and/or Architect review does not relieve Contractor of responsibility for dimensions, accuracy, proper fitting, construction of Work, furnishing of materials, or Work r...
	G. Review of Shop Drawings and Schedules does not relieve Contractor from responsibility for any aspect of those Drawings or Schedules that is a violation of local, County, State, or Federal laws, rules, ordinances, or rules and regulations of commiss...
	H. Before submitting Shop Drawings for review, Contractor shall check Shop Drawings of its subcontractors for accuracy, and confirm that all Work contiguous with and having bearing on other work shown on Shop Drawings is accurately drawn and in confor...
	I. Submitted drawings and details must bear stamp of approval of Contractor:
	(1) Stamp and signature shall clearly certify that Contractor has checked Shop Drawings for compliance with Drawings.
	(2) If Contractor submits a Shop Drawing without an executed stamp of approval, or whenever it is evident (despite stamp) that Drawings have not been checked, the District and/or Architect will not consider them and will return them to the Contractor ...

	J. Submission of Shop Drawings (in either original submission or when resubmitted with correction) constitutes evidence that Contractor has checked all information thereon and that it accepts and is willing to perform Work as shown.
	K. Contractor shall pay for cost of any changes in construction due to improper checking and coordination.  Contractor shall be responsible for all additional costs, including coordination.  Contractor shall be responsible for costs incurred by itself...
	L. Shop Drawings must clearly delineate the following information:
	(1) Project name and address.
	(2) Specification number and description.
	(3) Architect's name and project number.
	(4) Shop Drawing title, number, date, and scale.
	(5) Names of Contractor, Subcontractor(s) and fabricator.
	(6) Working and erection dimensions.
	(7) Arrangements and sectional views.
	(8) Necessary details, including complete information for making connections with other Work.
	(9) Kinds of materials and finishes.
	(10) Descriptive names of materials and equipment, classified item numbers, and locations at which materials or equipment are to be installed in the Work.  Contractor shall use same reference identification(s) as shown on Contract Drawings.

	M. Contractor shall prepare composite drawings and installation layouts when required to solve tight field conditions.
	(1) Shop Drawings shall consist of dimensioned plans and elevations and must give complete information, particularly as to size and location of sleeves, inserts, attachments, openings, conduits, ducts, boxes, structural interferences, etc.
	(2) Contractor shall coordinate these composite Shop Drawings and installation layouts in the field between itself and its Subcontractor(s) for proper relationship to the Work, the work of other trades, and the field conditions.  The Contractor shall ...


	1.04 PRODUCT DATA OR NON-REPRODUCIBLE SUBMITTALS:
	A. Contractor shall submit manufacturer's printed literature digitally.  All mark ups and submittals will be electronic.
	B. Contractor shall submit a complete list of all major items and materials in accordance with the approved Submittal Schedule, except as required earlier to comply with the approved Construction Schedule.  Other items specified are to be submitted pr...
	C. Submittals shall include manufacturer's specifications, physical dimensions, and ratings of all equipment.  Contractor shall furnish performance curves for all pumps and fans.  Where printed literature describes items in addition to that item being...
	D. Imported Materials Certification must be submitted at least ten (10) days before material is delivered.

	1.05 SAMPLES:
	A. Contractor shall submit for approval Samples as required and within the time frame in the Contract Documents.  Materials such as concrete, mortar, etc., which require on-site testing will be obtained from Project Site.
	B. Contractor shall submit one (1) sample except where greater or lesser number is specifically required by Contract Documents including, without limitation, the Specifications.
	(1) Samples must be of sufficient size and quality to clearly illustrate functional characteristics, with integrally related parts and attachment devices.
	(2) Samples must show full range of texture, color, and pattern.

	C. Contractor shall make all Submittals, unless it has authorized Subcontractor(s) to submit and Contractor has notified the District in writing to this effect.
	D. Samples to be shipped prepaid or hand-delivered to the District.
	E. Contractor shall mark samples to show name of Project, name of Contractor submitting, Contract number and segment of Work where representative Sample will be used, all applicable Specifications Sections and documents, Contract Drawing Number and de...
	F. Contractor shall not deliver any material to Site prior to receipt of District's and/or Engineer’s completed written review and approval.  Contractor shall furnish materials equal in every respect to approved Samples and execute Work in conformance...
	G. District's and/or Engineer’s review, acceptance, and/or approval of Sample(s) will not preclude rejections of any material upon discovery of defects in same prior to final acceptance of completed Work.
	H. After a material has been approved, no change in brand or make will be permitted.
	I. Contractor shall prepare its Submittal Schedule and submit Samples of materials requiring laboratory tests to specified laboratory for testing not less than ninety (90) days before such materials are required to be used in Work.
	J. Samples which are rejected must be resubmitted promptly after notification of rejection and be marked "Resubmitted Sample" in addition to other information required.
	K. Field Samples and Mock-Ups are to be removed by Contractor at District’s direction:
	(1) Size: As Specified.
	(2) Furnish catalog numbers and similar data, as requested.


	1.06 REVIEW AND RESUBMISSION REQUIREMENTS:
	A. The District will arrange for review of Sample(s), Shop Drawing(s), Product Data, and other submittal(s) by appropriate reviewer and return to Contractor as provided below within twenty-one (21) days after receipt or within twenty-one (21) days aft...
	B. One (1) copy of product or materials data will be returned to Contractor with the review status.
	C. Samples to be incorporated into the Work will be returned to Contractor, together with a written notice designating the Sample with the appropriate review status and indicating errors discovered on review, if any.  Other Samples will not be returne...
	D. Contractor shall revise and resubmit any Sample(s), Shop Drawing(s), Product Data, and other submittal(s) as required by the reviewer.  Such resubmittals will be reviewed and returned in the same manner as original Sample(s), Shop Drawing(s), Produ...
	E. Contractor may proceed with any of the Work covered by Sample(s), Shop Drawing(s), Product Data, and other submittal(s) upon its return if designated as no exception taken, or revise as noted, provided the Contractor proceeds in accordance with the...
	F. Contractor shall not begin any of the work covered by a Sample(s), Shop Drawing(s), Product Data, and other submittal(s), designated as revise and resubmit or rejected, until a revision or correction thereof has been reviewed and returned to Contra...
	G. Sample(s), Shop Drawing(s), Product Data, and other submittal(s) designated as revise and resubmit or rejected and requiring resubmittal, shall be revised or corrected and resubmitted to the District no later than fourteen (14) days or a shorter pe...
	H. Neither the review nor the lack of review of any Sample(s), Shop Drawing(s), Product Data, and other submittal(s) shall waive any of the requirements of the Contract Documents, or relieve Contractor of any obligation thereunder.
	I. District's and/or Architect’s review of Shop Drawings does not relieve the Contractor of responsibility for any errors that may exist.  Contractor is responsible for the dimensions and design of adequate connections and details and for satisfactory...


	PART 2 – PRODUCTS Not Used.
	PART 3 - EXECUTION Not Used.
	PART 1 – GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions, including without limitation, Site Access, Conditions, and Regulations;
	B. Special Conditions;
	C. Drug-Free Workplace Certification;
	D. Tobacco-Free Environment Certification;
	E. Criminal Background Investigation/Fingerprinting Certification;
	F. Temporary Facilities and Controls.

	1.02 REQUIREMENTS OF THE DISTRICT:
	A. Drug-Free Schools and Safety Requirements:
	(1) All school sites and other District Facilities have been declared “Drug-Free Zones.”  No drugs, alcohol and/or smoking/vaping are allowed at any time in any buildings and/or grounds on District property.  No students, staff, visitors, or contracto...
	(2) Smoking and the use of tobacco products by all persons is prohibited on or in District property.  District property includes school buildings, school grounds, school-owned vehicles and vehicles owned by others while on District property. Contracto...
	(3) Contractor shall ensure that no alcohol, firearms, weapons, or controlled substances enter or are used at the Site.  Contractor shall immediately remove from the Site and terminate the employment of any employee(s) found in violation of this provi...

	B. Language:  Profanity or other unacceptable and/or loud language will not be tolerated, "Cat calls" or other derogatory language toward students, staff, volunteers, parents or public will not be allowed.
	C. Disturbing the Peace (Noise and Lighting):
	(1) Contractor shall observe the noise ordinance of the Site at all times including, without limitation, all applicable local, city, and/or state laws, ordinances, and/or regulations regarding noise and allowable noise levels.
	(2) The use of radios, etc., shall be controlled to keep all sound at a level that cannot be heard beyond the immediate area of use.  District reserves the right to prohibit the use of radios at the Site, except for mobile phones or other handheld com...
	(3) If portable lights are used after dark, all light must be located so as not to direct light into neighboring property.

	D. Traffic:
	(1) Driving on the Premises shall be limited to periods when students and public are not present.  If driving or deliveries must be made during the school hours, two (2) or more ground guides shall lead the vehicle across the area of travel.  In no ca...
	(2) All paths of travel for deliveries, including without limitation, material, equipment, and supply deliveries, shall be reviewed and approved by District in advance.  Any damage will be repaired to the pre-damaged condition by the Contractor.
	(3) District shall designate a construction entry to the Site.  If Contractor requests, District determines it is required, and to the extent possible, District shall designate a staging area so as not to interfere with the normal functioning of schoo...
	(4) Parking areas shall be reviewed and approved by District in advance.  No parking is to occur under the drip line of trees or in softscape areas that could otherwise be damaged.

	E. All of the above shall be observed and complied with by the Contractor and all workers on the Site.  Failure to follow these directives could result in individual(s) being suspended or removed from the work force at the discretion of the District. ...


	PART 2 - PRODUCTS Not Used.
	PART 3 - EXECUTION Not Used.
	PART 1 - GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions, including, without limitation, Obtaining of Permits, Licenses and Registrations and Work to Comply with All Applicable Laws and Regulations;
	B. Special Conditions; and
	C. Quality Control.

	1.02 DESCRIPTION:
	1.03 REQUIREMENTS OF REGULATORY AGENCIES:
	A. All statutes, ordinances, laws, rules, codes, regulations, standards, and the lawful orders of all public authorities having jurisdiction over the Work, are hereby incorporated into these Contract Documents as if repeated in full herein and are int...
	(1) California Building Standards Administrative Code, Part 1, Title 24, CCR.
	(2) California Building Code (CBC), Part 2, Title 24, CCR; (International Building Code volumes 1-2 and California Amendments).
	(3) California Electrical Code (CEC), Part 3, Title 24, CCR; (National Electrical Code and California Amendments).
	(4) California Mechanical Code (CMC), Part 4, Title 24, CCR; (Uniform Mechanical Code and California Amendments).
	(5) California Plumbing Code (CPC), Part 5, Title 24, CCR; (Uniform Plumbing Code and California Amendments).
	(6) California Fire Code (CFC), Part 9, Title 24, CCR; (International Fire Code and California Amendments).
	(7) California Referenced Standards Code, Part 12, Title 24, CCR.
	(8) State Fire Marshal Regulations, Public Safety, Title 19, CCR.
	(9) Partial List of Applicable National Fire Protection Association (NFPA) Standards:
	(a) NFPA 13 - Automatic Sprinkler System.
	(b) NFPA 14 - Standpipes Systems.
	(c) NFPA 17A - Wet Chemical System
	(d) NFPA 24 - Private Fire Mains.
	(e)  (California Amended) NFPA 72 - National Fire Alarm Codes.
	(f) NFPA 253 - Critical Radiant Flux of Floor Covering System.
	(g) NFPA 2001 - Clean Agent Fire Extinguishing Systems.


	B. This Project shall be governed by applicable regulations, including, without limitation, the State of California’s Administrative Regulations for the Division of the State Architect-Structural Safety (DSA/SS), Chapter 4, Part 1, Title 24, CCR, and ...


	PART 2 – PRODUCTS Not Used.
	PART 3 – EXECUTION Not Used.
	PART 1 – GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions including without limitation, Definitions;
	B. Special Conditions.

	1.02 DOCUMENT INCLUDES:
	A. Abbreviations used throughout the Contract Documents.
	B. Reference to a technical society, organization, or body is by abbreviation, as follows:


	PART 2 - PRODUCTS Not Used.
	PART 3 - EXECUTION Not Used.
	PART 1 - GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS
	A. General Conditions including without limitation, Definitions;
	B. Special Conditions.

	1.02 QUALITY ASSURANCE
	A. For products or workmanship specified by association, trade, or Federal Standards, Contractor shall comply with requirements of the standard, except when more rigid requirements are specified in the Contract Documents, or are required by applicable...
	B. Contractor shall conform to current reference standard publication date in effect on the date of bid opening.
	C. Contractor shall obtain copies of standards unless specifically required not to by the Contract Documents.
	D. Contractor shall maintain a copy of all standards at jobsite during submittals, planning, and progress of the specific Work, until final completion, unless specifically required not to by the Contract Documents.
	E. Should specified reference standards conflict with Contract Documents, Contractor shall request clarification from the District and/or the Architect before proceeding.
	F. The contractual relationship of the parties to the Contract shall not be altered from the contractual relationship as indicated in the Contract Documents by mention or inference otherwise in any referenced document.
	G. Governing Codes shall be as shown in the Contract Documents including, without limitation, the Specifications.


	PART 1 - GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS
	A. General Conditions, including, without limitation, Purchase of Materials and Equipment;
	B. Special Conditions;
	C. Imported Materials Certification.

	1.02 MATERIAL AND EQUIPMENT
	A. Only items approved by the District and/or Design Professional shall be used.
	B. Contractor shall submit lists of products and other product information in accordance with the Contract Documents, including, without limitation, the provisions regarding the submittals.

	1.03 MATERIAL AND EQUIPMENT COLORS
	A. The District and/or Engineer will provide a schedule of colors.
	B. No individual color selections will be made until after approval of all pertinent materials and equipment and after receipt of appropriate samples in accordance with the Contract Documents, including, without limitation, the provisions regarding th...
	C. Contractor shall request priority in writing for any item requiring advance ordering to maintain the approved Construction Schedule.

	1.04 DELIVERY, STORAGE, AND HANDLING
	A. Contractor shall deliver manufactured materials in original packages, containers, or bundles (with seals unbroken), bearing name or identification mark of manufacturer.
	B. Contractor shall deliver fabrications in as large assemblies as practicable; where specified as shop-primed or shop-finished, package or crate as required to preserve such priming or finish intact and free from abrasion.
	C. Contractor shall store materials in such a manner as necessary to properly protect them from damage.  Materials or equipment damaged by handling, weather, dirt, or from any other cause will not be accepted.
	D. Materials are not acceptable that have been warehoused for long periods of time, stored or transported in improper environment, improperly packaged, inadequately labeled, poorly protected, excessively shipped, deviated from normal distribution patt...
	E. Contractor shall store material so as to cause no obstructions of sidewalks, roadways, access to the Site or buildings, and underground services.  Contractor shall protect material and equipment furnished under Contract.
	F. Contractor may store materials on Site with prior written approval by the District, all material shall remain under Contractor's control and Contractor shall remain liable for any damage to the materials.  Should the Project Site not have storage a...
	G. When any room in Project is used as a shop or storeroom, the Contractor shall be responsible for any repairs, patching, or cleaning necessary due to that use.  Location of storage space shall be subject to prior written approval by District.


	PART 2 - PRODUCTS
	2.01 MANUFACTURERS
	A. Manufacturers listed in various sections of Contract Documents are names of those manufacturers that are believed to be capable of supplying one or more of items specified therein.
	B. The listing of a manufacturer does not imply that every product of that manufacturer is acceptable as meeting the requirements of the Contract Documents.

	2.02 FACILITIES AND EQUIPMENT
	2.03 MATERIAL REFERENCE STANDARDS

	PART 3 - EXECUTION
	3.01 WORKMANSHIP
	A. Where not more specifically described in any other Contract Documents, workmanship shall conform to methods and operations of best standards and accepted practices of trade or trades involved and shall include items of fabrication, construction, or...
	B. Work shall be executed by tradespersons skilled in their respective lines of Work.  When completed, parts shall have been durably and substantially built and present a neat appearance.

	3.02 COORDINATION
	A. Contractor shall coordinate installation of Work so as to not interfere with installation of others.  Adjustment or rework because of Contractor’s failure to coordinate will be at no additional cost to District.
	B. Contractor shall examine in-place work for readiness, completeness, fitness to be concealed or to receive other work, and in compliance with Contract Documents.  Concealing or covering Work constitutes acceptance of additional cost which will resul...

	3.03 COMPLETENESS
	3.04 APPROVED INSTALLER OR APPLICATOR
	3.05 MANUFACTURER'S RECOMMENDATIONS

	PART 1 - GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions, including, without limitation, Inspector, Inspections and Tests, Uncovering of Work and Non-conforming of Work and Correction of Work;
	B. Special Conditions.

	1.02 RELATED CODES:
	A. The Work is governed by requirements of Title 24, California Code of Regulations (“CCR”), and the Contractor shall keep a copy of these available at the job Site for ready reference during construction.
	B. The Division of the State Architect (“DSA”) shall be notified at or before the start of construction.

	1.03 OBSERVATION AND SUPERVISION:
	A. The District and Architect or their appointed representatives will review the Work and the Contractor shall provide facilities and access to the Work at all times as required to facilitate this review.  Administration by the Architect and any consu...
	B. One or more Project Inspector(s) approved by DSA and employed by or in contract with the District, referred to hereinafter as the “Project Inspector”, will observe the work in accordance with CCR, Part 1, Title 24, Sections 4-333(b) and 4-342:
	(1) The Project Inspector and Special Inspector(s) shall have access to the Work wherever it is in preparation or progress for ascertaining that the Work is in accordance with the Contract Documents and all applicable code sections.  The Contractor sh...
	(2) The Project Inspector will notify the District and Architect and call the attention of the Contractor to any observed failure of Work or material to conform to Contract Documents.
	(3) The Project Inspector shall observe and monitor all testing and inspection activities required.


	1.04 TESTING AGENCIES:
	A. Testing agencies and tests shall be in conformance with the General Documents and the requirements of Part 1, Title 24, Section 4- 335.
	B. Testing and inspection in connection with earthwork shall be under the direction of the District's consulting soils engineer, if any, referred to hereinafter as the "Soils Engineer."
	C. Testing and inspection of construction materials and workmanship shall be performed by a qualified laboratory, referred to hereinafter as the "Testing Laboratory." The Testing Laboratory shall be under direction of an engineer registered in the Sta...

	1.05 TESTS AND INSPECTIONS:
	A. The Contractor shall be responsible for notifying the District and Project Inspector of all required tests and inspections.  Contractor shall notify the District and Project Inspector at least seventy-two hours (72) hours in advance of performing a...
	B. The Contractor shall provide access to Work to be tested and furnish incidental labor, equipment, and facilities to facilitate all inspections and tests.
	C. The District will pay for first inspections and tests required by the “CCR”, and other inspections or tests that the District and/or the Engineer may direct to have made, including the following principal items:
	(1) Tests and observations for earthwork and paving.
	(2) Tests for concrete mix designs, including tests of trial batches.
	(3) Additional tests directed by the District that establish that materials and installation comply with the Contract Documents.

	D. The District may at its discretion, pay and then back charge the Contractor for:
	(1) Retests or reinspections, if required, and tests or inspections required due to Contractor error or lack of required identifications of material.
	(2) Uncovering of work in accordance with Contract Documents.
	(3) Testing done on weekends, holidays, and overtime will be chargeable to the Contractor for the overtime portion.
	(4) Testing done off Site.

	E. Testing and inspection reports and certifications:
	(1) If initially received by Contractor, Contractor shall provide to each of the following a copy of the agency or laboratory report of each test or inspection or certification.
	(a) The District;
	(b) The Architect;
	(c) The Consulting Engineer, if any;
	(d) Other engineers on the Project, as appropriate;
	(e) The Project Inspector; and
	(f) The Contractor.

	(2) When the test or inspection is one required by the CCR, a copy of the report shall also be provided to the DSA.



	PART 2 - PRODUCTS
	2.01 TYPE OF TESTS AND INSPECTIONS
	A. Testing and inspection shall be in accordance with the Drawings and Specifications.
	B. Slump Test ASTM C 143
	C. Concrete Tests
	(1) Compressive Strength:
	(a) Minimum number of tests required: One (1) set of three (3) cylinders for each 100 cubic yards (Sec. 2604(h) 01) of concrete or major fraction thereof, placed in one (1) day. See Title 24, Section 2605(g).
	(b) Two cylinders of each set shall be tested at twenty-eight (28) days.  One (1) cylinder shall be held in reserve and tested only when directed by the Architect or District.
	(c) Concrete shall test the minimum ultimate compressive strength in twenty-eight 28 days, as specified on the structural drawings.
	(d) In the event that the twenty-eight (28) day test falls below the minimum specified strength, the effective concrete in place shall be tested by taking cores in accordance with UBC Standard No. 26-13 and tested as required for cylinders.
	(e) In the event that the test on core specimens falls below the minimum specified strength, the concrete will be deemed defective and shall be removed and replaced upon such direction of the Architect, and in a manner acceptable to the Division of th...




	PART 3 - EXECUTION Not Used.
	PART 1 – GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions;
	B. Special Conditions;
	C. Site Standards; and
	D. Construction Waste Management and Disposal.

	1.02 TEMPORARY UTILITIES:
	A. Electric Power and Lighting:
	(1) Owner will pay for power during the course of the Work.  To the extent power is available in the building(s) or on the Site.  Contractor shall be responsible for providing temporary facilities required to deliver that power service from its existi...
	(2) Contractor shall verify characteristics of power available in building(s) or on the Site.  Contractor shall take all actions required to make modifications where power of higher voltage or different phases of current are required.  Contractor shal...
	(3) Contractor shall furnish, wire for, install, and maintain temporary electrical lights wherever it is necessary to provide illumination for the proper performance and/or observation of the Work: a minimum of 20 foot-candles for rough work and 50 fo...
	(4) Contractor shall be responsible for maintaining existing lighting levels in the project vicinity should temporary outages or service interruptions occur.

	B. Heat and Ventilation:
	(1) Contractor shall provide temporary heat to maintain environmental conditions to facilitate progress of the Work, to meet specified minimum conditions for the installation and curing of materials, and to protect materials and finishes from damage d...
	(2) Contractor shall provide forced ventilation and dehumidification, as required, of enclosed areas for proper installation and curing of materials, to disperse humidity, and to prevent hazardous accumulations of dust, fumes, vapors, and gases.
	(3) Contractor shall pay the costs of installation, maintenance, operation, and removal of temporary heat and ventilation, including costs for fuel consumed, required for the performance of the Work.

	C. Water:
	(1) Owner shall pay for water used during the course of the Work.  Contractor shall coordinate and pay for installation or use of water meter in compliance with local water agency requirements.  To the extent water is then available in the building(s)...
	(2) Contractor shall use backflow preventers on water lines at point of connection to District’s water supply.  Backflow preventers shall comply with requirements of Uniform Plumbing Code.
	(3) Contractor shall make potable water available for human consumption.

	D. Sanitary Facilities:
	(1) Contractor shall provide sanitary temporary facilities in no fewer numbers than required by law and such additional facilities as may be directed by the Inspector for the use of all workers.  The facilities shall be maintained in a sanitary condit...
	(2) Use of toilet facilities in the Work under construction shall not be permitted except by consent of the Inspector and the District.

	E. Telephone Service:
	(1) Contractor shall use cell phones at Contractor’s Cost.

	F. Fire Protection:
	(1) Contractor shall provide and maintain fire extinguishers and other equipment for fire protection.  Such equipment shall be designated for use for fire protection only and shall comply with all requirements of the California Fire, State Fire Marsha...
	(2) Where on-site welding and burning of steel is unavoidable, Contractor shall provide protection for adjacent surfaces.

	G. Trash Removal:
	(1) Contractor shall provide trash removal on a timely basis.  Under no circumstance shall Contractor use District trash service.

	H. Field Office:
	(1) If Contractor chooses to provide a field office, it shall be an acceptable construction trailer that is well-lit and ventilated.  The construction trailer shall be equipped with shelves, desks, filing cabinet, chairs, and such other items of equip...
	(2) Contractor shall provide any additional electric lighting and power required for the trailer.  Contractor shall make adequate provisions for heating and cooling as required.


	1.03 CONSTRUCTION AIDS:
	A. Plant and Equipment:
	(1) Contractor shall furnish, operate, and maintain a complete plant for fabricating, handling, conveying, installing, and erecting materials and equipment; and for conveyances for transporting workers.  Include elevators, hoists, debris chutes, and o...
	(2) Contractor shall maintain plant and equipment in safe and efficient operating condition.  Damages due to defective plant and equipment, and uses made thereof, shall be repaired by Contractor at no expense to the District.

	B. None of the District’s tools and equipment shall be used by Contractor for the performance of the Work.

	1.04 BARRIERS AND ENCLOSURES:
	A. Contractor shall obtain the District's written permission for locations and types of temporary barriers and enclosures, including fire-rated materials proposed for use, prior to their installation.
	B. Contractor shall provide and maintain temporary enclosures to prevent public entry and to protect persons using other buildings and portions of the Site and/or Premises, the public, and workers.  Contractor shall also protect the Work and existing ...
	C. Contractor shall provide site access to existing facilities for persons using other buildings and portions of the Site, the public, and for deliveries and other services and activities.
	D. A fencing plan shall be submitted to the District for approval prior to fencing installation.
	E. Tree and Plant Protection:
	(1) Contractor shall preserve and protect existing trees and plants on the Premises that are not designated or required to be removed, and those adjacent to the Premises.
	(2) Contractor shall provide barriers to a minimum height of 4'-0" around drip line of each tree and plant, around each group of trees and plants, as applicable, in the proximity of demolition and construction operations, or as denoted on the Plans.
	(3) Contractor shall not park trucks, store materials, perform Work or cross over landscaped areas.  Contractor shall not dispose of paint thinners, water from cleaning, plastering or concrete operations, or other deleterious materials in landscaped a...
	(4) Contractor shall remove soil that has been contaminated during the performance of the Work by oil, solvents, and other materials which could be harmful to trees and plants, and replace with good soil, at Contractor's expense.
	(5) Excavation around Trees:
	(a) Excavation within drip lines of trees shall be done only where absolutely necessary and with written permission from the District.
	(b) Where trenching for utilities is required within drip lines, tunneling under and around roots shall be by hand digging and shall be approved by the District.  Main lateral roots and taproots shall not be cut.  All roots 2 inches in diameter and la...
	(c) Where excavation for new construction is required within drip line of trees, hand excavation shall be employed to minimize damage to root system. Roots shall be relocated in backfill areas wherever possible.  If encountered immediately adjacent to...
	(d) Approved excavations shall be carefully backfilled with the excavated materials approved for backfilling.  Backfill shall conform to adjacent grades without dips, sunken areas, humps, or other surface irregularities.  Do not use mechanical equipme...
	(e) Exposed roots shall not be allowed to dry out before permanent backfill is placed.  Temporary earth cover shall be provided, or roots shall be wrapped with four layers of wet, untreated burlap and temporarily supported and protected from damage un...
	(f) Accidentally broken roots should be sawed cleanly 3 inches behind ragged end.



	1.05 SECURITY:
	1.06 TEMPORARY CONTROLS:
	A. Noise Control:
	(1) Contractor acknowledges that adjacent facilities may remain in operation during all or a portion of the Work period, and it shall take all reasonable precautions to minimize noise as required by applicable laws and the Contract Documents.
	(2) Notice of proposed noisy operations, including without limitation, operation of pneumatic demolition tools, concrete saws, and other equipment, shall be submitted to the District a minimum of forty-eight (48) hours in advance of their performance.

	B. Noise and Vibration:
	(1) Equipment and impact tools shall have intake and exhaust mufflers.
	(2) Contractor shall cooperate with District to minimize and/or cease the use of noisy and vibratory equipment if that equipment becomes objectionable by its longevity.

	C. Dust and Dirt:
	(1) Contractor shall conduct demolition and construction operations to minimize the generation of dust and dirt, and prevent dust and dirt from interfering with the progress of the Work and from accumulating in the Work and adjacent areas including, w...
	(2) Contractor shall periodically water exterior demolition and construction areas to minimize the generation of dust and dirt.
	(3) Contractor shall ensure that all hauling equipment and trucks carrying loads of soil and debris shall have their loads sprayed with water or covered with tarpaulins, and as otherwise required by local and state ordinance.
	(4) Contractor shall prevent dust and dirt from accumulating on walks, roadways, parking areas, and planting, and from washing into sewer and storm drain lines.

	D. Water:
	(1) Contractor shall not permit surface and subsurface water, and other liquids, to accumulate in or about the vicinity of the Premises.  Should accumulation develop, Contractor shall control the water or other liquid, and suitably dispose of it by me...

	E. Pollution:
	(1) No burning of refuse, debris, or other materials shall be permitted on or in the vicinity of the Premises.
	(2) Contractor shall comply with applicable regulatory requirements and anti-pollution ordinances during the conduct of the Work including, without limitation, demolition, construction, and disposal operations.

	F. Lighting:
	(1) If portable lights are used after dark, all light must be located so as not to direct light into neighboring property.


	1.07 PUBLICITY RELEASES:
	A. Contractor shall not release any information, story, photograph, plan, or drawing relating information about the Project to anyone, including press and other public communications medium, including, without limitation, on website(s) without the wri...


	PART 2 – PRODUCTS Not used.
	PART 3 – EXECUTION Not used.
	PART 1 - GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions; and
	B. Temporary Facilities and Controls.

	1.02 SECTION INCLUDES:
	A. Administrative and procedural requirements for the following:
	(1) Salvaging non-hazardous construction waste.
	(2) Recycling non-hazardous construction waste.
	(3) Disposing of non-hazardous construction waste.


	1.03 DEFINITIONS:
	A. Construction Waste:  Building and site improvement materials and other solid waste resulting from construction, remodeling, renovation, or repair operations.  Construction waste includes packaging.
	B. Demolition Waste:  Building and site improvement materials resulting from demolition or selective demolition operations.
	C. Disposal:  Removal off-site of demolition and construction waste and subsequent sale, recycling, reuse, or deposit in landfill or incinerator acceptable to authorities having jurisdiction.
	D. Recycle:  Recovery of demolition or construction waste for subsequent processing in preparation for reuse.
	E. Salvage:  Recovery of demolition or construction waste and subsequent sale or reuse in another facility.
	F. Salvage and Reuse:  Recovery of demolition or construction waste and subsequent incorporation into the Work.

	1.04 PERFORMANCE REQUIREMENTS:
	A. General:  Develop waste management plan that results in end-of Project rates for salvage/recycling of fifty percent (50%) by weight (or by volume, but not a combination) of total waste generated by the Work.

	1.05 SUBMITTALS:
	A. Waste Management Plan:  Submit waste management plan within 30 days of date established for commencement of the Work.
	B. Waste Reduction Progress Reports:  Concurrent with each Application for Payment, submit copies of report.  Include the following information:
	(1) Material category.
	(2) Generation point of waste.
	(3) Total quantity of waste in tons or cubic yards.
	(4) Quantity of waste salvaged, both estimated and actual in tons or cubic yards.
	(5) Quantity of waste recycled, both estimated and actual in tons or cubic yards.
	(6) Total quantity of waste recovered (salvaged plus recycled) in tons or cubic yards.
	(7) Total quantity of waste recovered (salvaged plus recycled) as a percentage of total waste.

	C. Waste Reduction Calculations:  Before request for final payment, submit copies of calculated end-of-Project rates for salvage, recycling, and disposal as a percentage of total waste generated by the Work.
	D. Records of Donations:  Indicate receipt and acceptance of salvageable waste donated to individuals and organizations.  Indicate whether organization is tax exempt.
	E. Records of Sales:  Indicate receipt and acceptance of salvageable waste sold to individuals and organizations.  Indicate whether organization is tax exempt.
	F. Recycling and Processing Facility Records:  Indicate receipt and acceptance of recyclable waste by recycling and processing facilities licensed to accept them.  Include manifests, weight tickets, receipts, and invoices.
	G. Landfill and Incinerator Disposal Records:  Indicate receipt and acceptance of waste by landfills and incinerator facilities licensed to accept them.  Include manifests, weight tickets, receipts, and invoices.
	H. Qualification Data:  For Waste Management Coordinator.
	I. Statement of Refrigerant Recovery:  Signed by refrigerant recovery technician responsible for recovering refrigerant, stating that all refrigerant that was present was recovered and that recovery was performed according to EPA regulations.  Include...
	J. Submittal procedures and quantities are specified in Document 01 33 00.

	1.06 QUALITY ASSURANCE:
	A. Waste Management Coordinator Qualifications:  LEED Accredited Professional by U.S. Green Building Council.
	B. Regulatory Requirements:  Comply with hauling and disposal regulations of authorities having jurisdiction.
	C. Waste Management Conference:  Conduct conference at Project site to comply with requirements.  Review methods and procedures related to waste management including, but not limited to, the following:
	(1) Review and discuss waste management plan including responsibilities of Waste Management Coordinator.
	(2) Review requirements for documenting quantities of each type of waste and its disposition.
	(3) Review and finalize procedures for materials separation and verify availability of containers and bins needed to avoid delays.
	(4) Review procedures for periodic waste collection and transportation to recycling and disposal facilities.
	(5) Review waste management requirements for each trade.


	1.07 WASTE MANAGEMENT PLAN:
	A. General:  Develop plan consisting of waste identification, waste reduction work plan, and cost/revenue analysis.  Indicate quantities by weight or volume, but use same units of measurement throughout waste management plan.
	B. Waste Identification:  Indicate anticipated types and quantities of site-clearing and construction waste generated by the Work.  Include estimated quantities and assumptions for estimates.
	C. Waste Reduction Work Plan:  List each type of waste and whether it will be salvaged, recycled, or disposed of in landfill or incinerator.  Include points of waste generation, total quantity of each type of waste, quantity for each means of recovery...
	(1) Salvaged Materials for Reuse:  For materials that will be salvaged and reused in this Project, describe methods for preparing salvaged materials before incorporation into the Work.
	(2) Salvaged Materials for Sale:  For materials that will be sold to individuals and organizations, include list of their names, addresses, and telephone numbers.
	(3) Salvaged Materials for Donation:  For materials that will be donated to individuals and organizations, include list of their names, addresses, and telephone numbers.
	(4) Recycled Materials:  Include list of local receivers and processors and type of recycled materials each will accept.  Include names, addresses, and telephone numbers.
	(5) Disposed Materials:  Indicate how and where materials will be disposed of.  Include name, address, and telephone number of each landfill and incinerator facility.
	(6) Handling and Transportation Procedures:  Include method that will be used for separating recyclable waste including sizes of containers, container labeling, and designated location on Project site where materials separation will be located.



	PART 2 - PRODUCTS Not Used.
	PART 3 - EXECUTION
	3.01 RECYCLING CONSTRUCTION WASTE:
	A. General:  Recycle paper and beverage containers used by on-site workers.
	B. Recycling Incentives:   Revenues, savings, rebates, tax credits, and other incentives received for recycling waste materials shall accrue to the Contractor.
	C. Procedures:  Separate recyclable waste from other waste materials, trash, and debris.  Separate recyclable waste by type at Project site to the maximum extent practical.
	(1) Provide appropriately marked containers or bins for controlling recyclable waste until they are removed from Project Site.  Include list of acceptable and unacceptable materials at each container and bin.
	(a) Inspect containers and bins for contamination and remove contaminated materials if found.

	(2) Stockpile processed materials on site without intermixing with other materials.  Place, grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust.
	(3) Stockpile materials away from construction area.  Do not store within drip line of remaining trees.
	(4) Store components off the ground and protect from the weather.
	(5) Remove recyclable waste off District property and transport to recycling receiver or processor.

	D. Packaging:
	(1) Cardboard and Boxes:  Break down packaging into flat sheets.  Bundle and store in a dry location.
	(2) Polystyrene Packaging:  Separate and bag material.
	(3) Pallets:  As much as possible, require deliveries using pallets to remove pallets from Project Site.  For pallets that remain on Site, break down pallets into component wood pieces and comply with requirements for recycling wood.
	(4) Crates:  Break down crates into component wood pieces and comply with requirements for recycling wood.

	E. Site-Clearing Wastes:  Chip brush, branches, and trees on site.
	F. Wood Materials:
	(1) Clean Cut-Offs of Lumber:  Grind or chip into small pieces.
	(2) Clean Sawdust:  Bag sawdust that does not contain painted or treated wood.


	3.02 DISPOSAL OF WASTE:
	A. General:  Except for items or materials to be salvaged, recycled, or otherwise reused, remove waste materials from Project Site and legally dispose of them in a landfill or incinerator acceptable to authorities having jurisdiction.
	(1) Except as otherwise specified, do not allow waste materials that are to be disposed of accumulate on site.
	(2) Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.

	B. Burning:  Do not burn waste materials.
	C. Disposal:  Transport waste materials off District property and legally dispose of them.


	PART 1 – GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS
	A. General Conditions;
	B. Special Conditions; and
	C. Materials and Equipment.

	1.02 SECTION INCLUDES
	A. Requirements for the following:
	(1) Installing Owner-furnished materials and equipment.
	(2) Providing necessary utilities, connections and rough-ins.


	1.03 DEFINITIONS
	A. Owner: District, who is providing/furnishing materials and equipment.
	B. Installing Contactor: Contractor, who is installing the materials and equipment furnished by the Owner.

	1.04 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Receive, store and handle products in accordance with the manufacturer’s instructions.
	B. Protect equipment items as required to prevent damage during storage and construction.


	PART 2 – PRODUCTS
	2.01 GENERAL PRODUCT REQUIREMENTS
	A. Installing Contractor’s Responsibilities:
	(1) Verify mounting and utility requirements for Owner-furnished materials and equipment items.
	(2) Provide mounting and utility rough in for all items where required.
	(a) Rough in locations, sizes, capacities, and similar type items shall be as indicated and required by product manufacturer.


	B. Owner and Installing Contractor(s) Responsibilities:
	(1) Owner-Furnished/Contractor Installed (“OFCI”):  Furnished by the Owner; installed by the Installing Contractor.
	(a) General:  Owner and Installing Contractor(s) will coordinate deliveries of materials and equipment to coincide with the construction schedule.
	(b) Owner will furnish specified materials and equipment delivered to the site.  Owner/vendor’s representative shall be present on Site at the time of delivery to comply with the contract requirements and Specifications Section 01 43 00, Materials and...
	(c) The Owner furnishing specified materials and equipment is responsible to provide manufacturer guarantees as required by the Contract to the Installing Contractor.
	(d) The Installing Contractor shall:
	1) Review, verify and accept the approved manufacturer’s submittal/Shop Drawings for all materials and equipment required to be installed by the Installer Contractor and furnished by the Owner.  Any discrepancies, including but not limited to possible...
	2) Coordinate timely delivery.  Installing Contractor shall receive materials and equipment at Site when delivered and give written receipt at time of delivery, noting visible defects or omissions; if such declaration is not given, the Installing Cont...
	3) Store materials and equipment until ready for installation and protect from loss and damage.  Installing Contractor is responsible for providing adequate storage space.
	4) Coordinate with other bid package contractors and field measurement to ensure complete installation.
	5) Uncrate, assemble, and set in place.
	6) Provide adequate supports.
	7) Install materials and equipment in accordance with manufacturer’s recommendations, instructions, and Shop Drawings, supply labor and material required, and make mechanical, plumbing, and electrical connections required to operate equipment.
	8) Be certified by equipment manufacturer for installation of the specific equipment supplied by the Owner.
	9) Provide anchorage and/or bracing as required for seismic restraint per Title 24, UBC Standard 27-11 and all other applicable codes.
	10) Provide the contract-required warranty and guarantee for all work, materials and equipment, and installation upon its completion and acceptance by the District.  Guarantee includes all costs associated with the removal, shipping to and from the Si...



	C. Compatibility with Space and Service Requirements:
	(1) Equipment items shall be compatible with space limitations indicated and as shown on the Contract Documents and specified in other sections of the Specifications.
	(2) Modifications to equipment items required to conform to space limitations specified for rough in shall not cause additional cost to the District.

	D. Manufacturer’s printed descriptions, specifications, and instructions shall govern the Work unless specifically indicated or specified otherwise.

	2.02 FURNISHED MATERIALS AND EQUIPMENT
	A. All furnished materials and equipment are indicated or scheduled on the Contract Documents.


	PART 3 – EXECUTION
	3.01 INSTALLATION
	A. Install equipment items in accordance with the manufacturer’s instructions.
	B. Set equipment items securely in place, rigidly or flexibly mounted in accordance with manufacturers’ directions.
	C. Make electrical and mechanical connections as indicated and required.
	D. Touch-up and restore damaged or defaced finishes to the Owner’s satisfaction.

	3.02 CLEANING AND PROTECTION
	A. Repair or replace items not acceptable to the Architect or Owner.
	B. Upon completion of installation, clean equipment items in accordance with manufacturer’s recommendations, and protect from damage until final acceptance of the Work by the Owner.


	PART 1 - GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS
	A. General Conditions, including, without limitation, Site Access, Conditions and Requirements;
	B. Special Conditions.

	1.02 PRODUCTS
	A. Products are as defined in the General Conditions.
	B. Contractor shall not use and/or reuse materials and/or equipment removed from existing Premises, except as specifically permitted by the Contract Documents.
	C. Contractor shall provide interchangeable components of the same manufacturer, for similar components.

	1.03 TRANSPORTATION AND HANDLING
	A. Contractor shall transport and handle Products in accordance with manufacturer's instructions.
	B. Contractor shall promptly inspect shipments to confirm that Products comply with requirements, quantities are correct, and products are undamaged.
	C. Contractor shall provide equipment and personnel to handle Products by methods to prevent soiling, disfigurement, or damage.

	1.04 STORAGE AND PROTECTION
	A. Contractor shall store and protect Products in accordance with manufacturer's instructions, with seals and labels intact and legible.  Contractor shall store sensitive products in weather-tight, climate-controlled enclosures.
	B. For exterior storage of fabricated Products, Contractor shall place on sloped supports, above ground.
	C. Contractor shall provide off-site storage and protection when Site does not permit on-site storage or protection.
	D. Contractor shall cover products subject to deterioration with impervious sheet covering and provide ventilation to avoid condensation.
	E. Contractor shall store loose granular materials on solid flat surfaces in a well-drained area and prevent mixing with foreign matter.
	F. Contractor shall provide equipment and personnel to store Products by methods to prevent soiling, disfigurement, or damage.
	G. Contractor shall arrange storage of Products to permit access for inspection and periodically inspect to assure Products are undamaged and are maintained under specified conditions.


	PART 2 – PRODUCTS Not Used.
	PART 3 - EXECUTION Not Used.
	PART 1 - GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions, including, without limitation, Site Investigation, and Soils Investigation Report;
	B. Special Conditions;
	C. Site-Visit Certification.

	1.02 REQUIREMENTS INCLUDED:
	A. Contractor shall provide and pay for field engineering services by a California-registered engineer, required for the project, including, without limitations:
	(1) Survey work required in execution of the Project.
	(2) Civil or other professional engineering services specified, or required to execute Contractor's construction methods.


	1.03 QUALIFICATIONS OF SURVEYOR OR ENGINEERS:
	1.04 SURVEY REFERENCE POINTS:
	A. Existing basic horizontal and vertical control points for the Project are those designated on the Drawings.
	B. Contractor shall locate and protect control points prior to starting Site Work and preserve all permanent reference points during construction.  In addition, Contractor shall:
	(1) Make no changes or relocation without prior written notice to District and Architect.
	(2) Report to District and Architect when any reference point is lost or destroyed, or requires relocation because of necessary changes in grades or locations.
	(3) Require surveyor to replace Project control points based on original survey control that may be lost or destroyed.


	1.05 RECORDS:
	1.06 SUBMITTALS:
	A. Contractor shall submit name and address of Surveyor and Professional Engineer to District and Architect prior to its/their work on the Project.
	B. On request of District and Architect, Contractor shall submit documentation to verify accuracy of field engineering work, at no additional cost to the District.
	C. Contractor shall submit a certificate signed by registered engineer or surveyor certifying that elevations and locations of improvements are in conformance or nonconformance with Contract Documents.


	PART 2 – PRODUCTS Not Used.
	PART 3 - EXECUTION
	3.01 COMPLIANCE WITH LAWS:
	3.02 NONCONFORMING WORK:

	PART 1 – GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions, including, without limitation, Inspector, Inspections, and Tests, Integration of Work, Nonconforming Work, and Correction of Work, and Uncovering Work;
	B. Special Conditions;
	C. Hazardous Materials Procedures and Requirements;
	D. Hazardous Materials Certification;
	E. Lead-Based Paint Certification;
	F. Imported Materials Certification.

	1.02 CUTTING AND PATCHING:
	A. Contractor shall be responsible for all cutting, fitting, and patching, including associated excavation and backfill, required to complete the Work or to:
	(1) Make several parts fit together properly.
	(2) Uncover portions of Work to provide for installation of ill-timed Work.
	(3) Remove and replace defective Work.
	(4) Remove and replace Work not conforming to requirements of Contract Documents.
	(5) Remove Samples of installed Work as specified for testing.
	(6) Provide routine penetrations of non-structural surfaces for installation of piping and electrical conduit.
	(7) Attaching new materials to existing remodeling areas – including painting (or other finishes) to match existing conditions.

	B. In addition to Contract requirements, upon written instructions from the District, Contractor shall uncover Work to provide for observations of covered Work in accordance with the Contract Documents; remove samples of installed materials for testin...
	C. Contractor shall not cut or alter Work, or any part of it, in such a way that endangers or compromises the integrity of the Work, the Project, or work of others.

	1.03 SUBMITTALS:
	A. Prior to any cutting or alterations that may affect the structural safety of Project, or work of others, and well in advance of executing such cutting or alterations, Contractor shall submit written notice to District pursuant to the applicable not...
	(1) The work of the District or other trades.
	(2) Structural value or integrity of any element of Project.
	(3) Integrity or effectiveness of weather-exposed or weather-resistant elements or systems.
	(4) Efficiency, operational life, maintenance or safety of operational elements.
	(5) Visual qualities of sight-exposed elements.

	B. Contractor's Request shall also include:
	(1) Identification of Project.
	(2) Description of affected Work.
	(3) Necessity for cutting, alteration, or excavations.
	(4) Effects of Work on District, other trades, or structural or weatherproof integrity of Project.
	(5) Description of proposed Work:
	(a) Scope of cutting, patching, alteration, or excavation.
	(b) Trades that will execute Work.
	(c) Products proposed to be used.
	(d) Extent of refinishing to be done.

	(6) Alternates to cutting and patching.
	(7) Cost proposal, when applicable.
	(8) The scheduled date the Contractor intends to perform the Work and the duration of time to complete the Work.
	(9) Written permission of District or other District contractor(s) whose work will be affected.


	1.04 QUALITY ASSURANCE:
	A. Contractor shall ensure that cutting, fitting, and patching shall achieve security, strength, weather protection, appearance for aesthetic match, efficiency, operational life, maintenance, safety of operational elements, and the continuity of exist...
	B. Contractor shall ensure that cutting, fitting, and patching shall successfully duplicate undisturbed adjacent profiles, materials, textures, finishes, colors, and that materials shall match existing construction.  Where there is dispute as to wheth...

	1.05 PAYMENT FOR COSTS:
	A. Cost caused by ill-timed or defective Work or Work not conforming to Contract Documents, including costs for additional services of the District, its consultants, including but not limited to the Construction Manager, the Architect, the Project Ins...
	B. District shall only pay for cost of Work if it is part of the original Contract Price or if a change has been made to the contract in compliance with the provisions of the General Conditions.  Cost of Work performed upon instructions from the Distr...


	PART 2 - PRODUCTS
	2.01 MATERIALS:
	A. Contractor shall provide for replacement and restoration of Work removed.  Contractor shall comply with the Contract Documents and with the Industry Standard(s), for the type of Work, and the Specification requirements for each specific product inv...
	B. Materials to be cut and patched include those damaged by the performance of the Work.


	PART 3 – EXECUTION
	3.01 INSPECTION:
	A. Contractor shall inspect existing conditions of the Site and the Work, including elements subject to movement or damage during cutting and patching, excavating and backfilling.  After uncovering Work, Contractor shall inspect conditions affecting i...
	B. Contractor shall report unsatisfactory or questionable conditions in writing to District as indicated in the General Conditions and shall proceed with Work as indicated in the General Conditions by District.

	3.02 PREPARATION:
	A. Contractor shall provide shoring, bracing and supports as required to maintain structural integrity for all portions of the Project, including all requirements of the Project.
	B. Contractor shall provide devices and methods to protect other portions of Project from damage.
	C. Contractor shall, provide all necessary protection from weather and extremes of temperature and humidity for the Project, including without limitation, any work that may be exposed by cutting and patching Work.  Contractor shall keep excavations fr...

	3.03 ERECTION, INSTALLATION AND APPLICATION:
	A. With respect to performance, Contractor shall:
	(1) Execute fitting and adjustment of products to provide finished installation to comply with and match specified tolerances and finishes.
	(2) Execute cutting and demolition by methods that will prevent damage to other Work, and provide proper surfaces to receive installation of repairs and new Work.
	(3) Execute cutting, demolition excavating, and backfilling by methods that will prevent damage to other Work and damage from settlement.

	B. Contractor shall employ original installer or fabricator to perform cutting and patching for:
	(1) Weather-exposed surfaces and moisture-resistant elements such as roofing, sheet metal, sealants, waterproofing, and other trades.
	(2) Sight-exposed finished surfaces.

	C. Contractor shall execute fitting and adjustment of products to provide a finished installation to comply with specified products, functions, tolerances, and finishes as shown or specified in the Contract Documents including, without limitation, the...
	D. Contractor shall fit Work airtight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.  Contractor shall conform to all Code requirements for penetrations or the Drawings and Specifications, whichever calls for a higher qual...
	E. Contractor shall restore Work which has been cut or removed.  Contractor shall install new products to provide completed Work in accordance with requirements of the Contract Documents and as required to match surrounding areas and surfaces.
	F. Contractor shall refinish all continuous surfaces to nearest intersection as necessary to match the existing finish to any new finish.


	PART 1 – GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions, including, without limitation, Integration of Work, Purchase of Materials and Equipment, Uncovering of Work and Non-conforming Work and Correction of Work and Trenches;
	B. Special Conditions.


	PART 2 - PRODUCTS
	2.01 PRODUCTS FOR PATCHING AND EXTENDING WORK:
	A. New Materials: As specified in the Contract Documents including, without limitation, in the Specifications, Contractor shall match existing products, conditions, and work for patching and extending work.
	B. Type and Quality of Existing Products: Contractor shall determine by inspection, by testing products where necessary, by referring to existing conditions and to the Work as a standard.


	PART 3 - EXECUTION
	3.01 EXAMINATION:
	A. Contractor shall verify that demolition is complete and that areas are ready for installation of new Work.
	B. By beginning restoration Work, Contractor acknowledges and accepts the existing conditions.

	3.02 PREPARATION:
	A. Contractor shall cut, move, or remove items as necessary for access to alterations and renovation Work.  Contractor shall replace and restore these at completion.
	B. Contractor shall remove unsuitable material not as salvage unless otherwise indicated in the Contract Documents.  Unsuitable material may include, without limitation, rotted wood, corroded metals, and deteriorated masonry and concrete.  Contractor ...
	C. Contractor shall remove debris and abandoned items from all areas of the Site and from concealed spaces.
	D. Contractor shall prepare surface and remove surface finishes to provide for proper installation of new Work and finishes.
	E. Contractor shall close openings in exterior surfaces to protect existing work from weather and extremes of temperature and humidity.  Contractor shall insulate ductwork and piping to prevent condensation in exposed areas.  Contractor shall insulate...

	3.03 INSTALLATION:
	A. Contractor shall coordinate Work of all alternations and renovations to expedite completion and to accommodate District occupancy.
	B. Designated Areas and Finishes: Contractor shall complete all installations in all respects, including operational, mechanical work and electrical work.
	C. Contractor shall remove, cut, and patch Work in a manner to minimize damage and to provide a means of restoring Products and finishes to original or specified condition.
	D. Contractor shall refinish visible existing surfaces to remain in renovated rooms and spaces, to specified condition for each material, with a neat and square or straight transition to adjacent finishes.
	E. Contractor shall install products as specified in the Contract Documents, including without limitation, the Specifications.

	3.04 TRANSITIONS:
	A. Where new Work abuts or aligns with existing, Contractor shall perform a smooth and even transition.  Patched Work must match existing adjacent work in texture and appearance.
	B. When finished surfaces are cut so that a smooth transition with new Work is not possible, Contractor shall terminate existing surface along a straight line at a natural line of division and make a recommendation for resolution to the District and t...

	3.01 ADJUSTMENTS:
	A. Where removal of partitions or walls results in adjacent spaces becoming one, Contractor shall rework floors, walls, and ceilings to a smooth plane without breaks, steps, or bulkheads.
	B. Where a change of plane of 1/4 inch or more occurs, Contractor shall submit a recommendation for providing a smooth transition to the District and the Architect for review and approval.
	C. Contractor shall trim and seal existing wood doors and shall trim and paint metal doors as necessary to clear new floor finish and refinish trim as required.
	D. Contractor shall fit Work at penetrations of surfaces.

	3.02 REPAIR OF DAMAGED SURFACES:
	A. Contractor shall patch or replace portions of existing surfaces, which are damaged, lifted, discolored, or showing other imperfections, in the area where the Work is performed.
	B. Contractor shall repair substrate prior to patching finish.

	3.03 CULTIVATED AREAS AND OTHER SURFACE IMPROVEMENTS:
	A. Cultivated or planted areas and other surface improvements which are damaged by actions of the Contractor shall be restored by Contractor to their original condition or better, where indicated.
	B. Contractor shall protect and replace, if damaged, all existing guard posts, barricades, and fences.
	C. Contractor shall give special attention to avoid damaging or killing trees, bushes and/or shrubs on the Premises and/or identified in the Contract Documents, including without limitation, the Drawings.

	3.04 FINISHES:
	A. Contractor shall finish surfaces as specified in the Contract Documents, including without limitations, the provisions of all Divisions of the Specifications.
	B. Contractor shall finish patches to produce uniform finish and texture over entire area.  When finish cannot be matched, Contractor shall refinish entire surface to nearest intersections.

	3.05 CLEANING:
	A. Contractor shall continually clean the Site and the Premises as indicated in the Contract Documents, including without limitation, the provisions in the General Conditions and the Specifications regarding cleaning.


	PART 1 - GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS
	A. General Conditions, including, without limitation, Completion of Work;
	B. Special Conditions;
	C. Temporary Facilities and Controls.

	1.02 CLOSEOUT PROCEDURES
	1.03 FINAL CLEANING
	A. Contractor shall execute final cleaning prior to final inspection.
	B. Contractor shall clean interior and exterior glass and all surfaces exposed to view; remove temporary labels, tape, stains, and foreign substances, polish transparent and glossy surfaces, wax and polish new vinyl floor surfaces, vacuum carpeted and...
	C. Contractor shall clean equipment and fixtures to a sanitary condition.
	D. Contractor shall replace filters of operating equipment.
	E. Contractor shall clean debris from roofs, gutters, down spouts, and drainage systems.
	F. Contractor shall clean Site, sweep paved areas, and rake clean landscaped surfaces.
	G. Contractor shall remove waste and surplus materials, rubbish, and construction facilities from the Site and surrounding areas.

	1.04 ADJUSTING
	1.05 RECORD DOCUMENTS AND SHOP DRAWINGS
	A. Contractor shall legibly mark each item to record actual construction, including:
	(1) Measured depths of foundation in relation to finish floor datum.
	(2) Measured horizontal and vertical locations of underground utilities and appurtenances, referenced to permit surface improvements.
	(3) Measured locations of internal utilities and appurtenances concealed in construction, referenced to visible and accessible features of the Work.
	(4) Field changes of dimension and detail.
	(5) Details not on original Contract Drawings
	(6) Changes made by modification(s).
	(7) References to related Shop Drawings and modifications.

	B. Contractor will provide one hardcopy and one PFD soft copy Record Drawings to District.
	C. Contractor shall submit all required documents to District and/or Architect prior to or with its final Application for Payment.  Record drawings shall be updated and verified prior to each payment application.

	1.06 INSTRUCTION OF DISTRICT PERSONNEL
	A. Before final inspection, at agreed upon times, Contractor shall instruct District's designated personnel in operation, adjustment, and maintenance of products, equipment, and systems.
	B. For equipment requiring seasonal operation, Contractor shall perform instructions for other seasons within six months or by the change of season.
	C. Contractor shall use operation and maintenance manuals as basis for instruction. Contractor shall review contents of manual with personnel in detail to explain all aspects of operation and maintenance.
	D. Contractor shall prepare and insert additional data in Operation and Maintenance Manual when the need for such data becomes apparent during instruction.
	E. Contractor shall review contents of manual with personnel in detail to explain all aspects of operation and maintenance.

	1.07 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Contractor shall provide products, spare parts, maintenance, and extra materials in quantities specified in the Specifications and in Manufacturer's recommendations.
	B. Contractor shall provide District with all required Operation and Maintenance Data at one time.  Partial or piecemeal submissions of Operation and Maintenance Data will not be accepted.


	PART 2 – PRODUCTS Not Used.
	PART 3 – EXECUTION Not Used.
	PART 1 – GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions, including, without limitation, Completion of the Work;
	B. Special Conditions.

	1.02 QUALITY ASSURANCE:
	1.03 FORMAT:
	A. Contractor shall prepare data in the form of an instructional manual entitled “OPERATIONS AND MAINTENANCE MANUAL & INSTRUCTIONS” (“Manual”).
	B. Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch, three-side rings, with durable plastic covers; two inch maximum ring size. When multiple binders are used, Contractor shall correlate data into related consistent groupings.
	C. Cover: Contractor shall identify each binder with typed or printed title "OPERATION AND MAINTENANCE MANUAL & INSTRUCTIONS"; and shall list title of Project and identify subject matter of contents.
	D. Contractor shall arrange content by systems process flow under section numbers and sequence of Table of Contents of the Contract Documents.
	E. Contractor shall provide tabbed fly leaf for each separate product and system, with typed description of product and major component parts of equipment.
	F. Text: The content shall include Manufacturer's printed data, or typewritten data on 24 pound paper.
	G. Drawings: Contractor shall provide with reinforced punched binder tab and shall bind in with text; folding larger drawings to size of text pages.
	H. Contractor shall provide one (1) hard copy to Owner and one (1) pdf copy to Owner.

	1.04 CONTENTS, EACH VOLUME:
	A. Table of Contents: Contractor shall provide title of Project; names, addresses, and telephone numbers of the Architect, any engineers, subconsultants, Subcontractor(s), and Contractor with name of responsible parties; and schedule of products and s...
	B. For Each Product or System: Contractor shall list names, addresses, and telephone numbers of Subcontractor(s) and suppliers, including local source of supplies and replacement parts.
	C. Product Data: Contractor shall mark each sheet to clearly identify specific products and component parts, and data applicable to installation. Delete inapplicable information.
	D. Drawings: Contractor shall supplement product data to illustrate relations of component parts of equipment and systems, to show control and flow diagrams.  Contractor shall not use Project Record Documents as maintenance drawings.
	E. Text: Contractor shall include any and all information as required to supplement product data.  Contractor shall provide logical sequence of instructions for each procedure, incorporating manufacturer's instructions.
	F. Warranties and Bonds:  Contractor shall bind in one copy of each and submit them in pdf to District.

	1.05 MANUAL FOR MATERIALS AND FINISHES:
	A. Building Products, Applied Materials, and Finishes:  Contractor shall include product data, with catalog number, size, composition, and color and texture designations.  Contractor shall provide information for re-ordering custom manufactured products.
	B. Instructions for Care and Maintenance:  Contractor shall include Manufacturer's recommendations for cleaning agents and methods, precautions against detrimental agents and methods, and recommended schedule for cleaning and maintenance.
	C. Moisture Protection and Weather Exposed Products:  Contractor shall include product data listing applicable reference standards, chemical composition, and details of installation.  Contractor shall provide recommendations for inspections, maintenan...
	D. Additional Requirements:  Contractor shall include all additional requirements as specified in the Specifications.
	E. Contractor shall provide a listing in Table of Contents for design data, with tabbed fly sheet and space for insertion of data.

	1.06 MANUAL FOR EQUIPMENT AND SYSTEMS:
	A. Each Item of Equipment and Each System:  Contractor shall include description of unit or system, and component parts and identify function, normal operating characteristics, and limiting conditions.  Contractor shall include performance curves, wit...
	B. Maintenance Requirements:  Contractor shall include routine procedures and guide for trouble-shooting; disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing, and checking instructions.
	C. Contractor shall provide servicing and lubrication schedule, and list of lubricants required.
	D. Contractor shall include manufacturer's printed operation and maintenance instructions.
	E. Contractor shall provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams required for maintenance.
	F. Contractor shall provide list of original manufacturer's spare parts, current prices, and recommended quantities to be maintained in storage.
	G. Additional Requirements:  Contractor shall include all additional requirements as specified in Specification(s).
	H. Contractor shall provide a listing in Table of Contents for design data, with tabbed fly sheet and space for insertion of data.

	1.07 SUBMITTAL:
	A. Contractor shall submit one (1) hard copy of a complete Manual in final form prior to final Application for Payment. Copy will be returned with Architect/Engineer comments.  Contractor must revise the content of the Manual as required by District p...
	B. Contractor must submit one (1) hard copy of revised Manual in final form within ten (10) days after final inspection.
	C. Contractor must submit all documents noted above in PDF to Owner.


	PART 2 – PRODUCTS Not Used.
	PART 3 – EXECUTION Not Used.
	PART 1 - GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS
	A. General Conditions, including, without limitation, Warranty/Guarantee Information;
	B. Special Conditions.

	1.02 FORMAT
	A. Binders:  Contractor shall use commercial quality, 8-1/2 by 11 inch, three-side rings, with durable plastic covers; two-inch maximum ring size.
	B. Cover:  Contractor shall identify each binder with typed or printed title "WARRANTIES” and shall list title of Project.
	C. Table of Contents:  Contractor shall provide title of Project; name, address, and telephone number of Contractor and equipment supplier; and name of responsible principal.  Contractor shall identify each item with the number and title of the specif...
	D. Contractor shall separate each warranty with index tab sheets keyed to the Table of Contents listing, providing full information and using separate typed sheets as necessary.  Contractor shall list each applicable and/or responsible Subcontractor(s...
	E. Warranties will be delivered in PDF format.

	1.03 PREPARATION:
	A. Contractor shall obtain warranties, executed in duplicate by each applicable and/or responsible subcontractor(s), supplier(s), and manufacturer(s), within ten (10) days after completion of the applicable item or work.  Except for items put into use...
	B. Contractor shall verify that documents are in proper form, contain full information, and are notarized, when required.
	C. Contractor shall co-execute submittals when required.
	D. Contractor shall retain warranties until time specified for submittal.

	1.04 TIME OF SUBMITTALS:
	A. For equipment or component parts of equipment put into service during construction with District's permission, Contractor shall submit a draft warranty for that equipment or component within ten (10) days after acceptance of that equipment or compo...
	B. Contractor shall submit for District approval all warranties and related documents within ten (10) days after date of completion.  Contractor must revise the warranties as required by the District prior to District's approval of Contractor’s final ...
	C. For items of work delayed beyond date of completion, Contractor shall provide an updated submittal within ten (10) days after acceptance, listing the date of acceptance as start of warranty period.


	PART 2 - PRODUCTS Not Used.
	PART 3 – EXECUTION Not Used.
	PART 1 - GENERAL
	1.01 RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions, including, without limitation, Documents on Work;
	B. Special Conditions.


	PART 2 - RECORD DRAWINGS
	2.01 GENERAL:
	A. As indicated in the Contract Documents, the District will provide Contractor with one set of reproducible, full size or half size original Contract Drawings.
	B. Contractor shall maintain at each Project Site one set of marked-up plans and shall transfer all changes and information to those marked-up plans, as often as required in the Contract Documents, but in no case less than once each month.  Contractor...
	C. Label and date each Record Drawing "RECORD DOCUMENT" in legibly printed letters.
	D. All deviations in construction, including but not limited to pipe and conduit locations and deviations caused by without limitation Change Orders, Construction Claim Directives, RFI’s, and Addenda, shall be accurately and legibly recorded by Contra...
	E. Locations and changes shall be done by Contractor in a neat and legible manner and, where applicable, indicated by drawing a "cloud" around the changed or additional information.
	F. Record Drawings shall also be completed in a digital format and given to the Owner as a PDF.

	2.02 RECORD DRAWING INFORMATION:
	A. Contractor shall record the following information:
	(1) Locations of Work buried under or outside each building, including, without limitation, all utilities, plumbing and electrical lines, and conduits.
	(2) Actual numbering of each electrical circuit to match panel schedule.
	(3) Locations of significant Work concealed inside each building whose general locations are changed from those shown on the Contract Drawings.
	(4) Locations of all items, not necessarily concealed, which vary from the Contract Documents.
	(5) Installed location of all cathodic protection anodes.
	(6) Deviations from the sizes, locations, and other features of installations shown in the Contract Documents.
	(7) Locations of underground work, points of connection with existing utilities, changes in direction, valves, manholes, catch basins, capped stubouts, invert elevations, etc.
	(8) Sufficient information to locate Work concealed in each building with reasonable ease and accuracy.

	B. Contractor shall provide additional drawings as necessary for clarification.
	C. Contractor shall provide reproducible record drawings, made from final Shop Drawings marked "No Exceptions Taken" or "Approved as Noted."
	D. After review and approval of the marked-up specifications by the Project Inspector, Contractor shall provide electronic copies of the drawings (in PDF format) with one file with all of the sheets and one set of individual sheet files at the conclus...


	PART 3 - RECORD SPECIFICATIONS
	3.01 GENERAL:
	A. Contractor shall mark each section legibly to record manufacturer, trade name, catalog number, and supplier of each Product and item of equipment actually installed.
	B. After review and approval of the marked-up specifications by the Project Inspector, Contractor shall provide one electronic copy of the specifications (in PDF format) at the conclusion of the Project.


	PART 4 - MAINTENANCE OF RECORD DOCUMENTS
	4.01 GENERAL
	A. Contractor shall store Record Documents apart from documents used for construction as follows:
	(1) Provide files and racks for storage of Record Documents.
	(2) Maintain Record Documents in a clean, dry, legible condition and in good order.

	B. Contractor shall not use Record Documents for construction purposes.


	PART 5 – PRODUCTS Not Used.

	YAC Fire Alarm 02 40 00 Site Demolition.pdf
	PART 1 - GENERAL
	1.1 SECTION INCLUDES
	A. Demolition of existing site work.

	1.2 STANDARD AND INDUSTRY SPECIFICATIONS
	A. Application portions of following standards and specifications apply to this Work.
	1. CBC Standards.
	2. OSHA Safety Health Standard 29 CFR 1910.
	3. California Code of Regulations, Title 24, Part 2 (CCR Title 24).
	4. ANSI A10.6, (1990) Demolition Operations.
	5. Comply with rules and regulations of State of California, California Administrative Code, Title 8, Industrial Relations, Chapter 4, Subchapter 4, “Construction Safety Order”.
	6. Comply with applicable local and state agencies having jurisdiction.
	7. Comply with governing EPA notification regulations.


	1.3 GENERAL REQUIREMENTS
	A. Provide labor, material and equipment required for demolishing, cutting, removing, and disposing of existing construction as designated or required.
	B. Coordinate work with capping or sealing of existing utilities.
	C. Do not begin demolition until authorization is received.  Remove rubbish and debris from the Project site; do not allow accumulations inside or outside the buildings or on Project site.  Store materials that cannot be removed daily in areas specifi...
	D. Contractor shall provide a Storm Water Pollution Prevention Plan for the Regional Water Quality Control Board.

	1.4 SUBMITTALS
	A. Submit under provisions of Section 01 33 00.
	1. Required Documents:

	a. Demolition Plan: Submit proposed demolition and removal procedures for approval before Work is started.
	b. Submit Storm Water Pollution Prevention Plan.
	c. Submit all permits and certificates required for the Project, for record purposes.
	d. Submit proposed dust control measures.
	e. Submit proposed noise control measures.
	f. Work Schedules: Submit a proposed schedule of Work items to be performed, and a description of how the Work is to be accomplished, for the Architect’s review.
	g. Submit report of inspections conducted with the Owner’s Representative and Architect both before and after performing Work.
	B. Required Data: Demolition plan shall include procedures for coordination with other Work in progress, a disconnection schedule of utility services, a detailed description of methods and equipment to be used for each operation and of the sequence of...

	1.5 REGULATORY AND SAFETY REQUIREMENTS
	A. Comply with Federal, State, and local hauling and disposal regulations.  In addition to the requirements of the “Contract Clauses”, safety requirements shall conform with ANSI A10.6.
	B. Notifications: Furnish timely notification of demolition and renovation projects to Federal, State, regional, and local authorities in accordance with 40 CFR 61-SUBPART M.  Notify the local air pollution control district/agency (BAAQMD) and the Arc...
	C. Ten working days prior to commencement of Work, complete and submit Notification of Demolition and Renovation forms to State authorities and Architect in accordance with 40 CFR 61-SUBPART M.

	1.6 DUST AND DEBRIS CONTROL
	1.7 PROTECTION
	A. Traffic Control Signs:
	1. Where pedestrian and driver safety is endangered in the area of removal Work, use traffic barricades with flashing lights.  Notify the Architect prior to beginning such Work.
	2. Traffic Circulation: Ensure minimum interference without roads, streets, driveways, sidewalks, and adjacent facilities.

	a. Do not close or obstruct public thoroughfares without first obtaining the required permit or permission of the responsible public jurisdiction.
	B. Existing Construction: Protect existing construction which is to remain in place or to be reused.  Repair items which are to remain and which are damaged during performance of the Work to their original condition, or replace with new.
	C. Trees: Protect trees to remain, see Architectural Drawings.
	D. Facilities: The existing school facilities are to remain in operation during the construction period.  Protect remaining electrical and mechanical services and utilities.  Where removal of existing utilities and pavement is specified or indicated, ...
	E. Protection: Provide barricades or temporary fencing to define the construction area and separate it from the existing school facilities.  Erect and maintain temporary bracing, shoring, lights, barricades, and guards necessary to protect public, the...

	1.8 BURNING
	A. Burning will not be permitted.

	1.9 SCHEDULING
	A. Coordinate with the Owner in scheduling noisy or dirty work or heavy equipment use.
	B. Schedule work at the Owner’s convenience to cause minimal interference with the Owner’s normal operations.


	PART 2 - PRODUCTS
	3.1 EXAMINATION
	A. Examine areas affected by Work of this Section and verify following:
	1. Disconnection of utilities as required.
	2. That utilities serving occupied portions of buildings will not be disturbed.
	3. Removal by the Owner of the Owner’s personal property, movable furniture and equipment items not designated for relocation.

	B. Where existing conditions conflict with representations of the Contract Documents, notify the Architect and obtain clarification.  Do not perform Work affecting the conflicting conditions until clarification of the conflict is received.

	3.2 PREPARATION
	A. Verify that the area to be demolished or removed has been vacated, or adequate space has been made available to perform the Work.
	B.  Arrange for and verify termination of utility services, including removal of meters and capping of lines.
	C.  Lay out cutting Work at Job Site and coordinate with related Work for which cutting is required.

	3.3 EXISTING FACILITIES TO BE REMOVED
	A. Structures: Remove indicated existing structures and building foundations in their entirety to grade or elevation of foundation bases, nominally to 1.0 foot below existing adjacent grade.
	B.  Utilities and Related Equipment: Remove existing utilities as indicated and uncovered by Work, and terminate in a manner conforming to the nationally recognized code covering the specific utility and approved by the Architect.  Remove meters and r...
	C. Paving, Slabs, and Sidewalks: Remove concrete paving and asphalt concrete paving and slabs including aggregate base to subgrade.
	D. Concrete: Saw concrete along straight lines to a depth of not less than 2 inches.  Make each cut in walls perpendicular to the face and in alignment with the cut in the opposite face.  Break out the remainder of the concrete.  At locations where th...
	E. Patching: Where removals leave holes and damaged surfaces exposed in the finished Work, fill, patch and repair these holes and damaged surfaces to match adjacent finished surfaces.  Where new Work is to be applied to existing surfaces, perform remo...
	A.  Title to Materials: Except where specified in other Sections, all materials and equipment removed, and not reused, shall become the property of the Contractor and shall be removed in their entirety from the Project site and legally disposed of.  T...
	B.  All removal of debris from the site, including removal of inventory to off-site storage, is part of this Contract and shall be done by Contractor’s employees and not others.
	A.  Debris and Rubbish: Remove and transport debris and rubbish in a manner that will prevent spillage on pavements, streets or adjacent areas.  Clean up spillage from pavements, streets and adjacent areas.
	A.  The Owner’s Representative and Architect will accompany the Contractor before and after performance of Work to observe physical condition of existing structures or improvements involved.

	3.7 CONCRETE AND ASPHALT CONCRETE REMOVED
	A.  Remove all concrete and asphalt concrete from site and dispose of in a legal manner.



	YAC Fire Alarm 31 20 00 - Earth Moving.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Subcontract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Preparing subgrades for slabs-on-grade, walks, pavements, turf and grasses, and plants.
	2. Excavating and backfilling for buildings and structures.
	3. Drainage course for concrete slabs-on-grade.
	4. Subbase course for concrete walks and pavements.
	5. Subbase course and base course for asphalt paving.
	6. Subsurface drainage backfill for walls and trenches.
	7. Excavating and backfilling trenches for utilities and pits for buried utility structures.
	8. Excavating well hole to accommodate elevator-cylinder assembly.

	B. Related Sections:
	1. Section 32 13 13 "Concrete Paving".
	2. Section 31 10 00 "Site Clearing" for site stripping, grubbing, stripping and stockpiling topsoil, and removal of above- and below-grade improvements and utilities.


	1.3 UNIT PRICES
	A. Work of this Section is affected by unit prices for earth moving specified in Section 01 22 00 "Unit Prices."
	B. Quantity allowances for earth moving are included in Section 01 21 00 "Allowances."

	1.4 DEFINITIONS
	A. Backfill:  Soil material used to fill an excavation.
	1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including haunches to support sides of pipe.
	2. Final Backfill:  Backfill placed over initial backfill to fill a trench.

	B. Base Course:  Aggregate layer placed between the subbase course and hot-mix asphalt paving.
	C. Bedding Course:  Aggregate layer placed over the excavated subgrade in a trench before laying pipe.
	D. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill.
	E. Drainage Course:  Aggregate layer supporting the slab-on-grade that also minimizes upward capillary flow of pore water.
	F. Excavation:  Removal of material encountered above subgrade elevations and to lines and dimensions indicated.
	1. Authorized Additional Excavation:  Excavation below subgrade elevations or beyond indicated lines and dimensions as directed by SCHOOL DISTRICT.  Authorized additional excavation and replacement material will be paid for according to Subcontract pr...
	2. Bulk Excavation:  Excavation more than 10 feet (3 m) in width and more than 30 feet (9 m) in length.
	3. Unauthorized Excavation:  Excavation below subgrade elevations or beyond indicated lines and dimensions without direction by SCHOOL DISTRICT.  Unauthorized excavation, as well as remedial work directed by SCHOOL DISTRICT, shall be without additiona...

	G. Fill:  Soil materials used to raise existing grades.
	H. Rock:  Rock material in beds, ledges, unstratified masses, conglomerate deposits, and boulders of rock material 3/4 cu. yd. (0.57 cu. m) or more in volume that exceed a standard penetration resistance of 100 blows/2 inches (97 blows/50 mm) when tes...
	I. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and electrical appurtenances, or other man-made stationary features constructed above or below the ground surface.
	J. Subbase Course:  Aggregate layer placed between the subgrade and base course for hot-mix asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete pavement or a cement concrete or hot-mix asphalt walk.
	K. Subgrade:  Uppermost surface of an excavation or the top surface of a fill or backfill immediately below subbase, drainage fill, drainage course, or topsoil materials.
	L. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as underground services within buildings.

	1.5 ACTION SUBMITTALS
	A. Product Data:  For each type of the following manufactured products required:
	1. Geotextiles.
	2. Warning tapes.

	B. Samples for Verification:  For the following products, in sizes indicated below:
	1. Geotextile:  12 by 12 inches (300 by 300 mm).
	2. Warning Tape:  12 inches (300 mm) long; of each color.


	1.6 INFORMATIONAL SUBMITTALS
	A. Qualification Data:  For qualified testing agency.
	B. Material Test Reports:  For each on-site and borrow soil material proposed for fill and backfill as follows:
	1. Classification according to ASTM D 2487.
	2. Laboratory compaction curve according to ASTM D 1557.

	C. Preexcavation Photographs or Videotape:  Show existing conditions of adjoining construction and site improvements, including finish surfaces, that might be misconstrued as damage caused by earth moving operations.  Submit before earth moving begins.

	1.7 QUALITY ASSURANCE
	A. Geotechnical Testing Agency Qualifications:  Qualified according to ASTM E 329 and ASTM D 3740 for testing indicated.

	1.8 PROJECT CONDITIONS
	A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent occupied or used facilities during earth moving operations.
	1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without permission from SCHOOL DISTRICT and authorities having jurisdiction.
	2. Provide alternate routes around closed or obstructed traffic ways if required by SCHOOL DISTRICT or authorities having jurisdiction.

	B. Improvements on Adjacent Property:  Authority for performing earth moving indicated on property adjacent SCHOOL DISTRICT's property will be obtained by SCHOOL DISTRICT before award of Subcontract.
	1. Do not proceed with work on adjacent property until directed by SCHOOL DISTRICT.

	C. Utility Locator Service:  Notify SCHOOL DISTRICT for area where Project is located before beginning earth moving operations.
	D. Do not commence earth moving operations until temporary erosion- and sedimentation-control measures, specified in Section 01 50 00 "Temporary Facilities and Controls," Section 31 10 00 and "Site Clearing," are in place.


	PART 2 -  PRODUCTS
	2.1 SOIL MATERIALS
	A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not available from excavations.
	B. Satisfactory Soils:  Materials shall be free of rock or gravel larger than 3 inches (75 mm) in any dimension, debris, waste, frozen materials, vegetation, and other deleterious matter per current geotechnical report.
	1. Plasticity Index:  R value greater than 40, P.I. 12 or less.

	C. Subbase Material:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a ...
	D. Base Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; with at least 95 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 8 percent passing a No. 20...
	E. Engineered Fill:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a N...
	F. Bedding Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; except with 100 percent passing a 1-inch (25-mm) sieve and not more than 8 percent passing a No. 200 (0...
	G. Drainage Course:  Narrowly graded mixture of washed crushed stone, or crushed or uncrushed gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch (37.5-mm) sieve and 0 to 5 percent passing a No. 8 (2.36-mm) sieve.
	H. Filter Material:  Narrowly graded mixture of natural or crushed gravel, or crushed stone and natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent passing a 1-inch (25-mm) sieve and 0 to 5 percent passing a No. 4 (4.75-mm) si...
	I. Sand:  ASTM C 33; fine aggregate.
	J. Impervious Fill:  Clayey gravel and sand mixture capable of compacting to a dense state.

	2.2 ACCESSORIES
	A. Detectable Warning Tape:  Acid- and alkali-resistant, polyethylene film warning tape manufactured for marking and identifying underground utilities, a minimum of 6 inches (150 mm) wide and 4 mils (0.1 mm) thick, continuously inscribed with a descri...
	1. Red:  Electric.
	2. Yellow:  Gas, oil, steam, and dangerous materials.
	3. Orange:  Telephone and other communications.
	4. Blue:  Water systems.
	5. Green:  Sewer systems.



	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by settlement, lateral movement, undermining, washout, and other hazards created by earth moving operations.
	B. Protect and maintain erosion and sedimentation controls during earth moving operations.
	C. Protect subgrades and foundation soils from freezing temperatures and frost.  Remove temporary protection before placing subsequent materials.

	3.2 DEWATERING
	A. Prevent surface water and ground water from entering excavations, from ponding on prepared subgrades, and from flooding Project site and surrounding area.
	B. Protect subgrades from softening, undermining, washout, and damage by rain or water accumulation.
	1. Reroute surface water runoff away from excavated areas.  Do not allow water to accumulate in excavations.  Do not use excavated trenches as temporary drainage ditches.


	3.3 EXCAVATION, GENERAL
	A. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character of surface and subsurface conditions encountered.  Unclassified excavated materials may include rock, soil materials, and obstructions.  No changes in the Subcont...
	1. If excavated materials intended for fill and backfill include unsatisfactory soil materials and rock, replace with satisfactory soil materials.

	B. Classified Excavation:  Excavate to subgrade elevations.  Material to be excavated will be classified as earth and rock.  Do not excavate rock until it has been classified and cross sectioned by SCHOOL DISTRICT.  The Subcontract Sum will be adjuste...
	1. Earth excavation includes excavating pavements and obstructions visible on surface; underground structures, utilities, and other items indicated to be removed; together with soil, boulders, and other materials not classified as rock or unauthorized...


	3.4 EXCAVATION FOR STRUCTURES
	A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch (25 mm).  If applicable, extend excavations a sufficient distance from structures for placing and removing concrete formwork, for installing services and oth...
	1. Excavations for Footings and Foundations:  Do not disturb bottom of excavation.  Excavate by hand to final grade just before placing concrete reinforcement.  Trim bottoms to required lines and grades to leave solid base to receive other work.
	2. Excavation for Underground Tanks, Basins, and Mechanical or Electrical Utility Structures:  Excavate to elevations and dimensions indicated within a tolerance of plus or minus 1 inch (25 mm).  Do not disturb bottom of excavations intended as bearin...
	3. Refer to building pad grading recommendations per latest Geotechnical Report.


	3.5 EXCAVATION FOR WALKS AND PAVEMENTS
	A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and subgrades.

	3.6 EXCAVATION FOR UTILITY TRENCHES
	A. Excavate trenches to indicated gradients, lines, depths, and elevations.
	B. Excavate trenches to uniform widths to provide the following clearance on each side of pipe or conduit.  Excavate trench walls vertically from trench bottom to 12 inches (300 mm) higher than top of pipe or conduit unless otherwise indicated.
	1. Clearance:  As indicated on drawings.

	C. Trench Bottoms:  Excavate and shape trench bottoms to provide uniform bearing and support of pipes and conduit.  Shape subgrade to provide continuous support for bells, joints, and barrels of pipes and for joints, fittings, and bodies of conduits. ...
	1. For pipes and conduit less than 6 inches (150 mm) in nominal diameter, hand-excavate trench bottoms and support pipe and conduit on an undisturbed subgrade.
	2. For pipes and conduit 6 inches (150 mm) or larger in nominal diameter, shape bottom of trench to support bottom 90 degrees of pipe or conduit circumference.  Fill depressions with tamped sand backfill.
	3. For flat-bottomed, multiple-duct conduit units, hand-excavate trench bottoms and support conduit on an undisturbed subgrade.
	4. Excavate trenches 6 inches (150 mm) deeper than elevation required in rock or other unyielding bearing material to allow for bedding course.

	D. Trenches in Tree- and Plant-Protection Zones:
	1. Hand-excavate to indicated lines, cross sections, elevations, and subgrades.  Use narrow-tine spading forks to comb soil and expose roots.  Do not break, tear, or chop exposed roots.  Do not use mechanical equipment that rips, tears, or pulls roots.
	2. Do not cut main lateral roots or taproots; cut only smaller roots that interfere with installation of utilities.
	3. Cut and protect roots according to requirements in Section 01 56 39 "Temporary Tree and Plant Protection."


	3.7 SUBGRADE INSPECTION
	A. Notify SCHOOL DISTRICT when excavations have reached required subgrade.
	B. If SCHOOL DISTRICT determines that unsatisfactory soil is present, continue excavation and replace with compacted backfill or fill material as directed.
	C. Proof-roll subgrade below the building slabs and pavements with a pneumatic-tired or equivalent machine  to identify soft pockets and areas of excess yielding.  Do not proof-roll wet or saturated subgrades.
	1. Completely proof-roll subgrade in one direction, repeating proof-rolling in direction perpendicular to first direction.  Limit vehicle speed to 3 mph (5 km/h).
	2. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as determined by SCHOOL DISTRICT, and replace with compacted backfill or fill as directed.

	D. Authorized additional excavation and replacement material will be paid for according to Subcontract provisions for unit prices changes in the Work.

	3.8 UNAUTHORIZED EXCAVATION
	A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation of concrete foundation or footing to excavation bottom, without altering top elevation.  Lean concrete fill, with 28-day compressive strength of 2500 psi ...
	1. Fill unauthorized excavations under other construction, pipe, or conduit as directed by SCHOOL DISTRICT at no additional cost to SCHOOL DISTRICT.


	3.9 STORAGE OF SOIL MATERIALS
	A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing.  Place, grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust.
	1. Stockpile soil materials away minimum 2 feet from edge of excavations for every 1 foot depth of excavation ratio (2:1).  Do not store within drip line of remaining trees.


	3.10 BACKFILL
	A. Place and compact backfill in excavations promptly, but not before completing the following:
	1. Construction below finish grade including, where applicable, subdrainage, dampproofing, waterproofing, and perimeter insulation.
	2. Surveying locations of underground utilities for Record Documents.
	3. Testing and inspecting underground utilities.
	4. Removing concrete formwork.
	5. Removing trash and debris.
	6. Removing temporary shoring and bracing, and sheeting.
	7. Installing permanent or temporary horizontal bracing on horizontally supported walls.

	B. Place backfill on subgrades free of mud, frost, snow, or ice.

	3.11 UTILITY TRENCH BACKFILL
	A. Place backfill on subgrades free of mud, frost, snow, or ice.
	B. Place and compact bedding course on trench bottoms and where indicated.  Shape backfill course to provide continuous support for bells, joints, and barrels of pipes and for joints, fittings, and bodies of conduits.
	C. Trenches under Footings:  Backfill trenches excavated under footings and within 18 inches (450 mm) of bottom of footings with satisfactory soil then fill with concrete to elevation of bottom of footings.  Concrete is specified in Section 03 30 00 "...
	D. Backfill voids with satisfactory soil while removing shoring and bracing.
	E. Place and compact initial backfill of subbase material, free of particles larger than 1 inch (25 mm) in any dimension, to a height of 12 inches (300 mm) over the pipe or conduit.
	1. Carefully compact initial backfill under pipe haunches and compact evenly up on both sides and along the full length of piping or conduit to avoid damage or displacement of piping or conduit.  Coordinate backfilling with utilities testing.

	F. Place and compact final backfill of satisfactory soil to final subgrade elevation.
	G. Install detectable warning tape directly above utilities, 12 inches (300 mm) below finished grade, except 6 inches (150 mm) below subgrade under pavements and slabs.

	3.12 SOIL FILL
	A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill material will bond with existing material.
	B. Place and compact fill material in layers to required elevations as follows:
	1. Under grass and planted areas, use 12” of topsoil material.
	2. Under walks and pavements, use satisfactory soil material.
	3. Under steps and ramps, use engineered fill.
	4. Under building slabs, use engineered fill.
	5. Under footings and foundations, use engineered fill.

	C. Place soil fill on subgrades free of mud, frost, snow, or ice.

	3.13 SOIL MOISTURE CONTROL
	A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before compaction to within 2 percent of optimum moisture content.
	1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain frost or ice.
	2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that exceeds optimum moisture content by 2 percent and is too wet to compact to specified dry unit weight.


	3.14 COMPACTION OF SOIL BACKFILLS AND FILLS
	A. Place backfill and fill soil materials in layers not more than 8 inches (200 mm) in loose depth for material compacted by heavy compaction equipment, and not more than 4 inches (100 mm) in loose depth for material compacted by hand-operated tampers.
	B. Place backfill and fill soil materials evenly on all sides of structures to required elevations, and uniformly along the full length of each structure.
	C. Compact soil materials to not less than the following percentages of maximum dry unit weight according to ASTM D 1557:
	1. Under structures, building slabs, steps, and pavements, scarify and recompact top 12 inches (300 mm) of existing subgrade and each layer of backfill or fill soil material at 95 percent.
	2. Under walkways, scarify and recompact top 6 inches (150 mm) below subgrade and compact each layer of backfill or fill soil material at 92 percent.
	3. Under turf or unpaved areas, scarify and recompact top 6 inches (150 mm) below subgrade and compact each layer of backfill or fill soil material at 90 percent.
	4. For utility trenches, compact each layer of initial and final backfill soil material at 85 percent or as indicated on plans.


	3.15 GRADING
	A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  Comply with compaction requirements and grade to cross sections, lines, and elevations indicated.
	1. Provide a smooth transition between adjacent existing grades and new grades.
	2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface tolerances.

	B. Site Rough Grading:  Slope grades to direct water away from buildings and to prevent ponding.  Finish subgrades to required elevations within the following tolerances:
	1. Turf or Unpaved Areas:  Plus or minus 1 inch (25 mm).
	2. Walks:  Plus or minus 1 inch (25 mm).
	3. Pavements:  Plus or minus 1/2 inch (13 mm).

	C. Grading inside Building Lines:  Finish subgrade to a tolerance of 1/2 inch (13 mm) when tested with a 10-foot (3-m) straightedge.

	3.16 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS
	A. Place subbase course and base course on subgrades free of mud, frost, snow, or ice.
	B. On prepared subgrade, place subbase course and base course under pavements and walks as follows:
	1. Install separation geotextile if required on prepared subgrade according to manufacturer's written instructions, overlapping sides and ends.
	2. Place base course material over subbase course under hot-mix asphalt pavement.
	3. Shape subbase course and base course to required crown elevations and cross-slope grades.
	4. Place subbase course and base course 6 inches (150 mm) or less in compacted thickness in a single layer.
	5. Place subbase course and base course that exceeds 6 inches (150 mm) in compacted thickness in layers of equal thickness, with no compacted layer more than 6 inches (150 mm) thick or less than 3 inches (75 mm) thick.
	6. Compact subbase course and base course at optimum moisture content to required grades, lines, cross sections, and thickness to not less than 95 percent of maximum dry unit weight according to ASTM D 1557.

	C. Pavement Shoulders:  Place shoulders along edges of subbase course and base course to prevent lateral movement.  Construct shoulders, at least 12 inches (300 mm) wide, of satisfactory soil materials and compact simultaneously with each subbase and ...

	3.17 DRAINAGE COURSE UNDER CONCRETE SLABS-ON-GRADE
	A. Place drainage course on subgrades free of mud, frost, snow, or ice.
	B. On prepared subgrade, place and compact drainage course under cast-in-place concrete slabs-on-grade as follows:
	1. Install subdrainage geotextile on prepared subgrade according to manufacturer's written instructions, overlapping sides and ends.
	2. Place drainage course 6 inches (150 mm) or less in compacted thickness in a single layer.
	3. Place drainage course that exceeds 6 inches (150 mm) in compacted thickness in layers of equal thickness, with no compacted layer more than 6 inches (150 mm) thick or less than 3 inches (75 mm) thick.
	4. Compact each layer of drainage course to required cross sections and thicknesses to not less than 95 percent of maximum dry unit weight according to ASTM D 1557.


	3.18 FIELD QUALITY CONTROL
	A. Special Inspections:  SCHOOL DISTRICT will engage a qualified special inspector to perform the following special inspections:
	1. Determine prior to placement of fill that site has been prepared in compliance with requirements.
	2. Determine that fill material and maximum lift thickness comply with requirements.
	3. Determine, at the required frequency, that in-place density of compacted fill complies with requirements.

	B. Testing Agency:  SCHOOL DISTRICT will engage a qualified geotechnical engineering testing agency to perform tests and inspections.
	C. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  Proceed with subsequent earth moving only after test results for previously completed work comply with requirements.
	D. Footing Subgrade:  At footing subgrades, at least one test of each soil stratum will be performed to verify design bearing capacities.  Subsequent verification and approval of other footing subgrades may be based on a visual comparison of subgrade ...
	E. Testing agency will test compaction of soils in place according to ASTM D 1556, ASTM D 2167, ASTM D 2922, and/or ASTM D 2937, as applicable.  Tests will be performed at the following locations and frequencies:
	1. Paved and Building Slab Areas:  At subgrade and at each compacted fill and backfill layer, at least one test for every 2000 sq. ft. (186 sq. m) or less of paved area or building slab, but in no case fewer than three tests.
	2. Foundation Wall Backfill:  At each compacted backfill layer, at least one test for every 100 feet (30 m) or less of wall length, but no fewer than two tests.
	3. Trench Backfill:  At each compacted initial and final backfill layer, at least one test for every 150 feet (46 m) or less of trench length, but no fewer than two tests.

	F. When testing agency reports that subgrades, fills, or backfills have not achieved degree of compaction specified, scarify and moisten or aerate, or remove and replace soil materials to depth required; recompact and retest until specified compaction...

	3.19 PROTECTION
	A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  Keep free of trash and debris.
	B. Repair and reestablish grades to specified tolerances where completed or partially completed surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent construction operations or weather conditions.
	1. Scarify or remove and replace soil material to depth as directed by SCHOOL DISTRICT; reshape and recompact.

	C. Where settling occurs before Project correction period elapses, remove finished surfacing, backfill with additional soil material, compact, and reconstruct surfacing.
	1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, and eliminate evidence of restoration to greatest extent possible.


	3.20 DISPOSAL OF SURPLUS AND WASTE MATERIALS
	A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and debris, and legally dispose of them off SCHOOL DISTRICT's property.
	B. Transport surplus satisfactory soil to designated storage areas on SCHOOL DISTRICT's property.  Stockpile or spread soil as directed by SCHOOL DISTRICT.
	1. Remove waste materials, including unsatisfactory soil, trash, and debris, and legally dispose of them off SCHOOL DISTRICT's property.




	YAC Fire Alarm 06 10 00- Rough Carpentry.pdf
	PART 1 -  GENERAL
	1.1 SECTION INCLUDES
	A. All lumber framing, rough hardware and blocking as indicated.

	1.2 REFERENCES
	A. Published Specifications, standards, tests, or recommended methods of trade, industry, or governmental organizations apply to Work in this Section where cited by abbreviations noted below (latest editions apply).
	1. California Code of Regulations.  Title 24, also known as 2019 California Building Code (CBC), with amendments.
	2. APA - American Plywood Association, "Guide to Plywood Grades".
	3. PS - United States Product Standard, PS-1 "Construction and Industrial Plywood".
	4. UL - Underwriters' Laboratories, Inc., "Fire Hazard Classification, FR-S".
	5. WCLIB - West Coast Lumber Inspection Bureau, "Standard Grading Rules No. 17".
	6. WWPA - Western Wood Products Association, "Western Lumber Grading Rules".
	7. AWPA - American Wood Preservers Association Standards.
	8. ASTM - American Society of Testing and Materials.


	1.3 SUBMITTALS
	A. Prepare submittals in accordance with Section 01 33 00, “Submittal”.
	B. Shop Drawings of all specially fabricated rough hardware.
	C. Certificates of compliance with standards specified.

	1.4 DELIVERY, STORAGE, AND HANDLING
	A. Provide proper facilities for handling and storage of materials to prevent damage to edges, ends, and surfaces.
	B. Keep materials dry.  Where necessary, stack materials off ground on level flat forms, fully protected from weather.

	1.5 JOB CONDITIONS
	A. Environmental Requirements:  Maintain uniform moisture content of lumber at not more than 19-percent before, during, and after installation.
	B. Sequencing, Scheduling:  Coordinate details with other Work supporting, adjoining or fastening to rough carpentry work.


	PART 2 -  PRODUCTS
	2.1 MATERIAL
	A. Rough Carpentry
	1. Sills on Concrete:  Foundation grade Redwood or pressure-treated Douglas Fir.
	2. Lumber (Wood Framing):  Meet requirements of following minimum grades.
	3. Plywood:  Provide thickness, grade, and panel identification index shown on Drawings.

	B. Rough Hardware: All exterior hardware shall be hot-dipped galvanized steel.
	1. Nails: Common wire, typical.
	2. Powder Driven Fasteners: Hilti Fastening Systems: Impex Tool Corporation; or approved equal. Tempered steel pins with special corrosion-resistant finish.  Provide guide washers to accurately control penetration, maximum 3/4-inch.  Accomplish fasten...
	3. Expansion Bolts: Illinois Tool Works “Red Head Trubolt”; Hilti; “Kwik-Bolt II” or approved equal. Reverse cone, self-wedging, expansion type, Tightening of nut or increased tension on bolt shank shall act to force wedges outward to create positive ...
	4. Metal Timber Framing Connectors: Simpson Company or approved equal. Fabricate from hot-dipped galvanized steel.  Connectors shall be at least 16-gauge material, 1/8-inch plate materials where welded, unless otherwise shown or specified, punched for...
	5. Miscellaneous Hardware:  Provide all common screws, bolts, fastenings, washers and nuts required to complete rough carpentry Work.


	2.2 TREATEMENTS
	A. Fire-Retardant Treatment: Koppers Co., Inc.'s "Non-Com"; J.H. Baxter and Co. "Baco-Pyresote"; or approved equal.
	B. Preservative Treatment:  Furnish in accordance with AWPA.

	2.3 FABRICATION
	A. Preparation:
	1. Verify measurements at job site.
	2. Verify details and dimensions of equipment and fixtures integral with finish carpentry for proper fit and accurate alignment.
	3. Coordinate details with other Work supporting, adjoining, or fastening to casework.

	B. Lumber:
	1. Air- or kiln-dry to maximum 19-percent moisture content prior to shipment. Stack and air-dry to maximum 15 percent in field prior to installation.
	2. Furnish surfaced four sides, S4S, unless otherwise noted.
	3. Size shall conform with rules of governing standard.  Sizes shown are nominal unless otherwise noted.

	C. Wood Treatments:
	1. Preservative Treatment:
	a. Treat lumber and plywood sheathing exposed to weather.
	b. Lumber:  Treat in accordance with AWPA C2.
	a. Plywood:  Treat in accordance with AWPA C9.
	c. After treatment and prior to shipping, air- or kiln-dry lumber to maximum 19 percent moisture content. Air-dry in field to maximum 15 percent prior to installation.



	2.4 QUALITY CONTROL
	A. Lumber shall bear grade-trademark or be accompanied by certificate of compliance of appropriate grading agency.
	B. Plywood shall bear APA grade-trademark.
	C. Air-dry all framing lumber to a maximum of 15 percent moisture content prior to installing.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine areas to receive rough carpentry Work and verify following:
	1. Completion of installation of building components to receive rough carpentry Work.
	2. That surfaces are satisfactory to receive Work.
	3. That spacing, direction, and details of supports are correct to accommodate installation of blocking, backing, stripping, furring and nailers.
	4. That all anchor bolts and holdown bolts are properly installed.


	3.2 INSTALLATION
	A. Cutting:  Perform all cutting, boring, and similar Work required.
	B. Studs, Joists, Beams, and Posts: Install all members true to line.  No wood shingle shims are permitted.  Place joists with crown up; maximum 1/4-inch crown permitted.
	C. Nail joints in accordance with applicable requirements of the CBC Table 2304.10.1 unless otherwise shown or specified.  Predrill where nails tend to split wood.
	D. Bolt holes to be 1/16-inch oversize.  Threads shall not bear on wood.  Use standard malleable iron washers against wood.  Carriage bolts require washers under the nut only.
	E. Provide blocking, grounds, nailers, stripping, and backing as shown and as required to secure other Work.
	F. Maintain 1/8-inch gap between all plywood panel edges.
	G. Do not utilize plywood sheets having a width smaller than 2-feet 0-inches.
	H. Plywood flooring shall be field glued with adhesives meeting APA specification AFG-01 applied in accordance with the manufacturers recommendations.  Apply continuous line of glue on joists and in groove of tongue and groove panels.
	I. Where wood is cut, sawed, planed, bored or marred after preservative or fire-retardant treatment, apply two heavy brush coats of same material used in treatment.
	J. Nail heads shall be driven flush with plywood surface.  Overdriven nails (nails which fracture the outer ply layer) shall be replaced one for one.
	K. Wood Screws or Lag Screws: Screws shall be screwed and not driven into place.  Screw holes shall be predrilled to the same diameter and depth of shank.  Holes for threaded portion shall be predrilled less than or equal to the diameter of the root o...
	L. Sills under bearing, exterior and shear walls shall be bedded on 1/2 inch minimum drypack or grout to obtain continuous bearing.

	3.3 CLEANING AND ADJUSTING
	A. Remove damaged or otherwise disfigured portions and replace with new prior to the Owner's acceptance.
	B. Wash finished Work in strict accordance with product manufacturer's directions and ensure that washed surfaces do not differ from clean unwashed surfaces.  Any difference will be considered unsatisfactory Work.

	3.4 FIELD QUALITY CONTROL
	A. The Owner’s Testing Agency shall:
	1. Inspect erected timber framing as required to establish conformity of Work with Drawings
	2. Inspect all bolted connections.
	3. Inspect all timber connectors for compliance with CBC Paragraph 2304.9.
	4. Inspect roof diaphragm nailing for nail size, spacing and penetration at plywood panel edges, and special nailing at collector and drag members.
	5. Inspect shear wall nailing for nail size, spacing and penetration at plywood panel edges, and nailing at holdown posts.



	END OF SECTION
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	YAC Fire Alarm 31 10 00 - Site Clearing.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Subcontract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Removing existing vegetation.
	2. Clearing and grubbing.
	3. Stripping and stockpiling topsoil.
	4. Removing above- and below-grade site improvements.
	5. Temporary erosion- and sedimentation-control measures.

	B. Related Sections:
	1. Section 015000 "Temporary Facilities and Controls" for temporary utility services, construction and support facilities, security and protection facilities, and temporary erosion- and sedimentation-control measures.
	2. Section 017300 "Execution" for field engineering and surveying.


	1.3 DEFINITIONS
	A. Subsoil:  All soil beneath the topsoil layer of the soil profile, and typified by the lack of organic matter and soil organisms.
	B. Surface Soil:  Soil that is present at the top layer of the existing soil profile at the Project site.  In undisturbed areas, the surface soil is typically topsoil; but in disturbed areas such as urban environments, the surface soil can be subsoil.
	C. Topsoil:  Top layer of the soil profile consisting of existing native surface topsoil or existing in-place surface soil and is the zone where plant roots grow.  Its appearance is generally friable, pervious, and black or a darker shade of brown, gr...
	D. Vegetation:  Trees, shrubs, groundcovers, grass, and other plants.

	1.4 MATERIAL OWNERSHIP
	A. Except for stripped topsoil and other materials indicated to be stockpiled or otherwise remain SCHOOL DISTRICT's property, cleared materials shall become subcontractor's property and shall be removed from Project site.

	1.5 INFORMATIONAL SUBMITTALS
	A. Existing Conditions:  Documentation of existing trees and plantings, adjoining construction, and site improvements that establishes preconstruction conditions that might be misconstrued as damage caused by site clearing.
	1. Use sufficiently detailed photographs or videotape.

	B. Record Drawings:  Identifying and accurately showing locations of capped utilities and other subsurface structural, electrical, and mechanical conditions.

	1.6 QUALITY ASSURANCE
	A. Preinstallation Conference:  Conduct conference if requested by OWNER.

	1.7 PROJECT CONDITIONS
	A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent occupied or used facilities during site-clearing operations.
	1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without permission from SCHOOL DISTRICT and authorities having jurisdiction.
	2. Provide alternate routes around closed or obstructed traffic ways if required by ENGINEER or authorities having jurisdiction.

	B. Salvable Improvements:  Carefully remove items indicated to be salvaged or discovered on site and store on SCHOOL DISTRICT's premises per SCHOOL DISTRICT direction.
	C. Utility Locator Service:  Notify SCHOOL DISTRICT for area where Project is located before site clearing.
	D. Do not commence site clearing operations until temporary erosion- and sedimentation-control measures are in place.
	E. The following practices are prohibited within protection zones:
	1. Storage of construction material, debris, or excavated material.
	2. Parking vehicles or equipment.
	3. Foot traffic.
	4. Erection of sheds or structures.
	5. Impoundment of water.
	6. Excavation or other digging unless otherwise indicated.
	7. Attachment of signs to or wrapping materials around trees or plants unless otherwise indicated.

	F. Do not direct vehicle or equipment exhaust towards protection zones.
	G. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones.
	H. Soil Stripping, Handling, and Stockpiling:  Perform as directed by geotechnical report.
	I. Potential non-reusable soil – SCHOOL DISTRICT shall remove or provide information on the location of any soil that does not meet SCHOOL DISTRICT internal soil reuse policy.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Satisfactory Soil Material:  Requirements for satisfactory soil material are specified in Section 312000 "Earth Moving."
	1. Obtain approved borrow soil material off-site when satisfactory soil material is not available on-site.



	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Protect and maintain benchmarks and survey control points from disturbance during construction.
	B. Protect existing site improvements to remain from damage during construction.
	1. Restore damaged improvements to their original condition, as acceptable to SCHOOL DISTRICT.


	3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL
	A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to erosion- and sedimentation-control Drawings and requ...
	B. Verify that flows of water redirected from construction areas or generated by construction activity do not enter or cross protection zones.
	C. Inspect, maintain, and repair erosion- and sedimentation-control measures during construction until permanent vegetation has been established.
	D. Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.

	3.3 TREE AND PLANT PROTECTION
	A. General:  Protect trees and plants remaining on-site according to requirements in Section 015639 "Temporary Tree and Plant Protection."  Protect California red-legged frog per mandated conservation efforts documented by SCHOOL DISTRICT.

	3.4 EXISTING UTILITIES
	A. SCHOOL DISTRICT will arrange for disconnecting and sealing indicated utilities that serve existing structures before site clearing, when requested by subcontractor.
	1. Verify that utilities have been disconnected and capped before proceeding with site clearing.

	B. Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned in place.
	1. Arrange with utility companies to shut off indicated utilities.
	2. SCHOOL DISTRICT will arrange to shut off indicated utilities when requested by subcontractor.

	C. Interrupting Existing Utilities:  Do not interrupt utilities serving facilities occupied by SCHOOL DISTRICT or others unless permitted under the following conditions and then only after arranging to provide temporary utility services according to r...
	1. Notify SCHOOL DISTRICT not less than two days in advance of proposed utility interruptions.
	2. Do not proceed with utility interruptions without SCHOOL DISTRICT's written permission.

	D. Excavate for and remove underground utilities indicated to be removed.

	3.5 CLEARING AND GRUBBING
	A. Remove obstructions, trees, shrubs, and other vegetation to permit installation of new construction.
	1. Grind down stumps and remove roots, obstructions, and debris to a depth of 24 inches  below exposed subgrade.
	2. Use only hand methods for grubbing within protection zones.
	3. Chip removed tree branches and dispose of off-site or per SCHOOL DISTRICT recommendation.

	B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material unless further excavation or earthwork is indicated.
	1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches (200 mm), and compact each layer to a density equal to adjacent original ground, according to geotechnical recommendations.


	3.6 TOPSOIL STRIPPING
	A. Remove sod and grass before stripping topsoil.
	B. Strip topsoil to depth of 8 inches (200 mm) in a manner to prevent intermingling with underlying subsoil or other waste materials.
	1. Remove subsoil and nonsoil materials from topsoil, including clay lumps, gravel, and other objects more than 2 inches (50 mm) in diameter; trash, debris, weeds, roots, and other waste materials.

	C. Stockpile topsoil away from edge of excavations without intermixing with subsoil.  Grade and shape stockpiles to drain surface water.  Cover to prevent windblown dust and erosion by water.
	1. Limit height of topsoil stockpiles to 72 inches (1800 mm).
	2. Do not stockpile topsoil within protection zones.
	3. Dispose of surplus topsoil.  Surplus topsoil is that which exceeds quantity indicated to be stockpiled or reused.
	4. Stockpile surplus topsoil to allow for re-spreading deeper topsoil.


	3.7 SITE IMPROVEMENTS
	A. Remove existing above- and below-grade improvements as indicated and necessary to facilitate new construction.
	B. Remove slabs, paving, curbs, gutters, and aggregate base as indicated.
	1. Unless existing full-depth joints coincide with line of demolition, neatly saw-cut along line of existing pavement to remain before removing adjacent existing pavement.  Saw-cut faces vertically.


	3.8 DISPOSAL OF SURPLUS AND WASTE MATERIALS
	A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste materials including trash and debris, and legally dispose of them off SCHOOL DISTRICT's property.
	B. Separate recyclable materials produced during site clearing from other non-recyclable materials.  Store or stockpile without intermixing with other materials and transport them to recycling facilities.  Do not interfere with other Project work.


	END OF SECTION

	YAC Fire Alarm 31 20 00 - Earth Moving.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Subcontract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Preparing subgrades for slabs-on-grade, walks, pavements, turf and grasses, and plants.
	2. Excavating and backfilling for buildings and structures.
	3. Drainage course for concrete slabs-on-grade.
	4. Subbase course for concrete walks and pavements.
	5. Subbase course and base course for asphalt paving.
	6. Subsurface drainage backfill for walls and trenches.
	7. Excavating and backfilling trenches for utilities and pits for buried utility structures.
	8. Excavating well hole to accommodate elevator-cylinder assembly.

	B. Related Sections:
	1. Section 32 13 13 "Concrete Paving".
	2. Section 31 10 00 "Site Clearing" for site stripping, grubbing, stripping and stockpiling topsoil, and removal of above- and below-grade improvements and utilities.


	1.3 UNIT PRICES
	A. Work of this Section is affected by unit prices for earth moving specified in Section 01 22 00 "Unit Prices."
	B. Quantity allowances for earth moving are included in Section 01 21 00 "Allowances."

	1.4 DEFINITIONS
	A. Backfill:  Soil material used to fill an excavation.
	1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including haunches to support sides of pipe.
	2. Final Backfill:  Backfill placed over initial backfill to fill a trench.

	B. Base Course:  Aggregate layer placed between the subbase course and hot-mix asphalt paving.
	C. Bedding Course:  Aggregate layer placed over the excavated subgrade in a trench before laying pipe.
	D. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill.
	E. Drainage Course:  Aggregate layer supporting the slab-on-grade that also minimizes upward capillary flow of pore water.
	F. Excavation:  Removal of material encountered above subgrade elevations and to lines and dimensions indicated.
	1. Authorized Additional Excavation:  Excavation below subgrade elevations or beyond indicated lines and dimensions as directed by SCHOOL DISTRICT.  Authorized additional excavation and replacement material will be paid for according to Subcontract pr...
	2. Bulk Excavation:  Excavation more than 10 feet (3 m) in width and more than 30 feet (9 m) in length.
	3. Unauthorized Excavation:  Excavation below subgrade elevations or beyond indicated lines and dimensions without direction by SCHOOL DISTRICT.  Unauthorized excavation, as well as remedial work directed by SCHOOL DISTRICT, shall be without additiona...

	G. Fill:  Soil materials used to raise existing grades.
	H. Rock:  Rock material in beds, ledges, unstratified masses, conglomerate deposits, and boulders of rock material 3/4 cu. yd. (0.57 cu. m) or more in volume that exceed a standard penetration resistance of 100 blows/2 inches (97 blows/50 mm) when tes...
	I. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and electrical appurtenances, or other man-made stationary features constructed above or below the ground surface.
	J. Subbase Course:  Aggregate layer placed between the subgrade and base course for hot-mix asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete pavement or a cement concrete or hot-mix asphalt walk.
	K. Subgrade:  Uppermost surface of an excavation or the top surface of a fill or backfill immediately below subbase, drainage fill, drainage course, or topsoil materials.
	L. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as underground services within buildings.

	1.5 ACTION SUBMITTALS
	A. Product Data:  For each type of the following manufactured products required:
	1. Geotextiles.
	2. Warning tapes.

	B. Samples for Verification:  For the following products, in sizes indicated below:
	1. Geotextile:  12 by 12 inches (300 by 300 mm).
	2. Warning Tape:  12 inches (300 mm) long; of each color.


	1.6 INFORMATIONAL SUBMITTALS
	A. Qualification Data:  For qualified testing agency.
	B. Material Test Reports:  For each on-site and borrow soil material proposed for fill and backfill as follows:
	1. Classification according to ASTM D 2487.
	2. Laboratory compaction curve according to ASTM D 1557.

	C. Preexcavation Photographs or Videotape:  Show existing conditions of adjoining construction and site improvements, including finish surfaces, that might be misconstrued as damage caused by earth moving operations.  Submit before earth moving begins.

	1.7 QUALITY ASSURANCE
	A. Geotechnical Testing Agency Qualifications:  Qualified according to ASTM E 329 and ASTM D 3740 for testing indicated.

	1.8 PROJECT CONDITIONS
	A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent occupied or used facilities during earth moving operations.
	1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without permission from SCHOOL DISTRICT and authorities having jurisdiction.
	2. Provide alternate routes around closed or obstructed traffic ways if required by SCHOOL DISTRICT or authorities having jurisdiction.

	B. Improvements on Adjacent Property:  Authority for performing earth moving indicated on property adjacent SCHOOL DISTRICT's property will be obtained by SCHOOL DISTRICT before award of Subcontract.
	1. Do not proceed with work on adjacent property until directed by SCHOOL DISTRICT.

	C. Utility Locator Service:  Notify SCHOOL DISTRICT for area where Project is located before beginning earth moving operations.
	D. Do not commence earth moving operations until temporary erosion- and sedimentation-control measures, specified in Section 01 50 00 "Temporary Facilities and Controls," Section 31 10 00 and "Site Clearing," are in place.


	PART 2 -  PRODUCTS
	2.1 SOIL MATERIALS
	A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not available from excavations.
	B. Satisfactory Soils:  Materials shall be free of rock or gravel larger than 3 inches (75 mm) in any dimension, debris, waste, frozen materials, vegetation, and other deleterious matter per current geotechnical report.
	1. Plasticity Index:  R value greater than 40, P.I. 12 or less.

	C. Subbase Material:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a ...
	D. Base Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; with at least 95 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 8 percent passing a No. 20...
	E. Engineered Fill:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a N...
	F. Bedding Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; except with 100 percent passing a 1-inch (25-mm) sieve and not more than 8 percent passing a No. 200 (0...
	G. Drainage Course:  Narrowly graded mixture of washed crushed stone, or crushed or uncrushed gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch (37.5-mm) sieve and 0 to 5 percent passing a No. 8 (2.36-mm) sieve.
	H. Filter Material:  Narrowly graded mixture of natural or crushed gravel, or crushed stone and natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent passing a 1-inch (25-mm) sieve and 0 to 5 percent passing a No. 4 (4.75-mm) si...
	I. Sand:  ASTM C 33; fine aggregate.
	J. Impervious Fill:  Clayey gravel and sand mixture capable of compacting to a dense state.

	2.2 ACCESSORIES
	A. Detectable Warning Tape:  Acid- and alkali-resistant, polyethylene film warning tape manufactured for marking and identifying underground utilities, a minimum of 6 inches (150 mm) wide and 4 mils (0.1 mm) thick, continuously inscribed with a descri...
	1. Red:  Electric.
	2. Yellow:  Gas, oil, steam, and dangerous materials.
	3. Orange:  Telephone and other communications.
	4. Blue:  Water systems.
	5. Green:  Sewer systems.



	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by settlement, lateral movement, undermining, washout, and other hazards created by earth moving operations.
	B. Protect and maintain erosion and sedimentation controls during earth moving operations.
	C. Protect subgrades and foundation soils from freezing temperatures and frost.  Remove temporary protection before placing subsequent materials.

	3.2 DEWATERING
	A. Prevent surface water and ground water from entering excavations, from ponding on prepared subgrades, and from flooding Project site and surrounding area.
	B. Protect subgrades from softening, undermining, washout, and damage by rain or water accumulation.
	1. Reroute surface water runoff away from excavated areas.  Do not allow water to accumulate in excavations.  Do not use excavated trenches as temporary drainage ditches.


	3.3 EXCAVATION, GENERAL
	A. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character of surface and subsurface conditions encountered.  Unclassified excavated materials may include rock, soil materials, and obstructions.  No changes in the Subcont...
	1. If excavated materials intended for fill and backfill include unsatisfactory soil materials and rock, replace with satisfactory soil materials.

	B. Classified Excavation:  Excavate to subgrade elevations.  Material to be excavated will be classified as earth and rock.  Do not excavate rock until it has been classified and cross sectioned by SCHOOL DISTRICT.  The Subcontract Sum will be adjuste...
	1. Earth excavation includes excavating pavements and obstructions visible on surface; underground structures, utilities, and other items indicated to be removed; together with soil, boulders, and other materials not classified as rock or unauthorized...


	3.4 EXCAVATION FOR STRUCTURES
	A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch (25 mm).  If applicable, extend excavations a sufficient distance from structures for placing and removing concrete formwork, for installing services and oth...
	1. Excavations for Footings and Foundations:  Do not disturb bottom of excavation.  Excavate by hand to final grade just before placing concrete reinforcement.  Trim bottoms to required lines and grades to leave solid base to receive other work.
	2. Excavation for Underground Tanks, Basins, and Mechanical or Electrical Utility Structures:  Excavate to elevations and dimensions indicated within a tolerance of plus or minus 1 inch (25 mm).  Do not disturb bottom of excavations intended as bearin...
	3. Refer to building pad grading recommendations per latest Geotechnical Report.


	3.5 EXCAVATION FOR WALKS AND PAVEMENTS
	A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and subgrades.

	3.6 EXCAVATION FOR UTILITY TRENCHES
	A. Excavate trenches to indicated gradients, lines, depths, and elevations.
	B. Excavate trenches to uniform widths to provide the following clearance on each side of pipe or conduit.  Excavate trench walls vertically from trench bottom to 12 inches (300 mm) higher than top of pipe or conduit unless otherwise indicated.
	1. Clearance:  As indicated on drawings.

	C. Trench Bottoms:  Excavate and shape trench bottoms to provide uniform bearing and support of pipes and conduit.  Shape subgrade to provide continuous support for bells, joints, and barrels of pipes and for joints, fittings, and bodies of conduits. ...
	1. For pipes and conduit less than 6 inches (150 mm) in nominal diameter, hand-excavate trench bottoms and support pipe and conduit on an undisturbed subgrade.
	2. For pipes and conduit 6 inches (150 mm) or larger in nominal diameter, shape bottom of trench to support bottom 90 degrees of pipe or conduit circumference.  Fill depressions with tamped sand backfill.
	3. For flat-bottomed, multiple-duct conduit units, hand-excavate trench bottoms and support conduit on an undisturbed subgrade.
	4. Excavate trenches 6 inches (150 mm) deeper than elevation required in rock or other unyielding bearing material to allow for bedding course.

	D. Trenches in Tree- and Plant-Protection Zones:
	1. Hand-excavate to indicated lines, cross sections, elevations, and subgrades.  Use narrow-tine spading forks to comb soil and expose roots.  Do not break, tear, or chop exposed roots.  Do not use mechanical equipment that rips, tears, or pulls roots.
	2. Do not cut main lateral roots or taproots; cut only smaller roots that interfere with installation of utilities.
	3. Cut and protect roots according to requirements in Section 01 56 39 "Temporary Tree and Plant Protection."


	3.7 SUBGRADE INSPECTION
	A. Notify SCHOOL DISTRICT when excavations have reached required subgrade.
	B. If SCHOOL DISTRICT determines that unsatisfactory soil is present, continue excavation and replace with compacted backfill or fill material as directed.
	C. Proof-roll subgrade below the building slabs and pavements with a pneumatic-tired or equivalent machine  to identify soft pockets and areas of excess yielding.  Do not proof-roll wet or saturated subgrades.
	1. Completely proof-roll subgrade in one direction, repeating proof-rolling in direction perpendicular to first direction.  Limit vehicle speed to 3 mph (5 km/h).
	2. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as determined by SCHOOL DISTRICT, and replace with compacted backfill or fill as directed.

	D. Authorized additional excavation and replacement material will be paid for according to Subcontract provisions for unit prices changes in the Work.

	3.8 UNAUTHORIZED EXCAVATION
	A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation of concrete foundation or footing to excavation bottom, without altering top elevation.  Lean concrete fill, with 28-day compressive strength of 2500 psi ...
	1. Fill unauthorized excavations under other construction, pipe, or conduit as directed by SCHOOL DISTRICT at no additional cost to SCHOOL DISTRICT.


	3.9 STORAGE OF SOIL MATERIALS
	A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing.  Place, grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust.
	1. Stockpile soil materials away minimum 2 feet from edge of excavations for every 1 foot depth of excavation ratio (2:1).  Do not store within drip line of remaining trees.


	3.10 BACKFILL
	A. Place and compact backfill in excavations promptly, but not before completing the following:
	1. Construction below finish grade including, where applicable, subdrainage, dampproofing, waterproofing, and perimeter insulation.
	2. Surveying locations of underground utilities for Record Documents.
	3. Testing and inspecting underground utilities.
	4. Removing concrete formwork.
	5. Removing trash and debris.
	6. Removing temporary shoring and bracing, and sheeting.
	7. Installing permanent or temporary horizontal bracing on horizontally supported walls.

	B. Place backfill on subgrades free of mud, frost, snow, or ice.

	3.11 UTILITY TRENCH BACKFILL
	A. Place backfill on subgrades free of mud, frost, snow, or ice.
	B. Place and compact bedding course on trench bottoms and where indicated.  Shape backfill course to provide continuous support for bells, joints, and barrels of pipes and for joints, fittings, and bodies of conduits.
	C. Trenches under Footings:  Backfill trenches excavated under footings and within 18 inches (450 mm) of bottom of footings with satisfactory soil then fill with concrete to elevation of bottom of footings.  Concrete is specified in Section 03 30 00 "...
	D. Backfill voids with satisfactory soil while removing shoring and bracing.
	E. Place and compact initial backfill of subbase material, free of particles larger than 1 inch (25 mm) in any dimension, to a height of 12 inches (300 mm) over the pipe or conduit.
	1. Carefully compact initial backfill under pipe haunches and compact evenly up on both sides and along the full length of piping or conduit to avoid damage or displacement of piping or conduit.  Coordinate backfilling with utilities testing.

	F. Place and compact final backfill of satisfactory soil to final subgrade elevation.
	G. Install detectable warning tape directly above utilities, 12 inches (300 mm) below finished grade, except 6 inches (150 mm) below subgrade under pavements and slabs.

	3.12 SOIL FILL
	A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill material will bond with existing material.
	B. Place and compact fill material in layers to required elevations as follows:
	1. Under grass and planted areas, use 12” of topsoil material.
	2. Under walks and pavements, use satisfactory soil material.
	3. Under steps and ramps, use engineered fill.
	4. Under building slabs, use engineered fill.
	5. Under footings and foundations, use engineered fill.

	C. Place soil fill on subgrades free of mud, frost, snow, or ice.

	3.13 SOIL MOISTURE CONTROL
	A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before compaction to within 2 percent of optimum moisture content.
	1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain frost or ice.
	2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that exceeds optimum moisture content by 2 percent and is too wet to compact to specified dry unit weight.


	3.14 COMPACTION OF SOIL BACKFILLS AND FILLS
	A. Place backfill and fill soil materials in layers not more than 8 inches (200 mm) in loose depth for material compacted by heavy compaction equipment, and not more than 4 inches (100 mm) in loose depth for material compacted by hand-operated tampers.
	B. Place backfill and fill soil materials evenly on all sides of structures to required elevations, and uniformly along the full length of each structure.
	C. Compact soil materials to not less than the following percentages of maximum dry unit weight according to ASTM D 1557:
	1. Under structures, building slabs, steps, and pavements, scarify and recompact top 12 inches (300 mm) of existing subgrade and each layer of backfill or fill soil material at 95 percent.
	2. Under walkways, scarify and recompact top 6 inches (150 mm) below subgrade and compact each layer of backfill or fill soil material at 92 percent.
	3. Under turf or unpaved areas, scarify and recompact top 6 inches (150 mm) below subgrade and compact each layer of backfill or fill soil material at 90 percent.
	4. For utility trenches, compact each layer of initial and final backfill soil material at 85 percent or as indicated on plans.


	3.15 GRADING
	A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  Comply with compaction requirements and grade to cross sections, lines, and elevations indicated.
	1. Provide a smooth transition between adjacent existing grades and new grades.
	2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface tolerances.

	B. Site Rough Grading:  Slope grades to direct water away from buildings and to prevent ponding.  Finish subgrades to required elevations within the following tolerances:
	1. Turf or Unpaved Areas:  Plus or minus 1 inch (25 mm).
	2. Walks:  Plus or minus 1 inch (25 mm).
	3. Pavements:  Plus or minus 1/2 inch (13 mm).

	C. Grading inside Building Lines:  Finish subgrade to a tolerance of 1/2 inch (13 mm) when tested with a 10-foot (3-m) straightedge.

	3.16 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS
	A. Place subbase course and base course on subgrades free of mud, frost, snow, or ice.
	B. On prepared subgrade, place subbase course and base course under pavements and walks as follows:
	1. Install separation geotextile if required on prepared subgrade according to manufacturer's written instructions, overlapping sides and ends.
	2. Place base course material over subbase course under hot-mix asphalt pavement.
	3. Shape subbase course and base course to required crown elevations and cross-slope grades.
	4. Place subbase course and base course 6 inches (150 mm) or less in compacted thickness in a single layer.
	5. Place subbase course and base course that exceeds 6 inches (150 mm) in compacted thickness in layers of equal thickness, with no compacted layer more than 6 inches (150 mm) thick or less than 3 inches (75 mm) thick.
	6. Compact subbase course and base course at optimum moisture content to required grades, lines, cross sections, and thickness to not less than 95 percent of maximum dry unit weight according to ASTM D 1557.

	C. Pavement Shoulders:  Place shoulders along edges of subbase course and base course to prevent lateral movement.  Construct shoulders, at least 12 inches (300 mm) wide, of satisfactory soil materials and compact simultaneously with each subbase and ...

	3.17 DRAINAGE COURSE UNDER CONCRETE SLABS-ON-GRADE
	A. Place drainage course on subgrades free of mud, frost, snow, or ice.
	B. On prepared subgrade, place and compact drainage course under cast-in-place concrete slabs-on-grade as follows:
	1. Install subdrainage geotextile on prepared subgrade according to manufacturer's written instructions, overlapping sides and ends.
	2. Place drainage course 6 inches (150 mm) or less in compacted thickness in a single layer.
	3. Place drainage course that exceeds 6 inches (150 mm) in compacted thickness in layers of equal thickness, with no compacted layer more than 6 inches (150 mm) thick or less than 3 inches (75 mm) thick.
	4. Compact each layer of drainage course to required cross sections and thicknesses to not less than 95 percent of maximum dry unit weight according to ASTM D 1557.


	3.18 FIELD QUALITY CONTROL
	A. Special Inspections:  SCHOOL DISTRICT will engage a qualified special inspector to perform the following special inspections:
	1. Determine prior to placement of fill that site has been prepared in compliance with requirements.
	2. Determine that fill material and maximum lift thickness comply with requirements.
	3. Determine, at the required frequency, that in-place density of compacted fill complies with requirements.

	B. Testing Agency:  SCHOOL DISTRICT will engage a qualified geotechnical engineering testing agency to perform tests and inspections.
	C. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  Proceed with subsequent earth moving only after test results for previously completed work comply with requirements.
	D. Footing Subgrade:  At footing subgrades, at least one test of each soil stratum will be performed to verify design bearing capacities.  Subsequent verification and approval of other footing subgrades may be based on a visual comparison of subgrade ...
	E. Testing agency will test compaction of soils in place according to ASTM D 1556, ASTM D 2167, ASTM D 2922, and/or ASTM D 2937, as applicable.  Tests will be performed at the following locations and frequencies:
	1. Paved and Building Slab Areas:  At subgrade and at each compacted fill and backfill layer, at least one test for every 2000 sq. ft. (186 sq. m) or less of paved area or building slab, but in no case fewer than three tests.
	2. Foundation Wall Backfill:  At each compacted backfill layer, at least one test for every 100 feet (30 m) or less of wall length, but no fewer than two tests.
	3. Trench Backfill:  At each compacted initial and final backfill layer, at least one test for every 150 feet (46 m) or less of trench length, but no fewer than two tests.

	F. When testing agency reports that subgrades, fills, or backfills have not achieved degree of compaction specified, scarify and moisten or aerate, or remove and replace soil materials to depth required; recompact and retest until specified compaction...

	3.19 PROTECTION
	A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  Keep free of trash and debris.
	B. Repair and reestablish grades to specified tolerances where completed or partially completed surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent construction operations or weather conditions.
	1. Scarify or remove and replace soil material to depth as directed by SCHOOL DISTRICT; reshape and recompact.

	C. Where settling occurs before Project correction period elapses, remove finished surfacing, backfill with additional soil material, compact, and reconstruct surfacing.
	1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, and eliminate evidence of restoration to greatest extent possible.


	3.20 DISPOSAL OF SURPLUS AND WASTE MATERIALS
	A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and debris, and legally dispose of them off SCHOOL DISTRICT's property.
	B. Transport surplus satisfactory soil to designated storage areas on SCHOOL DISTRICT's property.  Stockpile or spread soil as directed by SCHOOL DISTRICT.
	1. Remove waste materials, including unsatisfactory soil, trash, and debris, and legally dispose of them off SCHOOL DISTRICT's property.




	YAC Fire Alarm 31 23 00 - Trenching, Backfilling, & Compacting UR.pdf
	SECTION 31 23 00
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Provide asphaltic concrete paving where shown on Drawings, as specified herein, and as needed for a complete and proper installation.

	1.2 SUBMITTALS
	1. Materials list of items proposed to be provided under this Section;
	2. Certificates, signed by the materials produces and the asphalt-paving subcontractor, stating that materials meet or exceed the specified requirements.

	1.3 QUALITY ASSURANCE
	A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the necessary crafts and who are completely familiar with the specified requirements and the methods needed for proper performance of the work of this Section.

	1.4 DELIVERY, STORAGE, AND HANDLING
	A. Comply with pertinent provisions of these Sections.


	PART 2 -  PRODUCTS
	2.1 AGGREGATES
	A. Provide aggregates consisting of crushed stone, gravel, sand, or other sound, durable, mineral materials process and blended, and naturally combined.
	B. Base rock shall conform to Caltrans Class 2 Aggregate Base.
	C. Base aggregate maximum size: Reference Lowney Associates, Report No. 148-1, dated August 27, 1999.
	D. Asphalt Concrete shall be Type B and shall conform to Section 39 of the Standard Specifications and these Special Provisions:
	1. The viscosity grade of paving asphalt shall be AR-4000.
	2. In no case shall the minimum asphalt content be below 5.3% of the dry aggregate weight.
	3. All surface courses of asphalt concrete shall be 1/2” maximum aggregate, and a minimum of 5.8% asphalt.                                                                                                                                                 ...


	2.2 WEED KILLER
	Provide a dry, free-flowing, dust-free chemical compound containing not less than 30% sodium chlorate or a chlorateborate compound, non-flammable, not creating a fire hazard when applied in accordance with the manufacturer’s recommendations, soluble i...
	A. Acceptable products:
	1. “Clorax 40”.  Chipman Chemical Company, Inc., Palo Alto, California.
	2. “Monobar-Chlorate”.  U.S. Borax and Chemical Corp., Los Angeles, California.


	2.3 HEADERS AND STAKES
	A. Provide Redwood, construction grade, in dimensions shown on the Drawings or as required for the use where dimensions are not shown on the Drawings.

	2.4 ASPHALTS
	A. Asphalt Concrete shall be Type B and shall conform to Section 39 of the Standard Specifications and these Special Provisions:
	1. The viscosity grade of paving asphalt shall be AR-4000.
	2. In no case shall the minimum asphalt content be below 5.3% of the dry aggregate weight.
	3. All surface courses of asphalt concrete shall be 1/2” maximum aggregate, and a minimum of 5.8% asphalt.


	2.5 SLURRY COAT
	A. Poly-Kote TA-1000 is a special blend of asphalt emulsion, mineral fillers, fiber, and polymer for use on parking lots, driveways, playgrounds, tennis courts, and other asphalt surfaces.  Poly-Kote TA-1000 is formulated to fill voids, provide smooth...
	PHYSICAL PROPERTIES (NO ASBESTOS OR COAL TAR)
	Color (cured film) ……………………………………………………………Deep Black
	Penetration of base asphalt ……………………….40 pen. Max. ASTM D-5
	Residue at 300-400 degrees F …………………………………………….55-65%
	Cone Penetration at 77 degrees F ……….400-750 dmm ASTM D-217
	Density; lbs. per gallon at 60 degrees F ………………………………….10-11

	B. TA-200 is a specialty blended acrylic copolymer emulsion, designed to modify Poly-Kote TA-1000 asphalt base.  TA-200 will increase toughness/flexibility and enhance suspension of fillers.  It also improved color, oil/gas resistance, and will protec...
	PHYSICAL PROPERTIES     Minimum    Maximum
	Lbs. per gallon at 77 degrees F ……………. 8.5…………………………… 8.9
	Specific gravity at 77 degrees F …………….1.0…………………………….1.2
	% Nonvolatile ………………………………………. 49%........................51%


	2.6 MIXING ASPHALTIC CONCRETE MATERIALS
	A. Provide hot plant mixed asphaltic concrete paving materials.
	1. Temperature leaving the plant: 290 degrees F minimum, 320 degrees F maximum.
	2. Temperature at time of placing: 280 degrees F minimum.                                                                                                                                                                                                  ...



	PART 3 -  EXECUTION
	3.1 SURFACE CONDITIONS
	A. Examine the areas and conditions under which work of this Section will be performed.  Correct conditions detrimental to timely and proper completion of the Work.  Do not proceed until unsatisfactory conditions are corrected.

	3.2 FINAL PREPARATION OF SUBGRADES
	A. After preparation of subgrade as specified in another Section of these Specifications, scarify and moisture condition the entire area to be paved to a depth of 8 inches, and then compact to a smooth, hard, even surface of 95% compaction to receive ...
	B. Apply the specified week killer to the entire area to be paved.  Adhere to the manufacturer's application recommendations.

	3.3 PLACEMENT OF BASE COURSES
	A. Sub-base (when required)
	1. Spread the specified sub-base material to a thickness providing the compacted thickness shown on the Drawings.
	2. Compact to 95%.

	B. Base:
	1. Spread the specified base material to a thickness providing the compacted thickness shown on the Drawings.  No single lift shall exceed 8" in loose thickness prior to compaction.
	2. Compact to 95% at near optimum moisture content.

	C. Thickness tolerance:
	1. Provide the compacted thicknesses shown on the Drawings within a tolerance of minus 0.0" to plus 0.5".

	D. Smoothness tolerance:
	1. Provide the lines and grades shown on the Drawings within a tolerance of 3/8" in ten feet.

	E. Moisture content:
	1. Use only the amount of moisture needed to achieve the specified compaction.


	3.4 PLACEMENT OF ASPHALTIC CONCRETE PAVING
	A. Install the specified headers and stakes to achieve the arrangement of paving shown on the Drawings.
	B. Remove all loose materials from the compacted base.
	C. Apply the specified prime coat and tack coat where required and allow to dry, in accordance with the manufacturer's recommendations as approved by the Engineer.
	D. Adjust frames and covers, if so required, to meet final grades.
	E. Receipt of asphaltic concrete materials:
	1. Do not accept material unless it is covered with a tarpaulin until unloaded, and unless the material has a temperature of not less than 280 degrees F.
	2. Do not commence placement of asphaltic concrete materials when the atmospheric temperature is below 50 degrees F, nor during fog, rain, or other unsuitable conditions.

	F. Spreading:
	1. Spread material in a manner that requires the least handling.
	2. Where thickness of finished paving will be 3" or less, spread in one layer.

	G. Rolling:
	1. the material has been spread to the proper depth, roll until the surface is hard, smooth, unyielding, and true to the thickness and elevations shown on the Drawings.
	2. Roll in at least two directions until no roller marks are visible.
	3. Finished paving smoothness tolerance:
	a. Free from birdbaths.
	b. No deviations greater than 1/8” in six feet.



	3.5 FLOOD TEST
	A. Prior to application of seal coat, perform a flood test in the presence of the Engineer.
	B. Method:
	1. Flood the entire asphaltic concrete paved area with water by use of a tank truck or hoses.
	2. If a depression is found where water ponds to a depth of more than 1/8" in six feet, feather and smooth the edges of fill so that the joint between fill and original surface is invisible and retest.  Continue until ponding is eliminated.


	3.6 APPLICATON OF SLURRY COAT
	A. Prepare the surfaces, mix the seal coat material, and apply in accordance with the manufacturer's recommendations as approved by the Engineer.
	B. Apply slurry coat as specified above, 2.05.
	C. Achieve a finished surface of slurry coat which, when dry and thoroughly set, is smooth, tough, resilient, of uniform black color, and free from coarse textured areas, lap marks, ridges, and other surface irregularities.

	3.7 PROTECTION
	A. Protect the asphaltic concrete paved areas from traffic until the sealer is set and cured and does not pick up under foot or wheeled traffic.
	END OF SECTION
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Subcontract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.
	1.2 REFERENCES
	A. The following documents form a part of these specifications to the extent stated herein.
	B. State of California, Department of Transportation (CALTRANS)

	1.3 SUMMARY
	A. Section Includes:
	1. Driveways.
	2. Roadways.
	3. Parking lots.
	4. Curbs and gutters.
	5. Walks.


	1.4 DEFINITIONS
	A. Cementitious Materials:  Portland cement alone or in combination with one or more of blended hydraulic cement, fly ash and other pozzolans, and ground granulated blast-furnace slag.

	1.5 ACTION SUBMITTALS
	A. Product Data:  For each type of product indicated.
	B. Design Drawings:  Indicate pavement markings, lane separations, and defined parking spaces.  Indicate, with international symbol of accessibility, spaces allocated for people with disabilities.
	C. Samples for Initial Selection:  For each type of product, ingredient, or admixture requiring color selection.
	D. Other Action Submittals:
	1. Design Mixtures:  For each concrete paving mixture.  Include alternate design mixtures when characteristics of materials, Project conditions, weather, test results, or other circumstances warrant adjustments.

	E. Color:
	1. Light colored concrete can reduce heat island effect in urban areas. Specify concrete with an emissivity of .9 when tested for ASTM 408 and an initial reflectance of at least .25 when tested for ASTM E903.


	1.6 INFORMATIONAL SUBMITTALS
	A. Perform submittals in accordance with CALTRANS Sec 90-1.01C

	1.7 QUALITY CONTROL and ASSURANCE
	A. Perform Quality Control and Assurance in accordance with CALTRANS Sec 90-1.01D
	B. Retain subparagraph below, which is required by ACI 301 and ASTM C 31.  ASTM C 1077 notes that relevant field or laboratory technician certification by ACI, NRMCA, PCA, or the National Institute for Certification in Engineering Technologies may dem...
	1. Personnel conducting field tests shall be qualified as ACI Concrete Field-Testing Technician, Grade 1, according to ACI CP-1 or an equivalent certification program.

	C. Concrete Testing Service:  Engage a qualified testing agency to perform material evaluation tests and to design concrete mixtures.
	D. ACI Publications:  Comply with ACI 301 unless otherwise indicated.

	1.8 PROJECT CONDITIONS
	A. Traffic Control:  Maintain access for vehicular and pedestrian traffic as required for other construction activities based on the California Manual of Uniform Traffic Control Devices (CA MUTCD).
	B. Pavement-Marking Paint:  Proceed with pavement marking only on clean, dry surfaces and at a minimum ambient or surface temperature of 55 deg F (12.8 deg C) for water-based materials, and not exceeding 95 deg F (35 deg C).


	PART 2 -  PRODUCTS
	2.1 FORMS
	A. Form Materials:  Plywood, metal, metal-framed plywood, or other approved panel-type materials to provide full-depth, continuous, straight, and smooth exposed surfaces.
	1. Use flexible or uniformly curved forms for curves with a radius of 100 feet (30.5 m) or less.

	B. Form-Release Agent:  Commercially formulated form-release agent that will not bond with, stain, or adversely affect concrete surfaces and that will not impair subsequent treatments of concrete surfaces.

	2.2 STEEL REINFORCEMENT
	A. Plain-Steel Welded Wire Reinforcement:  ASTM A 185, fabricated from steel wire into flat sheets.
	B. Reinforcing Bars:  ASTM A 615, Grade 60 (Grade 420); deformed.
	C. Galvanized Reinforcing Bars:  ASTM A 767, Class II zinc coated, hot-dip galvanized after fabrication and bending; with ASTM A 615, Grade 60 (Grade 420) deformed bars.
	D. Epoxy-Coated Reinforcing Bars:  ASTM A 775 or ASTM A 934; with ASTM A 615, Grade 60 (Grade 420) deformed bars.
	E. Steel Bar Mats:  ASTM A 184; with ASTM A 615, Grade 60 (Grade 420), deformed bars; assembled with clips.
	F. Joint Dowel Bars:  ASTM A 615, Grade 60 (Grade 420) plain-steel bars; zinc coated (galvanized) after fabrication according to ASTM A 767, Class I coating.  Cut bars true to length with ends square and free of burrs.
	G. Epoxy-Coated, Joint Dowel Bars:  ASTM A 775; with ASTM A 615, Grade 60 (Grade 420), plain-steel bars.
	H. Tie Bars:  ASTM A 615, Grade 60 (Grade 420), deformed.
	I. Hook Bolts:  ASTM A 307, Grade A, internally and externally threaded.  Design hook-bolt joint assembly to hold coupling against paving form and in position during concreting operations, and to permit removal without damage to concrete or hook bolt.
	J. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening reinforcing bars, welded wire reinforcement, and dowels in place.  Manufacture bar supports according to CRSI's "Manual of Standard Practice" from st...
	1. Equip wire bar supports with sand plates or horizontal runners where base material will not support chair legs.
	2. For epoxy-coated reinforcement, use epoxy-coated or other dielectric-polymer-coated wire bar supports.

	K. Epoxy Repair Coating:  Liquid, two-part, epoxy repair coating, compatible with epoxy coating on reinforcement.
	L. Zinc Repair Material:  ASTM A 780.

	2.3 CONCRETE MATERIALS
	A. Perform in accordance with CALTRANS Sec 90-1.02 MATERIALS
	1. Sec 90-1.02A General
	2. Sec 90-1.02B Cementitious Materials
	3. Sec 90-1.02C Aggregates
	4. Sec 90-1.02D Water
	5. Sec 90-1.02E Admixtures
	6. Sec 90-1.02F Proportioning Concrete
	7. Sec 90-1.02G Mixing and Transporting Concrete
	8. Sec 90-1.02H Concrete in Corrosive Environments
	9. Sec 90-1.02I Concrete in Freeze-Thaw Areas
	10. Sec 90-1.02J Curing Compound

	B. Color Pigment:  ASTM C 979, synthetic mineral-oxide pigments or colored water-reducing admixtures; color stable, nonfading, and resistant to lime and other alkalis.
	1. Color:  Match SCHOOL DISTRICT's sample per architect’s drawings.


	2.4 CURING MATERIALS
	A. Perform in accordance with CALTRANS Sec 90-1.03 CONSTRUCTION
	1. Sec 90-1.03A General
	2. Sec 90-1.03B Curing Concrete
	3. Sec 90-1.03C Protecting Concrete


	2.5 RELATED MATERIALS
	A. Joint Fillers:  ASTM D 1751, asphalt-saturated cellulosic fiber in preformed strips.
	B. Slip-Resistive Aggregate Finish:  Factory-graded, packaged, rustproof, nonglazing, abrasive aggregate of fused aluminum-oxide granules or crushed emery aggregate containing not less than 50 percent aluminum oxide and not less than 20 percent ferric...
	C. Bonding Agent:  ASTM C 1059, Type II, non-redispersible, acrylic emulsion or styrene butadiene.
	D. Epoxy Bonding Adhesive:  ASTM C 881, two-component epoxy resin capable of humid curing and bonding to damp surfaces; of class suitable for application temperature, of grade complying with requirements, and of the following types:
	1. Types IV and V, load bearing, for bonding hardened or freshly mixed concrete to hardened concrete.

	E. Chemical Surface Retarder:  Water-soluble, liquid, set retarder with color dye, for horizontal concrete surface application, capable of temporarily delaying final hardening of concrete to a depth of 1/8 to 1/4 inch (3 to 6 mm).  Use only when appro...
	F. Pigmented Mineral Dry-Shake Hardener:  Factory-packaged, dry combination of portland cement, graded quartz aggregate, color pigments, and plasticizing admixture.  Use color pigments that are finely ground, nonfading mineral oxides interground with ...
	1. Color:  Match SCHOOL DISTRICT's sample.

	G. Rock Salt:  Sodium chloride crystals, kiln dried, coarse gradation with 100 percent passing 3/8-inch (9.5-mm) sieve and 85 percent retained on a No. 8 (2.36-mm) sieve.

	2.6 DETECTABLE WARNING MATERIALS
	A. Detectable Warning Stamp:  Semirigid polyurethane mats with formed underside capable of imprinting detectable warning pattern on plastic concrete; perforated with a vent hole at each dome.
	1. Manufacturers:  Subject to compliance with requirements, provide products by one of the following:
	a. Advanced Surfaces Inc.
	b. Superior Decorative by Dayton Superior.
	c. Or equal

	2. Size of Stamp:  One piece matching detectable warning area shown on Drawings.

	B. Liquid Release Agent:  Manufacturer's standard, clear, evaporating formulation designed to facilitate release of stamp mats.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. Advanced Surfaces Inc.; Liquid Release.
	b. Superior Decorative by Dayton Superior; Pro Liquid Release.
	c. Or equal



	2.7 PAVEMENT MARKINGS
	A. Refer to Specification 321723 “PAVEMENT MARKINGS AND SIGNS”

	2.8 CONCRETE MIXTURES
	A. Prepare design mixtures, proportioned according to ACI 301, for each type and strength of normal-weight concrete, and as determined by either laboratory trial mixtures or field experience.
	1. Use a qualified independent testing agency for preparing and reporting proposed concrete design mixtures for the trial batch method.
	2. When automatic machine placement is used, determine design mixtures and obtain laboratory test results that meet or exceed requirements.

	B. Proportion mixtures to provide normal-weight concrete with the following properties:
	1. Compressive Strength (28 Days):  4000 psi.

	C. Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight concrete at point of placement having an air content according to ASTM C260:
	D. Chemical Admixtures:  Use admixtures according to manufacturer's written instructions.
	E. Color Pigment:  Add color pigment to concrete mixture according to manufacturer's written instructions and to result in hardened concrete color consistent with SCHOOL DISTRICT approval.

	2.9 CONCRETE MIXING
	A. Ready-Mixed Concrete:  Measure, batch, and mix concrete materials and concrete according to ASTM C 94.  Furnish batch certificates for each batch discharged and used in the Work.
	1. When air temperature is between 85 and 90 deg F (30 and 32 deg C), reduce mixing and delivery time from 1-1/2 hours to 75 minutes; when air temperature is above 90 deg F (32 deg C), reduce mixing and delivery time to 60 minutes.

	B. Project-Site Mixing:  Measure, batch, and mix concrete materials and concrete according to ASTM C 94.  Mix concrete materials in appropriate drum-type batch machine mixer.
	1. For concrete batches of 1 cu. yd. (0.76 cu. m) or smaller, continue mixing at least 1-1/2 minutes, but not more than 5 minutes after ingredients are in mixer, before any part of batch is released.
	2. For concrete batches larger than 1 cu. yd. (0.76 cu. m), increase mixing time by 15 seconds for each additional 1 cu. yd. (0.76 cu. m).
	3. Provide batch ticket for each batch discharged and used in the Work, indicating Project identification name and number, date, mixture type, mixing time, quantity, and amount of water added.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine exposed subgrades and subbase surfaces for compliance with requirements for dimensional, grading, and elevation tolerances.
	B. Proof-roll prepared subbase surface below concrete paving to identify soft pockets and areas of excess yielding.
	C. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Remove loose material from compacted subbase surface immediately before placing concrete.

	3.3 EDGE FORMS AND SCREED CONSTRUCTION
	A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required lines, grades, and elevations.  Install forms to allow continuous progress of work and so forms can remain in place at least 24 hours after concrete placement.
	B. Clean forms after each use and coat with form-release agent to ensure separation from concrete without damage.

	3.4 STEEL REINFORCEMENT
	A. General:  Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and supporting reinforcement.
	B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials.
	C. Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during concrete placement.  Maintain minimum cover to reinforcement.
	D. Install welded wire reinforcement in lengths as long as practicable.  Lap adjoining pieces at least one full mesh, and lace splices with wire.  Offset laps of adjoining widths to prevent continuous laps in either direction.
	E. Zinc-Coated Reinforcement:  Use galvanized-steel wire ties to fasten zinc-coated reinforcement.  Repair cut and damaged zinc coatings with zinc repair material.
	F. Epoxy-Coated Reinforcement:  Use epoxy-coated steel wire ties to fasten epoxy-coated reinforcement.  Repair cut and damaged epoxy coatings with epoxy repair coating according to ASTM D 3963/D 3963M.
	G. Install fabricated bar mats in lengths as long as practicable.  Handle units to keep them flat and free of distortions.  Straighten bends, kinks, and other irregularities, or replace units as required before placement.  Set mats for a minimum 2-inc...

	3.5 JOINTS
	A. General:  Form construction, isolation, and contraction joints and tool edges true to line, with faces perpendicular to surface plane of concrete.  Construct transverse joints at right angles to centerline unless otherwise indicated.
	1. When joining existing paving, place transverse joints to align with previously placed joints unless otherwise indicated.

	B. Construction Joints:  Set construction joints at side and end terminations of paving and at locations where paving operations are stopped for more than one-half hour unless paving terminates at isolation joints.
	1. Continue steel reinforcement across construction joints unless otherwise indicated.  Do not continue reinforcement through sides of paving strips unless otherwise indicated.
	2. Provide tie bars at sides of paving strips where indicated.
	3. Butt Joints:  Use bonding agent at joint locations where fresh concrete is placed against hardened or partially hardened concrete surfaces.
	4. Keyed Joints:  Provide preformed keyway-section forms or bulkhead forms with keys unless otherwise indicated.  Embed keys at least 1-1/2 inches (38 mm) into concrete.
	5. Doweled Joints:  Install dowel bars and support assemblies at joints where indicated.  Lubricate or coat with asphalt one-half of dowel length to prevent concrete bonding to one side of joint.

	C. Isolation Joints:  Form isolation joints of preformed joint-filler strips abutting concrete curbs, catch basins, manholes, inlets, structures, other fixed objects, and where indicated.
	1. Locate expansion joints at intervals of 50 feet (15.25 m) unless otherwise indicated.
	2. Extend joint fillers full width and depth of joint.
	3. Terminate joint filler not less than 1/2 inch (13 mm) or more than 1 inch (25 mm) below finished surface if joint sealant is indicated.
	4. Place top of joint filler flush with finished concrete surface if joint sealant is not indicated.
	5. Furnish joint fillers in one-piece lengths.  Where more than one length is required, lace or clip joint-filler sections together.
	6. During concrete placement, protect top edge of joint filler with metal, plastic, or other temporary preformed cap.  Remove protective cap after concrete has been placed on both sides of joint.

	D. Contraction Joints:  Form weakened-plane contraction joints, sectioning concrete into areas as indicated.  Construct contraction joints for a depth equal to at least one-fourth of the concrete thickness, as follows:
	1. Grooved Joints:  Form contraction joints after initial floating by grooving and finishing each edge of joint with grooving tool to a 1/4-inch (6-mm) radius.  Repeat grooving of contraction joints after applying surface finishes.
	2. Sawed Joints:  Form contraction joints with power saws equipped with shatterproof abrasive or diamond-rimmed blades.  Cut 1/8-inch- (3-mm-) wide joints into concrete when cutting action will not tear, abrade, or otherwise damage surface and before ...
	3. Doweled contraction Joints:  Install dowel bars and support assemblies at joints where indicated.  Lubricate or coat with asphalt one-half of dowel length to prevent concrete bonding to one side of joint.

	E. Edging:  After initial floating, tool edges of paving, gutters, curbs, and joints in concrete with an edging tool to a 1/4-inch (6-mm) radius.  Repeat tooling of edges after applying surface finishes.

	3.6 CONCRETE PLACEMENT
	A. Before placing concrete, inspect and complete formwork installation, and items to be embedded or cast-in.
	B. Remove snow, ice, or frost from subbase surface before placing concrete.  Do not place concrete on frozen surfaces.
	C. Moisten subbase to provide a uniform dampened condition at time concrete is placed.  Do not place concrete around manholes or other structures until they are at required finish elevation and alignment.
	D. Comply with ACI 301 requirements for measuring, mixing, transporting, and placing concrete.
	E. Do not add water to concrete during delivery or at Project site.  Do not add water to fresh concrete after testing.
	F. Deposit and spread concrete in a continuous operation between transverse joints.  Do not push or drag concrete into place or use vibrators to move concrete into place.
	G. Consolidate concrete according to ACI 301 by mechanical vibrating equipment supplemented by hand spading, rodding, or tamping.
	H. Screed paving surface with a straightedge and strike off.
	I. Cold-Weather Placement:  Protect concrete work from physical damage or reduced strength that could be caused by frost, freezing, or low temperatures.  Comply with ACI 306.1 and the following:
	1. When air temperature has fallen to or is expected to fall below 40 deg F (4.4 deg C), uniformly heat water and aggregates before mixing to obtain a concrete mixture temperature of not less than 50 deg F (10 deg C) and not more than 80 deg F (27 deg...
	2. Do not use frozen materials or materials containing ice or snow.
	3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or chemical accelerators unless otherwise specified and approved in design mixtures.

	J. Hot-Weather Placement:  Comply with ACI 301 and as follows when hot-weather conditions exist:
	1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F (32 deg C) at time of placement.  Chilled mixing water or chopped ice may be used to control temperature, provided water equivalent of ice is calculated in total amount ...
	2. Cover steel reinforcement with water-soaked burlap so steel temperature will not exceed ambient air temperature immediately before embedding in concrete.
	3. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete.  Keep subgrade moisture uniform without standing water, soft spots, or dry areas.

	K. Slip Resistance: While the surface is still plastic, provide a textured finish by drawing a fiber bristle broom uniformly over the surface.
	1. Unless otherwise directed by the Architect, provide the texturing in one direction only.
	2. Provide medium broom texturing for surfaces less than 6%
	3. Provide heavy broom texturing for surfaces equal to or greater than 6%


	3.7 FLOAT FINISHING
	A. General:  Do not add water to concrete surfaces during finishing operations.
	B. Float Finish:  Begin the second floating operation when bleed-water sheen has disappeared and concrete surface has stiffened sufficiently to permit operations.  Float surface with power-driven floats or by hand floating if area is small or inaccess...

	3.8 DETECTABLE WARNINGS
	A. Stamped Detectable Warnings:  Install stamped detectable warnings as part of a continuous concrete paving placement and according to stamp-mat manufacturer's written instructions.
	1. Before using stamp mats, verify that the vent holes are unobstructed.
	2. Apply liquid release agent to the concrete surface and the stamp mat.
	3. Stamping:  While initially finished concrete is plastic, accurately align and place stamp mats in sequence.  Uniformly load, gently vibrate, and press mats into concrete to produce imprint pattern on concrete surface.  Load and tamp mats directly p...
	4. Trimming:  After 24 hours, cut off the tips of mortar formed by the vent holes.
	5. Remove residual release agent according to manufacturer's written instructions, but no fewer than three days after stamping concrete.  High-pressure-wash surface and joint patterns, taking care not to damage stamped concrete.  Control, collect, and...


	3.9 CONCRETE PROTECTION AND CURING
	A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot temperatures.
	B. Comply with ACI 306.1 for cold-weather protection.
	C. Evaporation Retarder:  Apply evaporation retarder to concrete surfaces if hot, dry, or windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h (1 kg/sq. m x h) before and during finishing operations.  Apply according to manufacturer's w...
	D. Begin curing after finishing concrete but not before free water has disappeared from concrete surface.
	E. Curing Methods:  Cure concrete by a combination of these as follows:
	1. Moisture Curing:  Keep surfaces continuously moist for not less than seven days with the following materials:
	a. Water.
	b. Continuous water-fog spray.
	c. Absorptive cover, water saturated and kept continuously wet.  Cover concrete surfaces and edges with 12-inch (300-mm) lap over adjacent absorptive covers.

	2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-retaining cover, placed in widest practicable width, with sides and ends lapped at least 12 inches (300 mm) and sealed by waterproof tape or adhesive.  Immediately repair any h...
	3. Curing Compound:  Apply uniformly in continuous operation by power spray or roller according to manufacturer's written instructions.  Recoat areas that have been subjected to heavy rainfall within three hours after initial application.  Maintain co...


	3.10 PAVING TOLERANCES
	A. Comply with tolerances in ACI 117 and as follows:
	1. Elevation:  3/4 inch (19 mm).
	2. Thickness:  Plus 3/8 inch (10 mm), minus 1/4 inch (6 mm).
	3. Surface:  Gap below 10-foot- (3-m-) long, unleveled straightedge not to exceed 1/2 inch (13 mm).
	4. Alignment of Tie-Bar End Relative to Line Perpendicular to Paving Edge:  1/2 inch per 12 inches (13 mm per 300 mm) of tie bar.
	5. Lateral Alignment and Spacing of Dowels:  1 inch (25 mm).
	6. Vertical Alignment of Dowels:  1/4 inch (6 mm).
	7. Alignment of Dowel-Bar End Relative to Line Perpendicular to Paving Edge:  1/4 inch per 12 inches (6 mm per 300 mm) of dowel.
	8. Joint Spacing:  3 inches (75 mm).
	9. Contraction Joint Depth:  Plus 1/4 inch (6 mm), no minus.
	10. Joint Width:  Plus 1/8 inch (3 mm), no minus.


	3.11 PAVEMENT MARKING
	A. Do not apply pavement-marking paint until layout, colors, and placement have been verified with SCHOOL DISTRICT.
	B. Allow concrete paving to cure for a minimum of 28 days and be dry before starting pavement marking or as instructed by SCHOOL DISTRICT.
	C. Sweep and clean surface to eliminate loose material and dust.
	D. Apply paint with mechanical equipment to produce markings of dimensions indicated with uniform, straight edges.  Apply at manufacturer's recommended rates to provide a minimum wet film thickness of 15 mils (0.4 mm).
	1. Apply graphic symbols and lettering with paint-resistant, die-cut stencils, firmly secured to concrete surface.  Mask an extended area beyond edges of each stencil to prevent paint application beyond stencil.  Apply paint so that it cannot run bene...
	2. Broadcast glass beads uniformly into wet markings at a rate of 6 lb/gal. (0.72 kg/L).


	3.12 WHEEL STOPS
	A. Install wheel stops in bed of adhesive applied as recommended by manufacturer.
	B. Securely attach wheel stops to paving with not less than two steel dowels located at one-quarter to one-third points.  Install dowels in drilled holes in the paving and bond dowels to wheel stop.  Recess head of dowel beneath top of wheel stop.

	3.13 FIELD QUALITY CONTROL
	A. Testing Agency:  SCHOOL DISTRICT will engage a qualified testing agency to perform tests and inspections.
	B. Test results shall be reported in writing to SCHOOL DISTRICT, concrete manufacturer, and Subcontractor within 48 hours of testing.  Reports of compressive-strength tests shall contain Project identification name and number, date of concrete placeme...
	C. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive device may be permitted by SCHOOL DISTRICT but will not be used as sole basis for approval or rejection of concrete.
	D. Additional Tests:  Testing and inspecting agency shall make additional tests of concrete when test results indicate that slump, air entrainment, compressive strengths, or other requirements have not been met, as directed by SCHOOL DISTRICT.
	E. Concrete paving will be considered defective if it does not pass tests and inspections.
	F. Additional testing and inspecting, at Subcontractor's expense, will be performed to determine compliance of replaced or additional work with specified requirements.
	G. Prepare test and inspection reports.

	3.14 REPAIRS AND PROTECTION
	A. Remove and replace concrete paving that is broken, damaged, or defective or that does not comply with requirements in this Section.  Remove work in complete sections from joint to joint unless otherwise approved by SCHOOL DISTRICT.
	B. Drill test cores, where directed by SCHOOL DISTRICT, when necessary to determine magnitude of cracks or defective areas.  Fill drilled core holes in satisfactory paving areas with portland cement concrete bonded to paving with epoxy adhesive.
	C. Protect concrete paving from damage.  Exclude traffic from paving for at least 14 days after placement.  When construction traffic is permitted, maintain paving as clean as possible by removing surface stains and spillage of materials as they occur.
	D. Maintain concrete paving free of stains, discoloration, dirt, and other foreign material.  Sweep paving not more than two days before date scheduled for Substantial Completion inspections.


	END OF SECTION

	YAC Fire Alarm 32 17 23 - Pavement Markings and Signs.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Subcontract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes
	1. Painted markings applied to asphalt and concrete pavement.
	2. Signs and guide markers
	3. Pavement markers
	4. Parking bumpers


	1.3 PREINSTALLATION MEETINGS
	A. Preinstallation Conference:  Conduct conference if required by SCHOOL DISTRICT.
	1. Review methods and procedures related to marking pavement including, but not limited to, the following:
	a. Pavement aging period before application of pavement markings.
	b. Review requirements for protecting pavement markings, including restriction of traffic during installation period.



	1.4 ACTION SUBMITTALS
	A. Product Data:  For each type of product.
	1. Include technical data and tested physical and performance properties.

	B. Shop Drawings:  For signage.

	1.5 QUALITY ASSURANCE
	A. Regulatory Requirements:  Comply with materials, workmanship, and other applicable requirements of the following documents to form a part of these specifications to the extent stated herein from the State of California Department of Transportation ...
	1. Measurement and payment provisions and safety program submittals included in standard specifications do not apply to this Section.


	1.6 FIELD CONDITIONS
	A. Environmental Limitations:  Proceed with pavement marking only on clean, dry surfaces and at a minimum ambient or surface temperature of  55 deg F (12.8 deg C) for water-based materials, and not exceeding 95 deg F (35 deg C) or per Manufacturer’s i...


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Manufacturers:  Subject to compliance with requirements, provide products by one of the following.
	B. Basis-of-Design Product:  Subject to compliance with requirements, provide manufacturer's name; product name or designation or comparable product by one of the following:
	1. PPG Industries.
	2. Or equal


	2.2 PAVEMENT-MARKING PAINT
	A. Refer to CALTRANS “Painted Traffic Stripes and Pavement Markings” section 84-3.  Marking paint shall be as slip resistant as the adjacent surface.
	B. Pavement-Marking Paint:  The paint for traffic stripes and pavement markings must comply with the specification for the paint type and color shown in CALTRANS table 84.3.
	1. Waterborne traffic line-
	a. Color white, yellow, and black-State Specification PTWB-01R2

	2. Waterborne traffic line for the international symbol of accessibility and other curb markings
	a. Color Blue, red, and green- Federal Specification TT-P-1952E


	C. Glass Beads:  Refer to CALTRANS “Traffic Stripes and Pavement Markings” section 84-1.02
	D. Clear Pavement Markers:  Center-mount plastic reflectors, 4 inch diameter; Hawkins-Hawkins Co. "V16C-PMKR-W," Type ” A," or equal.
	E. VOC Content:  Pavement markings used on building interior shall have a VOC content of 150 g/L or less.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that pavement is dry and in suitable condition to begin pavement marking according to manufacturer's written instructions.
	B. Proceed with pavement marking only after unsatisfactory conditions have been corrected.
	C. Mark and stripe uniformly in design, position, and application in accordance with CA MUTCD.

	3.2 PAVEMENT MARKING
	A. Refer to CALTRANS “Traffic Stripes and Pavement Markings” section 84-3.03
	B. Do not apply pavement-marking paint until layout, colors, and placement have been verified with SCHOOL DISTRICT.
	C. Allow paving to age for a minimum of 30 days before starting pavement marking.
	D. Sweep and clean surface to eliminate loose material and dust.
	E. Apply 2 coats of paint with mechanical equipment to produce pavement markings, of dimensions indicated, with uniform, straight edges.  Apply second coat of paint only after first coat has dried.  Apply at manufacturer's recommended rates to provide...
	1. Apply graphic symbols and lettering with paint-resistant, die-cut stencils, firmly secured to pavement.  Mask an extended area beyond edges of each stencil to prevent paint application beyond the stencil.  Apply paint so that it cannot run beneath ...
	2. Broadcast glass beads uniformly into wet markings at a rate of 5 lb/gal. (0.6 kg/L).


	3.3 PROTECTING AND CLEANING
	A. Protect pavement markings from damage and wear during remainder of construction period.
	B. Clean spillage and soiling from adjacent construction using cleaning agents and procedures recommended by paint manufacturer recommendations.
	END OF SECTION



	YAC Fire Alarm 32 90 00 - Landscape Planting.pdf
	PART 1 -  GENERAL
	1.1 SECTION INCLUDES
	A. Drawing and general provisions of the Contract, including General Conditions and Division 01, General Requirements, apply to this Section.
	B. This work shall include but not limited to furnishing all labor, materials, equipment, facilities, transportation and services to complete all planting and related work as shown in the Construction Documents and/or specified herein.
	The general extent of the planting is shown on the Plans and includes, but is not necessarily limited to the following:
	1. Furnish, prepare and place topsoil, fertilizer, organic materials, and all other materials incidental to planting work.
	2. Furnish all plant materials (sodded turf).
	3. Furnish all labor, equipment and materials necessary for the installation of plant materials according to these Specifications.
	4. Perform work for plant establishment, and post-installation maintenance:
	a. Maintenance of the planting after installation through the beginning of the 90 Calendar Day Maintenance Period.
	b. 90 Calendar Day Maintenance Period (Landscape Maintenance Period or Maintenance Period).
	c. Contractor shall be responsible for locating and staking existing sewer, water, and utility lines above or below grade that might be damaged as a result of planting operations. The Contractor shall assume sole responsibility for any cost incurred d...
	All work on the irrigation system, including hydrostatic, coverage, and operational tests, and the backfilling and compaction of trenches shall be performed prior to planting operations.
	Obtain permission from District before shutting off water lines. Keep disruptions of existing systems to a minimum. Repair any damaged water lines caused by planting operations.
	For identification purposes, flag or stake existing valve boxes and sleeves, cleanouts, junction boxes, and similar structures before beginning work under this section of the Specifications, and maintain such flags or stakes until final inspection.



	1.2 RELATED DOCUMENTS
	1. Manufacturer’s recommendations.
	2. Nomenclature: “Western Garden Book”, Sunset Publishing Co., Menlo Park, CA, 2001 edition or current edition.
	3. Plant Material Standards: “American Standard for Nursery Stock”, American Nursery & Landscape Association, 1000 Vermont Avenue, NW Suite 300, Washington, DC, current edition.

	1.3 RELATED SECTIONS
	A. Division 31, Earthwork: Close coordination shall be maintained with those Contractors performing rough grading operations and installing utilities and pavement to insure proper timing of the work.

	1.4 REQUIREMENTS OF REGULATORY AGENCIES
	A. Perform work in accordance with all applicable laws, codes, and regulations required by the City of Santa Clara and any other authorities having jurisdiction over such work.  Provide for all inspections and permits required by Federal, State, and l...
	Comply with State of California Administrative Code, Title 8, Industrial Relations, Chapter 4, Subchapter 4, Construction Safety Orders, and with rules and regulations of all regulatory agencies having jurisdiction over the work.
	B. Certificates of inspection required by law for transportation shall accompany invoice for each shipment of plants.  File copies of certificates with the Engineer after acceptance of material.  Inspection by Federal or State Governments at place of ...

	1.5 QUALITY ASSURANCE
	A. Personnel:  All planting and sodded turf work shall be performed by personnel familiar with lawn and planting procedures under the supervision of a qualified foreman.
	B. Codes and Standards (For Reference):  Nursery stock shall meet the standards of the current edition of the "Agricultural Code of California" and the "Regulations of the Director of Agriculture Pertaining to Nursery Stock" as to grading and quality....
	C. Substitutions: Substitutions of plant materials will not be permitted unless authorized in writing by District’s Representative.  If proof is submitted that any plant specified is not obtainable, a proposal will be considered for use of the nearest...
	The Engineer reserves the right to require the Contractor to replace at the Contractor's cost any plants which the Contractor has installed without the Engineer's approval.
	D. Plants shall be subject to inspection and approval of the Engineer at place of growth or upon delivery for conformity to specifications.  Such approval shall not impair the right of inspection and rejection during progress of the work.  Wherever th...
	E. Plant Certification:  All plants must meet specifications of Federal, State, and County laws requiring inspection for plant disease and insect infestations.  Inspection certifications required by law shall accompany each shipment, invoice and order...
	F. Supervision:  Assign a full-time employee to the job as Foreman for the duration of the Contract with a minimum of four (4) years experience in landscape installation.  Foreman to be present during the entire installation.  Notify District's Repres...

	1.6 SUBMITTALS
	A. Furnish PDF of manufacturers’ literature for the following items:
	1. Iron
	2. Organic Amendment (compost)
	3. Organic Fertilizer
	4. Sod
	5. Soil Sterilizer

	B. Provide analysis from an approved testing laboratory in accordance with the Association of Official Agricultural Chemists for:
	1. Existing Site Topsoil
	2. Imported Topsoil
	3. Organic Compost

	C. Submit one (1) quart sample each of topsoil, prepared soil mix, mulch and organic amendment to the Engineer for inspection two (2) full weeks prior to incorporation in the work.
	D. All submittal data shall be forwarded in a single package to the Landscape Architect within 60 days of award of the Contract.
	E. At time of delivery to the site, Contractor shall furnish the Engineer with delivery receipt(s) and Certificate of Compliance, in accordance with Subsection 1.10, Quality Assurance / Control Submittals, of Section 01330, Submittal Procedure, statin...
	F. Samples and Tests: The Engineer reserves the right to take and analyze samples of materials for conformity to specifications at any time.  Contractor shall furnish samples upon request by the Engineer.  Rejected materials shall be immediately remov...

	1.7 JOB CONDITIONS
	A. The Contractor shall request a review by the Engineer at the following points in the progress of the work:
	1. Upon delivery to the site.
	2. Upon completion of planting.
	3. Upon completion of the maintenance period.

	The Contractor shall schedule the installation work so that the Engineer review of the placement, and orientation of all plants can be accomplished in a single trip for each variety of plant.
	No plant materials shall be installed until the Engineer has approved the placement.
	B. Storage:
	1. Contractor shall maintain the plant material properly between delivery and planting. This includes protection from animals and vandals, proper watering, and feeding if necessary.
	2. Protect plant materials during transport to prevent damage to root ball or desiccation of leaves.

	C. Timing:
	1. Under no circumstances shall any work be performed if the temperature exceeds 90 degrees Fahrenheit or is below 40 degrees Fahrenheit.  No planting shall be installed with the soil saturated with water.

	1.8 PROTECTION OF EXISTING PLANTS TO REMAIN
	A. Do not store materials or equipment, permit burning, or operate or park equipment under the branches of any existing plant to remain except as actually required for construction in those areas.
	B. Provide barricades, fences or other barriers as necessary at the drip line to protect existing plants to remain from damage during construction.
	C. Notify the Engineer in any case where Contractor feels grading, utility placement or other construction called for by Contract Documents may damage existing plants to remain.
	D. If existing sodded turf to remain is damaged during construction, Contractor shall replace such sodded turf of the same species as damaged at no cost to District.  Determination of extent of damage and value of damaged plant shall rest solely with ...
	E. Contractor shall provide irrigation as required to maintain all planting in and around the project site which is impacted by irrigation system modifications.


	PART 2 -  PRODUCTS
	2.1 SOIL AMENDMENTS
	A. The following organic amendments, soil amendments, and fertilizer rates and quantities are to be used for bid basis only.  Contractor shall arrange and pay for testing by an accredited soils laboratory of existing site soil after rough grading oper...
	B. Topsoil:  Provide topsoil as required to complete landscape work.  Topsoil to be furnished shall be fertile and friable, possessing characteristics of representative productive soils on the site.  It shall not contain toxic substances which may be ...
	C. Imported Recycled Organic Topsoil:  Imported Topsoil shall be Curtner Sandy Loam with a pH of 6.8 to 7.4 as supplied by TMT Enterprises, Inc., 1996 Oakland Road, San Jose, CA (telephone: 1-408-432-9040), or approved equal. Topsoil shall be tested b...
	D. Organic Compost:  Feedstock shall be no longer recognizable. Compost shall contain fairly uniform particle size, no weed sprouts.  Submit a nutrient analysis and testing data from a third party or soil lab, such as the STA Seal of Testing Assurance...
	Compost shall meet the following criteria:
	1. Particle size:  100% passing a 1” screen or smaller.
	2. Salt Concentration:  Must be reported; may vary but < 4.0 mmhos/cm  preferred.  Soil should be test.  <2.5 mmhos/cm preferred for soil/compost blend.
	3. Feedstock Materials shall be specified and include at one or more of the following: landscape/yard trimmings, grass clippings, food scraps, and agricultural crop residues.
	4. Nutrient Content: provide analysis detailing nutrient content including N-P-K; Ca; Mg; S; and Bo.  Nitrogen content 1% or above preferred.
	5. Trace Contaminants Metals (Lead, Mercury, Etc.) Product must meet US EPA, 40 CFR 503 regulations.
	6. pH:  pH shall be between 5.5 and 8.
	7. Visible Contaminants: compost shall be relatively free of inert ingredients, including glass, plastic and paper, < 0.1 % by weight or volume.
	8. Moisture Content shall be between 35% - 55% of dry solids.
	9. Organic Matter Content: 50% - 60% by dry wt. preferred, 30-70% acceptable.
	10. Carbon and Nitrogen Ratio: C:N < 20:1.
	11. Stability/Maturity:  shall have a dark brown color and a soil-like odor.     Compost exhibiting a sour or putrid smell, containing recognizable grass or leaves, or is hot (120F) upon delivery or rewetting is not acceptable.
	12. Weed seed/pathogen destruction: provide proof of process to further reduce pathogens (PFRP).  For example, turned windrows must reach min. 55C for 15 days with at least 5 turnings during that period.

	E. Organic Fertilizer: Synthetic, quick-release fertilizers shall not be permitted. Fertilizers prohibited by OMRI are prohibited in the project.  Organic fertilizers as recommended by the soils report shall be comprised of decomposed animal, fish and...
	F. Iron:  Premium Green Iron 40% by Gro Power.
	G. Fertilizer: (for bid purpose only)
	1.  Sodded Turf Area:
	a.  Iron: Premium Green Iron 40% by Gro Power; apply 20 lbs per 1,000 square feet.                                                                                                                                                                         ...

	2.2 SODDED TURF
	A. Sod shall be one year old and dense with grass, having been mowed at 1 in. height before lifting from field.  All grown on fumigated soil.  Sod shall be in vigorous condition, dark green in color, free of disease and harmful insects.
	1. Delta Blue Grass 90/10 Non-Netted Big Roll Tall Fescue or equal.


	2.3 WATER SOURCE
	A. Water source shall be provided by District. Contractor shall provide transport as required.

	2.4 SOIL STERILIZER
	A. Granular weed growth inhibiting type herbicide, labeled for use under pavement surfaces.  Material shall not damage trees and plant adjacent to pavement surfaces.


	PART 3 -  EXECUTION
	3.1 SURFACE CONDITIONS
	A. Inspections by the Landscape Contractor:
	1. Prior to all work in this section, verify grades and carefully inspect the installed work of all other trades.  Verify that all such work is complete to the point where the installation may properly commence.
	2. In the event of discrepancy, immediately notify the Engineer.  Do not proceed with this installation in areas of discrepancies until all such discrepancies have been fully resolved.
	3. Landscape Contractor shall receive site graded to +0.10 ft. of finish grades shown on the Drawings.  Allow for depth of soil amendments and mulch in determining the difference between finished subgrade in groundcover and shrub beds.  Verify that su...
	4. Planting operations shall be performed only during periods when beneficial results can be obtained.  When excessive moisture or other unsatisfactory conditions prevail, the work shall be stopped until conditions are satisfactory.
	5. Do not install plant materials until all construction work has been  completed and irrigation systems have been installed, fully automated,  completed and tested.  Planting areas shall have been graded and  prepared as herein specified and shall ha...


	3.2 SOIL PREPARATION
	A. The Contractor shall prepare the site for landscaping.  In the areas designated for landscaping on the plans, he shall, prior to placing imported material, replacing existing topsoil, or doing any planting, clear the areas of weeds, roots, debris, ...
	B. The Contractor shall alleviate compacted soils before planting, for all landscaped areas that cannot be protected during construction.
	1. Scarification: Scarify all planting areas prior to fine grading in order to ensure relative compaction of 85% or less. Any planting areas which become compacted in excess of 85% due to construction activities shall be thoroughly cross-ripped to the...

	C. Soil shall not be worked when wet, generally between October and April.
	D. A minimum of 1” of quality compost is tilled into all planting areas. Quality to be per Soils Test Lab recommendations.
	E. Cultivation and Placement of Amendment:
	1. In lawn areas, cultivate soil to a depth of 8".  Incorporate 6 cubic yards per 1000 square feet of organic compost.  Prior to planting incorporate to a depth of 6" the following fertilizers, per 1000 square feet:
	170 lbs. Gro Power plus W/M per 1,000 square feet.  In lawn area add 10 lbs. Premium Nitrogen per 1000 square feet.  Iron Sulfate: 10 lbs. per 1,000 square feet.  Soil Sulfur: 25 lbs. per 1,000 square feet.
	Rates of all amendments shall be modified as required to conform to the recommendations of the soils report.

	F. Soil Mix for Backfill of Shrubs and Trees:  The following ingredients shall be tumbled to achieve a homogeneous mix:
	Organic compost: 1 cubic yard
	Topsoil OR Imported Recycled Organic Topsoil by soil report: 3 cubic yards
	G. Finish Grading:
	1. Finely finish surfaces by raking smoothly and evenly. Remove all exposed, extraneous matter one inch or larger in size to facilitate natural runoff. Drag to smooth surface.
	2. Finish grades will slope to drain, without water pockets or irregularities (humps or hollows). Finish grades will meet all existing controls and shall be 1 ½ inches below adjacent top of paving, curbs, sidewalks and planters, unless otherwise noted...
	3. All finish grades will be approved by the engineer prior to commencing the planning operations.


	3.3 SODDED TURF
	A. Inspection:
	1. Upon the completion of the placing of the soil and prior to placing sod, the Contractor shall call for an inspection of the lawn irrigation system.  The sod shall be placed after the Engineer has satisfied himself that the irrigation system is oper...

	B. Laying Sod:
	1. Remove all rubble, sticks, rocks and stones 1" or larger from top 2" amended soil.
	2. Lay sod without stretching.  Stagger end seams and butt edges as close as possible to each other.  Roll with sod roller perpendicular to direction it was laid.
	3. Provide galvanized lawn staples at 18” o.c. or as required to prevent sod slippage on all slopes exceeding 3:1 slope.
	4. Apply post-planting fertilizer.
	5. Irrigate to an 8" soil depth immediately after planting and then irrigate lightly every day to maintain adequate moisture level through establishment period.
	6. Arrange for delivery of sod in the morning to insure same-day installation.
	7. At the time of final inspection, the lawns shall be dense, green, and weed free.  It is the Contractor's responsibility to eliminate any bare spots, dead areas and weeds.


	3.4 CLEAN UP
	A. Keep all areas of work clean and neat at all times.  Upon completion of planting, all cans, boxes, and other debris that is a part of the planting operation shall be removed from the site.
	B. All pavements shall be washed off, and site shall be left in an absolutely clean condition. All planting areas shall be cultivated and weed free before final inspection. Clean-up operations shall take place throughout the course of work so that wal...

	3.5 INSPECTIONS
	A. Notification:  The Contractor shall notify the Engineer a minimum of 72 hours before requiring a visit by the Landscape Architect or his duly appointed representative to the site.
	B. Check Points:  The following shall be considered check points and the Contractor shall only proceed with the work after the Engineer has visited the site and determined that the work is proceeding satisfactorily.
	1. Completion of placement of soil mix and fine grading, prior to sodding or seeding of lawn.
	2. When plant material is placed in the configuration shown on the Plans before planting.
	3. A check visit shall be made to begin the maintenance period.  At this time the Contractor shall have completed all phases of the Plans and Specifications.  Any discrepancies shall be noted at that time and the Contractor shall make appropriate corr...
	4. Apply post-planting fertilizer.  A conference including the District shall be held at the completion of the work, provided that all deficiencies brought out in the check visit which began the maintenance period have been corrected by this time.  Th...

	C. Should it be determined at the Final Inspection or Final Acceptance visit that any punch list item is incomplete, any further review of the site will be terminated until all items are guaranteed, in writing, to be complete by the Contractor.  The c...

	3.6 MAINTENANCE
	A. Contractor shall furnish all labor, material, equipment, and services required to maintain the landscape in a healthy and attractive condition for a period of 90 calendar days from the date that the District determines that all planting is complete...
	B. Maintenance shall include fertilization, watering, insect and disease control, weed control, weekly trash removal, mulching, restaking trees, tightening of guys, resetting plants to proper grades or upright position, and restoration of watering bas...
	C. Maintenance of sodded turf areas shall consist of fertilizing, watering, weeding, mowing, repair of all erosion, and reseeding as necessary to establish a uniform stand of the specified grasses.  Areas and parts of areas which fail to show a unifor...
	D. Maintenance period shall not start until all elements of construction, planting, and irrigation for the entire project are complete.  Project will not be segmented into maintenance phases, unless specifically authorized in writing by the Engineer.
	E. The Contractor shall request an inspection to begin the plant maintenance period after all planting and related work has been completed in accordance with the Contract Documents.  A prime requirement is that all groundcover and lawn areas be plante...
	F. The Contractor's maintenance period will be extended if the provisions required within the plans and specifications are not filled.
	G. Watering:
	1. All plants shall be kept watered as often as it is necessary to keep them in optimum, vigorous growth.  The lawn shall, at no time, show a lack of fresh green color or a loss of resilience due to lack of water.  Watering shall be done preferably du...
	2. Water shall be controlled so that there will be no excessive run-off, ponding, or overwatering.
	3. Root Growth:  Periodically the Contractor shall check the progress of the root growth within the back-fill area.  As the root growth increases beyond the root ball, the frequency of watering shall be reduced so that the roots are encouraged to grow...
	4. Replace broken equipment immediately with equal or superior materials.

	H. Weed Control:
	1. Weeds shall be kept under control, either by hand or by the application of herbicides designed for use on any type of weeds invading the planting areas.  Contractor shall maintain site in a completely weed free condition.
	2. All equipment used for herbicides shall be properly cleaned before it is used on this project.  Herbicides shall be applied at temperatures recommended by the manufacturers.  Herbicides shall not be used during windy or gusty days.  All possible pr...
	3. The bases of all plants shall be kept completely free of weeds.  Periodically, the base of the trees and shrubs shall be cultivated in order to allow better penetration of water, but such cultivation shall be carefully done in order not to destroy ...

	I. Fertilization: Top dress all areas at 45-day intervals from time of planting with organic fertilizer or as recommended by the soil’s report.
	For the purposes of bidding:
	1. Sodded Turf: 30 lbs. Gro Power plus W/M, 10 lbs. Nitrogen per 1000 square feet.

	J. Litter:  The Contractor shall remove promptly after pruning, trimming, and weeding or other work required under the Contract, all debris generated by his performance of the work.  Immediately after working in the areas of public walks, driveways or...
	K. Replacement of Plant Material: Contractor shall notify the District and request replacement.
	L. Graffiti Removal: The Contractor is responsible for graffiti removal and shall comply with the District graffiti removal policies. All graffiti must be removed within twenty-four (24) hours after notification, including during the maintenance period.
	M. Punch List: Ten (10) Working Days prior to the anticipated start of the 90-day maintenance period, the Contractor shall request the Engineer to perform a “Pre-maintenance Inspection” of the planting portion of the contract. The Engineer will verify...
	Upon receipt of the “Pre-maintenance Punch List,” the Contractor shall expeditiously correct those deficiencies noted by the Engineer, and provide a letter stating that all of the items on the pre-maintenance punch list have been completed. Once the c...
	Ten (10) Working Days prior to the end of the 90-day maintenance period, the Contractor shall request in writing a “Final Inspection” of the Work by the Engineer. The final inspection shall be held within the final eight (8) days of the 90-day mainten...
	If the Engineer finds the plant material to be in good, healthy condition of active growth, and all landscape areas to be weed-free and in neat and orderly condition, then final acceptance of the planting portion of the Contract shall be given effecti...
	If approval for the 90-day maintenance period is not given, the Engineer shall prepare a “Final Punch List” of items to be completed before final acceptance of the planting portion of the Contract. Final acceptance shall then be given upon verificatio...
	Providing and paying for irrigation water shall be the responsibility of the Contractor until the end of the landscape maintenance period.

	3.7 GUARANTEE AND REPLACEMENT
	A. Guarantee period shall be extended for a period of one year from the completion of the 90-day landscape maintenance period and once a warranty walk has been completed with the District.  The Contractor shall schedule a one year walk with the Distri...
	B. All plants shall be guaranteed to be alive and healthy as determined by the Engineer at the end of the guarantee period.
	C. Plant materials supplied by District shall be under similar warranty against defective workmanship during the planting operations.  Plant material exhibiting conditions which are determined by the Engineer as being unacceptable, due to workmanship ...
	D. Contractor shall replace, in accordance with the Plans and Specifications throughout the guarantee period, any plants that die, or in opinion of the Engineer, are in an unhealthy or unsightly condition,  and or have lost their natural shape due to ...
	END OF SECTION
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	1. Bids are requested for a general construction contract, or work described in general, for the following project (“Project” or “Contract”):
	Cabrillo YAC Fire Alarm
	Bid# 1144
	2. A Bidder and its subcontractors must possess the appropriate State of California contractors’ license and must maintain the license throughout the duration of the project.  Bidders must also be registered as a public works contractor with the Depar...
	3. The District has prequalified bidders pursuant to Public Contract Code section 20111.5.  Only prequalified bidders will be eligible to submit a bid for this Project.  Any bid submitted by a bidder who is not prequalified shall be deemed nonresponsi...
	4. District will receive sealed bids from bidders as stipulated in the Notice to Bidders.
	a. All bids must be sealed in an envelope, marked with the name and address of the Bidder, name of the Project, the Bid Number, and time of bid opening.
	b. Bids must be submitted to the Facility Development and Planning Department, 3350 Brookdale Ave, Portable P1, Santa Clara by date and time shown in the Notice to Bidders.
	c. Bids must contain all documents as required herein.

	5. Bidders are advised that on the date that bids are opened, telephones will not be available at the District Offices for use by bidders or their representatives.
	6. Bids will be opened at or after the time indicated for receipt of bids.
	7. Bidders must submit bids on the documents titled Bid Form and Proposal, and must submit all other required District forms.  Bids not submitted on the District's required forms shall be deemed nonresponsive and shall not be considered.  Additional s...
	8. Bidders shall not modify the Bid Form and Proposal or qualify their bids.  Bidders shall not submit to the District a re-formatted, re-typed, altered, modified, or otherwise recreated version of the Bid Form and Proposal or other District-provided ...
	9. Bids shall be clearly written and without erasure or deletions.  District reserves the right to reject any bid containing erasures, deletions, or illegible contents.
	10. Bidders must supply all information required by each Bid Document.  Bids must be full and complete.  District reserves the right in its sole discretion to reject any bid as nonresponsive as a result of any error or omission in the bid.  Bidders mu...
	a. Bid Bond on the District's form, or other security.
	b. Designated Subcontractors List.
	c. Site Visit Certification, if a site visit was required.
	d. Non-Collusion Declaration.

	11. Bidders must submit with their bids cash, a cashier's check or a certified check payable to District, or a bid bond by an admitted surety insurer of not less than ten percent (10%) of amount of Base Bid, plus all additive alternates (“Bid Bond”). ...
	12. If Bidder to whom the Contract is awarded fails or neglects to enter into the Contract and submit required bonds, insurance certificates, and all other required documents, within SEVEN (7) calendar days after the date of the Notice of Award, Distr...
	13. Bidders must submit with the bid the Designated Subcontractors List for those subcontractors who will perform any portion of Work, including labor, rendering of service, or specially fabricating and installing a portion of the Work or improvement ...
	14. All of the listed subcontractors are required to be registered as a public works contractor with the Department of Industrial Relations pursuant to the Labor Code.
	a. An inadvertent error in listing the California contractor license number on the Designated Subcontractors List shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive if the correct contractor’s license number...
	b. An inadvertent error listing an unregistered subcontractor shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive provided that any of the following apply:
	(1) The subcontractor is registered prior to the bid opening.
	(2) The subcontractor is registered and has paid the penalty registration fee within 24 hours after the bid opening.
	(3) The subcontractor is replaced by another registered subcontractor pursuant to Public Contract Code section 4107.


	15. If a mandatory pre-bid conference and site visit (“Site Visit”) is required as referenced in the Notice to Bidders, then Bidders must submit the Site Visit Certification with their Bid.  District will transmit to all prospective Bidders of record ...
	16. Bidders shall submit the Non-Collusion Declaration with their bids.  Bids submitted without the Non-Collusion Declaration shall be deemed nonresponsive and will not be considered.
	17. The Contractor and all Subcontractors under the Contractor shall pay all workers on all work performed pursuant to the Contract not less than the general prevailing rate of per diem wages and the general prevailing rate for holiday and overtime wo...
	18. Section 17076.11 of the Education Code requires school districts using funds allocated pursuant to the State of California School Facility Program for the construction and/or modernization of school building(s) to have a participation goal for dis...
	19. Submission of bid signifies careful examination of Contract Documents and complete understanding of the nature, extent, and location of Work to be performed.  Bidders must complete the tasks listed below as a condition to bidding, and submission o...
	a. Bidder has visited the Site, if required, and has examined thoroughly and understood the nature and extent of the Contract Documents, Work, Site, locality, actual conditions, as-built conditions, and all local conditions and federal, state and loca...
	b. Bidder has conducted or obtained and has understood all examinations, investigations, explorations, tests, reports, and studies that pertain to the subsurface conditions, as-built conditions, underground facilities, and all other physical condition...
	c. Bidder has correlated its knowledge and the results of all such observations, examinations, investigations, explorations, tests, reports, and studies with the terms and conditions of the Contract Documents;
	d. Bidder has given the District prompt written notice of all conflicts, errors, ambiguities, or discrepancies that it has discovered in or among the Contract Documents and the actual conditions, and the written resolution(s) thereof by the District i...
	e. Bidder has made a complete disclosure in writing to the District of all facts bearing upon any possible interest, direct or indirect, that Bidder believes any representative of the District or other officer or employee of the District presently has...
	f. Bidder must, prior to bidding, perform the work, investigations, research, and analysis required by this document and that Bidder represented in its Bid Form and Proposal and the Agreement that it performed prior to bidding.  Contractor under this ...
	g. Conditions Shown on the Contract Documents:  Information as to underground conditions, as-built conditions, or other conditions or obstructions, indicated in the Contract Documents, e.g., on Drawings or in Specifications, has been obtained with rea...
	(1) As to above-ground conditions or as-built conditions shown or indicated in the Contract Documents, there is no warranty, express or implied, or any representation express or implied, that such information is correctly shown or indicated.  This inf...
	(2) As to any subsurface condition shown or indicated in the Contract Documents, Bidder may rely only upon the general accuracy of actual reported depths, actual reported character of materials, actual reported soil types, actual reported water condit...

	h. Conditions Shown in Reports and Drawings Supplied for Informational Purposes:
	(1) Physical Conditions: Those drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site that has been utilized by Engineer in preparing the Contract Documents.
	(2) These reports and drawings are not Contract Documents and, except for any “technical” data regarding subsurface conditions specifically identified in Geotechnical Data and Existing Conditions, and underground facilities data, Bidder may not in any...


	20. Bids shall be based on products and systems specified in Contract Documents or listed by name in Addenda.  Whenever in the Specifications any materials, process, or article is indicated or specified by grade, patent, or proprietary name, or by nam...
	a. District must receive any notice of request for substitution of a specified item a minimum of TEN (10) calendar days prior to bid opening.  The Successful Bidder will not be allowed to substitute specified items unless properly noticed.
	b. Within 35 days after the date of the Notice of Award, the Successful Bidder shall submit data substantiating the request(s) for all substitution(s) containing sufficient information to assess acceptability of product or system and impact on Project...
	c. Approved substitutions, if any, shall be listed in Addenda.  District reserves the right not to act upon submittals of substitutions until after bid opening.
	d. Substitutions may be requested after Contract has been awarded only if indicated in and in accordance with requirements specified in the Special Conditions and the Specifications.

	21. Bidders may examine any available “as-built” drawings of previous work by giving District reasonable advance notice.  District will not be responsible for accuracy of “as-built” drawings.  The document entitled Existing Conditions applies to all s...
	22. All questions about the meaning or intent of the Contract Documents are to be directed via email to the District to Melissa Kersh, mkersh@scusd.net.  Interpretations or clarifications considered necessary by the District in response to such questi...
	23. Addenda may also be issued to modify other parts of the Contract Documents as deemed advisable by the District.
	24. Each Bidder must acknowledge each Addendum in its Bid Form and Proposal by number or its Bid shall be considered non-responsive.  Each Addendum shall be part of the Contract Documents.  A complete listing of Addenda may be secured from the District.
	25. This Contract may include alternates.  Alternates are defined as alternate products, materials, equipment, systems, methods, or major elements of the construction that may, at the District's option and under terms established in the Contract and p...
	26. The District shall award the Contract, if it awards it at all, to the lowest responsive responsible bidder based on the criteria as indicated in the Notice to Bidders.  In the event two or more responsible bidders submit identical bids, the Distri...
	27. Time for Completion:  District may issue a Notice to Proceed within NINETY (90) days from the date of the Notice of Award.  Once Contractor has received the Notice to Proceed, Contractor shall complete the Work within the period of time indicated ...
	a. In the event that the District desires to postpone issuing the Notice to Proceed beyond this 90-day period, it is expressly understood that with reasonable notice to the Contractor, the District may postpone issuing the Notice to Proceed.
	b. It is further expressly understood by Contractor that Contractor shall not be entitled to any claim of additional compensation as a result of the postponement of the issuance of the Notice to Proceed beyond a 90-day period.  If the Contractor belie...
	c. It is further understood by the Contractor that in the event that Contractor terminates the Contract as a result of postponement by the District, the District shall only be obligated to pay Contractor for the Work that Contractor had performed at t...
	d. Should the Contractor terminate the Contract as a result of a notice of postponement, District shall have the authority to award the Contract to the next lowest responsive responsible bidder.

	28. The Bidder to whom Contract is awarded shall execute and submit the following documents by 5:00 p.m. of the SEVENTH (7th) calendar day following the date of the Notice of Award.  Failure to properly and timely submit these documents entitles Distr...
	a. Agreement: To be executed by successful Bidder.  Agreement will be emailed after all required documents have been received.  Agreement will be emailed and signed through Adobe Sign.
	b. Escrow of Bid Documentation: This must include all required documentation.  See the document titled Escrow Bid Documentation for more information.
	c. Performance Bond (100%): On the form provided in the Contract Documents and fully executed as indicated on the form.
	d. Payment Bond (Contractor's Labor and Material Bond) (100%):  On the form provided in the Contract Documents and fully executed as indicated on the form.
	e. Insurance Certificates and Endorsements as required.
	f. Workers’ Compensation Certification.
	g. Prevailing Wage and Related Labor Requirements Certification.
	h. Drug-Free Workplace Certification.
	i. Tobacco-Free Environment Certification.
	j. Hazardous Materials Certification.
	k. Lead-Based Materials Certification.
	l. Imported Materials Certification.
	m. Criminal Background Investigation/Fingerprinting Certification.
	n. Registered Subcontractors List:  Must include Department of Industrial Relations (DIR) registration number of each subcontractor for all tiers.

	29. Any bid protest by any Bidder regarding any other bid must be submitted in writing to the District, before 5:00 p.m. of the THIRD (3rd) business day following bid opening.
	a. Only a Bidder who has actually submitted a bid, and who could be awarded the Contract if the bid protest is upheld, is eligible to submit a bid protest.  Subcontractors are not eligible to submit bid protests.  A Bidder may not rely on the bid prot...
	b. A bid protest must contain a complete statement of any and all bases for the protest and all supporting documentation.  Materials submitted after the bid protest deadline will not be considered.
	c. The protest must refer to the specific portions of all documents that form the basis for the protest.
	(1) Without limitation to any other basis for protest, an inadvertent error in listing the California contractor’s license number on the Designated Subcontractors List shall not be grounds for filing a bid protest or grounds for considering the bid no...
	(2) Without limitation to any other basis for protest, an inadvertent error listing an unregistered subcontractor shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive provided that any of the following apply:
	(i) The subcontractor is registered prior to the bid opening.
	(ii) The subcontractor is registered and has paid the penalty registration fee within 24 hours after the bid opening.
	(iii) The subcontractor is replaced by another registered subcontractor pursuant to Public Contract Code section 4107.


	d. The protest must include the name, address and telephone number of the person representing the protesting party.
	e. The party filing the protest must concurrently transmit a copy of the protest and any attached documentation to all other parties with a direct financial interest that may be adversely affected by the outcome of the protest.  Such parties shall inc...
	f. The procedure and time limits set forth in this paragraph are mandatory and are each bidder’s sole and exclusive remedy in the event of bid protest.  Failure to comply with these procedures shall constitute a waiver of any right to further pursue t...

	30. District reserves the right to reject any or all bids, including without limitation the right to reject any or all nonconforming, nonresponsive, unbalanced, or conditional bids, to re-bid, and to reject the bid of any bidder if District believes t...
	31. Discrepancies between written words and figures, or words and numerals, will be resolved in favor of figures or numerals.
	32. It is the policy of the District that no qualified person shall be excluded from participating in, be denied the benefits of, or otherwise be subjected to discrimination in any consideration leading to the award of contract, based on race, color, ...
	33. Prior to the award of Contract, District reserves the right to consider the responsibility of the Bidder.  District may conduct investigations as District deems necessary to assist in the evaluation of any bid and to establish the responsibility, ...
	1. Summary
	2. Reports and Information on Existing Conditions
	a. Documents providing a general description of the Site and conditions of the Work may have been collected by the Santa Clara Unified School District (“District“), its consultants, contractors, and tenants.  These documents may, but are not required ...
	b. Information regarding existing conditions may be inspected at the District offices or the Construction Manager’s offices, if any, and copies may be obtained at cost of reproduction and handling upon Bidder's agreement to pay for such copies.  These...
	c. Information regarding existing conditions may also be included in the Project Manual, but shall not be considered part of the Contract Documents.
	d. Prior to commencing this Work, Contractor and the District’s representative shall survey the Site to document the condition of the Site.  Contractor will record the survey in digital format and provide an electronic copy to the District within four...
	e. Contractor may also document any pre-existing conditions in writing, provided that both the Contractor and the District’s representative agree on said conditions and sign a memorandum documenting the same.
	f. The reports and other data or information regarding existing conditions and underground facilities at or contiguous to the Project are the following:
	(1) Survey of Site.


	3. Use of Information
	a. Information regarding existing conditions was obtained only for use of District and its consultants, contractors, and tenants for planning and design and is not part of the Contract Documents.
	b. District does not warrant, and makes no representation regarding, the accuracy or thoroughness of any information regarding existing conditions.  Bidder represents and agrees that in submitting a bid it is not relying on any information regarding e...
	c. Under no circumstances shall District be deemed to warrant or represent existing above-ground conditions, as-built conditions, or other actual conditions, verifiable by independent investigation.  These conditions are verifiable by Bidder by the pe...
	d. Any information shown or indicated in the reports and other data supplied herein with respect to existing underground facilities at or contiguous to the Project may be based upon information and data furnished to District by the District's employee...
	e. District shall be responsible only for the general accuracy of information regarding underground facilities, and only for those underground facilities that are owned by District, and only where Bidder has conducted the independent investigation req...

	4. Investigations/Site Examinations
	a. Before submitting a bid, each Bidder is responsible for conducting or obtaining any additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and underground facilit...
	b. On request, District will provide each Bidder access to the Site to conduct such examinations, investigations, explorations, tests, and studies, as each Bidder deems necessary for submission of a bid.  Bidders must fill all holes and clean up and r...

	1. Summary
	2. Geotechnical Reports
	a. Geotechnical reports may have been prepared for and around the Site and/or in connection with the Work by soil investigation engineers hired by Santa Clara Unified School District (“District”), and its consultants, contractors, and tenants.
	b. Geotechnical reports may be inspected at the District offices or the Construction Manager’s offices, if any, and copies may be obtained at cost of reproduction and handling upon Bidder's agreement to pay for such copies.  These reports are not part...
	c. The reports and drawings of physical conditions that may relate to the Project are the following:

	3. Use of Data
	a. Geotechnical data were obtained only for use of District and its consultants, contractors, and tenants for planning and design and are not a part of Contract Documents.
	b. Except as expressly set forth below, District does not warrant, and makes no representation regarding, the accuracy or thoroughness of any geotechnical data.  Bidder represents and agrees that in submitting a bid it is not relying on any geotechnic...
	c. Under no circumstances shall District be deemed to make a warranty or representation of existing above ground conditions, as-built conditions, geotechnical conditions, or other actual conditions verifiable by independent investigation.  These condi...

	4. Limited Reliance Permitted on Certain Information
	a. Reference is made herein for identification of:

	Reports of explorations and tests of subsurface conditions at or contiguous to the Site that have been utilized by District in preparation of the Contract Documents.
	b. Bidder may rely upon the general accuracy of the “technical data” contained in the reports and drawings identified above, but only insofar as it relates to subsurface conditions, provided Bidder has conducted the independent investigation required ...
	(1) The term “technical data” shall include actual reported depths, reported quantities, reported soil types, reported soil conditions, and reported material, equipment or structures that were encountered during subsurface exploration.  The term “tech...
	(2) The term “technical data” shall not include the location of underground facilities.
	(3) Bidder may not rely on the completeness of reports and drawings for the purposes of bidding or construction.  Bidder may rely upon the general accuracy of the “technical data” contained in such reports or drawings.
	(4) Bidder is solely responsible for any interpretation or conclusion drawn from any “technical data” or any other data, interpretations, opinions, or information provided in the identified reports and drawings.


	5. Investigations/Site Examinations
	a. Before submitting a bid, each Bidder is responsible for conducting or obtaining any additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and underground facilit...
	b. On request, District will provide each Bidder access to the Site to conduct such examinations, investigations, explorations, tests, and studies, as each Bidder deems necessary for submission of a bid.  Bidders must fill all holes and clean up and r...

	6. Allowance.  The Allowance is in addition to the Bidder’s Base Bid and is an allowance for unforeseen items.
	7. The undersigned has reviewed the Work outlined in the Contract Documents and fully understands the scope of Work required in this Proposal, understands the construction and project management function(s) is described in the Contract Documents, and ...
	8. The undersigned has notified the District in writing of any discrepancies or omissions or of any doubt, questions, or ambiguities about the meaning of any of the Contract Documents, and has contacted the Construction Manager before bid date to veri...
	9. The undersigned agrees to commence work under this Contract on the date established in the Contract Documents and to complete all work within the time specified in the Contract Documents.
	10. The liquidated damages clause of the General Conditions and Agreement is hereby acknowledged.
	11. It is understood that the District reserves the right to reject this bid and that the bid shall remain open to acceptance and is irrevocable for a period of ninety (90) days.
	12. The following documents are attached hereto:
	13. Receipt and acceptance of the following Addenda is hereby acknowledged:
	14. Bidder acknowledges that the license(s) required for performance of the Work are a California Electrical Contractor’s License C-10.
	15. The undersigned hereby certifies that Bidder is able to furnish labor that can work in harmony with all other elements of labor employed or to be employed on the Work.
	16. Bidder specifically acknowledges and understands that if it is awarded the Contract, that it shall perform the Work of the Project while complying with all requirements of the Department of Industrial Relations.
	17. Bidder specifically acknowledges and understands that if it is awarded the Contract, that it shall perform the Work of the Project while complying with the Davis Bacon Act, applicable reporting requirements, and any and all other applicable requir...
	18. The Bidder represents that it is competent, knowledgeable, and has special skills with respect to the nature, extent, and inherent conditions of the Work to be performed.  Bidder further acknowledges that there are certain peculiar and inherent co...
	19. Bidder expressly acknowledges that it is aware of such peculiar risks and that it has the skill and experience to foresee and to adopt protective measures to adequately and safely perform the Work with respect to such hazards.
	20. Bidder expressly acknowledges that it is aware that if a false claim is knowingly submitted (as the terms “claim” and “knowingly” are defined in the California False Claims Act, Gov. Code, § 12650 et seq.), the District will be entitled to civil r...
	21. The undersigned Bidder certifies that it is, at the time of bidding, and shall be throughout the period of the Contract, licensed by the State of California to do the type of work required under the terms of the Contract Documents and registered a...
	a. By being insured against liability to pay compensation by one or more insurers duly authorized to write compensation insurance in this state; and/or
	b. By securing from the Director of Industrial Relations a certificate of consent to self-insure, which may be given upon furnishing proof satisfactory to the Director of Industrial Relations of ability to self-insure and to pay any compensation that ...

	PART I  – Method of Compliance with DVBE Participation Goals.  Check the appropriate box to indicate your method of committing the contract dollar amount.
	1.01  Disabled veteran owned and your forces will perform at least 3% of this Contract
	1.02  Disabled veteran owned but is unable to perform 3% of this Contract with your forces
	1.03  NOT disabled veteran owned
	1.04  Unable to meet the required participation goals
	1.01 Prime Bidder, if DVBE (own participation)
	1.02 DVBE Subcontractor or Supplier
	1.03 Subtotal (A & B)
	1.04 Non-DVBE
	1.05 Total Bid
	A. The District, if any
	B. OSDS, provides assistance locating DVBEs at https://caleprocure.ca.gov/pages/PublicSearch/supplier-search.aspx
	C. DVBE Organization (List)

	PART II – Contacts.  To identify DVBE subcontractors/suppliers for participation in your contract, you must contact each of the following categories.  You should contact several DVBE organizations.
	PART III  – Advertisement.  You must advertise for DVBE participation in both a trade and focus paper.  List the advertisement you place to solicit DVBE participation.  Advertisements should be published at least fourteen (14) days prior to bid/propos...
	PART IV  – DVBE Solicitations.  List DVBE subcontractors/suppliers that were invited to bid.  Use the following instructions to complete the remainder of this section (read the three columns as a sentence from left to right).  If you need additional s...
	c. Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance is prohibited in the person’s or organization’s workplace and specifying actions which will be taken ...
	d. Establishing a drug-free awareness program to inform employees about all of the following:
	(1) The dangers of drug abuse in the workplace.
	(2) The person’s or organization’s policy of maintaining a drug-free workplace.
	(3) The availability of drug counseling, rehabilitation, and employee-assistance programs.
	(4) The penalties that may be imposed upon employees for drug abuse violations.

	e. Requiring that each employee engaged in the performance of the contract or grant be given a copy of the statement required above, and that, as a condition of employment on the contract or grant, the employee agrees to abide by the terms of the stat...

	1. Contractor hereby certifies that no asbestos, or asbestos-containing materials, polychlorinated biphenyl (PCB), or any material listed by the federal or state Environmental Protection Agency or federal or state health agencies as a hazardous materi...
	2. Contractor further certifies that it has instructed its employees with respect to the above-mentioned standards, hazards, risks, and liabilities.
	3. Asbestos and/or asbestos-containing material shall be defined as all items containing but not limited to chrysotile, crocidolite, amosite, anthophyllite, tremolite, and actinolite.  Any or all material containing greater than one-tenth of one perce...
	4. Any disputes involving the question of whether or not material is New Hazardous Material shall be settled by electron microscopy or other appropriate and recognized testing procedure, at the District’s determination.  The costs of any such tests sh...
	5. All Work or materials found to be New Hazardous Material or Work or material installed with equipment containing New Hazardous Material will be immediately rejected and this Work will be removed at Contractor's expense at no additional cost to the ...
	6. Contractor has read and understood the document titled Hazardous Materials Procedures & Requirements, and shall comply with all the provisions outlined therein.
	Date:
	(1) Contractor's work may disturb lead-containing building materials.
	(2) Contractor shall notify the District if any work may result in the disturbance of lead-containing building materials.
	(3) Contractor shall comply with the Renovation, Repair and Painting Rule, if lead-based paint is disturbed in a six-square-foot or greater area indoors or a 20-square-foot or greater area outdoors.

	1. Lead as a Health Hazard
	2. Overview of California Law
	a. Demolition or salvage of structures where lead or materials containing lead are present;
	b. Removal or encapsulation of materials containing lead;
	c. New construction, alteration, repair, or renovation of structures, substrates, or portions thereof, that contain lead, or materials containing lead;
	d. Installation of products containing lead;
	e. Lead contamination/emergency cleanup;
	f. Transportation, disposal, storage, or containment of lead or materials containing lead on the site or location at which construction activities are performed; and
	g. Maintenance operations associated with the construction activities described in the subsection.

	3. Renovation, Repair and Painting Rule, Section 402(c)(3) of the Toxic Substances Control Act
	4. Contractor’s Liability
	1. HAS RECEIVED NOTIFICATION OF POTENTIAL LEAD-BASED MATERIALS ON THE OWNER'S PROPERTY;
	2. IS KNOWLEDGEABLE REGARDING AND WILL COMPLY WITH ALL APPLICABLE LAWS, RULES, AND REGULATIONS GOVERNING WORK WITH, AND DISPOSAL, OF LEAD.
	SECTION 00 51 00
	a. Agreement: To be executed by successful Bidder.  Agreement will be emailed through Adobe Sign.
	b. Escrow of Bid Documentation: This must include all required documentation.  See the document titled Escrow Bid Documentation for more information.
	c. Performance Bond (100%): On the form provided in the Contract Documents and fully executed as indicated on the form.
	d. Payment Bond (Contractor's Labor & Material Bond) (100%):  On the form provided in the Contract Documents and fully executed as indicated on the form.
	e. Insurance Certificates and Endorsements as required.
	f. Workers' Compensation Certification.
	g. Prevailing Wage and Related Labor Requirements Certification.
	h. Disabled Veteran Business Enterprise Participation Certification.
	i. Drug-Free Workplace Certification.
	j. Tobacco-Free Environment Certification.
	k. Hazardous Materials Certification.
	l. Lead-Based Materials Certification.
	m. Imported Materials Certification.
	n. Criminal Background Investigation/Fingerprinting Certification.
	o. Registered Subcontractors List:  Must include Department of Industrial Relations (DIR) registration number of each subcontractor for all tiers.
	Failure to comply with these conditions within the time specified will entitle District to consider your bid abandoned, to annul this Notice of Award, and to declare your Bid Security forfeited, as well as any other rights the District may have agains...

	1. The Work:  Contractor agrees to furnish all tools, equipment, apparatus, facilities, labor, and material necessary to perform and complete in a good and workmanlike manner, the work of the following project:
	2. The Contract Documents:  The complete Contract consists of all Contract Documents as defined in the General Conditions and incorporated herein by this reference.  Any and all obligations of the District and Contractor are fully set forth and descri...
	3. Interpretation of Contract Documents:  Should any question arise concerning the intent or meaning of Contract Documents, including the Drawings or Specifications, the question shall be submitted to the District for interpretation.  If a conflict ex...
	4. Time for Completion:  It is hereby understood and agreed that the Work under this Contract shall be completed by December 29, 2023.
	5. Completion - Extension of Time:  Should the Contractor fail to complete this Contract, and the Work provided herein, within the time fixed for completion, due allowance being made for the contingencies provided for herein, the Contractor shall beco...
	6. Liquidated Damages:  Time is of the essence for all work under this Agreement.  It is hereby understood and agreed that it is and will be difficult and/or impossible to ascertain and determine the actual damage that the District will sustain in the...
	7. Loss Or Damage:  The District and its agents and authorized representatives shall not in any way or manner be answerable or suffer loss, damage, expense, or liability for any loss or damage that may happen to the Work, or any part thereof, or in or...
	8. Insurance and Bonds:  Prior to issuance of the Notice to Proceed by the District, Contractor shall provide all required certificates of insurance, insurance endorsements, and payment and performance bonds as evidence thereof.
	9. Prosecution of Work:  If the Contractor should neglect to prosecute the Work properly or fail to perform any provisions of this Contract, the District, may, pursuant to the General Conditions and without prejudice to any other remedy it may have, m...
	10. Authority of District: Contractor hereby acknowledges that the District has authority to approve and/or suspend Work if the Contractor’s Work does not comply with the requirements of the Contract Documents, Title 24 of the California Code of Regul...
	11. Assignment of Contract:  Neither the Contract, nor any part thereof, nor any moneys due or to become due thereunder, may be assigned by the Contractor without the prior written approval of the District, nor without the written consent of the Suret...
	12. Classification of Contractor’s License:  Contractor hereby acknowledges that it currently holds valid Contractor’s License B General Building Contractor and License C-12 Earthwork and Paving or License A General Engineering, Contractor's license(s...
	13. Registration as Public Works Contractor:  The Contractor and all Subcontractors currently are registered as public works contractors with the Department of Industrial Relations, State of California, in accordance with Labor Code section 1771.1.
	14. Payment of Prevailing Wages:  The Contractor and all Subcontractors shall pay all workers on all Work performed pursuant to this Contract not less than the general prevailing rate of per diem wages and the general prevailing rate for holiday and o...
	15. Labor Compliance:  This Project is subject to labor compliance monitoring and enforcement by the Department of Industrial Relations pursuant to Labor Code section 1771.4 and Title 8 of the California Code of Regulations.  Contractor specifically a...
	16. Contract Price:  In consideration of the foregoing covenants, promises, and agreements on the part of the Contractor, and the strict and literal fulfillment of each and every covenant, promise, and agreement, and as compensation agreed upon for th...
	17. No Representations:  No representations have been made other than as set forth in writing in the Contract Documents, including this Agreement.  Each of the Parties to this Agreement warrants that it has carefully read and understood the terms and ...
	18. Countersign.  This Agreement may be countersigned by the two parties on two separate sheets, which will be deemed as one fully executed Agreement.  The Agreement may also be signed digitally.
	19. Entire Agreement:  The Contract Documents, including this Agreement, set forth the entire agreement between the parties hereto and fully supersede any and all prior agreements, understandings, written or oral, between the parties hereto pertaining...
	20. Severability:  If any term, covenant, condition, or provision in any of the Contract Documents is held by a court of competent jurisdiction to be invalid, void or unenforceable, the remainder of the provisions in the Contract Documents shall remai...
	a. Contractor’s preliminary schedule of construction.
	b. Contractor’s preliminary schedule of values for all of the Work.
	c. Contractor’s preliminary schedule of submittals, including Shop Drawings, Product Data, and Samples submittals
	d. Contractor’s Safety Plan specifically adapted for the Project.
	e. A complete subcontractors list, including the name, address, telephone number, email address, facsimile number, California State Contractors License number, license classification, Department of Industrial Relations registration number, and monetar...

	1. Pursuant to section 22300 of Public Contract Code of the State of California, which is hereby incorporated by reference, Contractor has the following two (2) options:
	2. District shall make progress payments to Contractor for those funds which otherwise would be withheld from progress payments pursuant to Contract provisions, provided that Escrow Agent holds securities in form and amount specified above.
	3. When District makes payment of retentions earned directly to Escrow Agent, Escrow Agent shall hold them for the benefit of Contractor until the time that the escrow created under this Escrow Agreement is terminated. Contractor may direct the invest...
	4. Contractor shall be responsible for paying all fees for the expenses incurred by Escrow Agent in administering the Escrow Account, and all expenses of District. The District will charge Contractor $____________ for each of District’s deposits to th...
	5. Interest earned on securities or money market accounts held in escrow and all interest earned on that interest shall be for sole account of Contractor and shall be subject to withdrawal by Contractor at any time and from time to time without notice...
	6. Contractor shall have the right to withdraw all or any part of the principal in the Escrow Account only by written notice to Escrow Agent accompanied by written authorization from District to Escrow Agent that District consents to withdrawal of amo...
	7. District shall have the right to draw upon the securities and/or withdraw amounts from the Escrow Account in the event of default by Contractor. Upon seven (7) days’ written notice to Escrow Agent from District of the default, if applicable, Escrow...
	8. Upon receipt of written notification from District certifying that the Contract is final and complete, and that Contractor has complied with all requirements and procedures applicable to the Contract, Escrow Agent shall release to Contractor all se...
	9. Escrow Agent shall rely on written notifications from District and Contractor pursuant to Paragraphs 5 through 8, inclusive, of this Escrow Agreement and District and Contractor shall hold Escrow Agent harmless from Escrow Agent's release and disbu...
	10. Names of persons who are authorized to give written notice or to receive written notice on behalf of District and on behalf of Contractor in connection with the foregoing, and exemplars of their respective signatures are as follows:




